
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

003 C22436 8 DIETZLER CONSTRUCTION
CORPORATION

$1,598,137.50 $1,152,820.58 72.14% -$445,316.92FBR0502-081

72.14%$1,152,820.58$1,598,137.50Letting Totals 8 -$445,316.92

Low Bid Summary Page 1 of 1
April 19, 2018Letting Date:

04/26/2018Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 1459A DIETZLER CONSTRUCTION CORPORATION $1,152,820.58 100.00% 72.14%

2 903A TLM CONSTRUCTORS, INC. $1,232,939.25 106.95% 77.15%

3 232A AMERICAN CIVIL CONSTRUCTORS, LLC. dba ACC Mountain
West

$1,304,450.00 113.15% 81.62%

4 055A TRICON 2, LLC $1,315,000.00 114.07% 82.28%

5 1282A AMERICAN WEST CONSTRUCTION, LLC $1,374,472.00 119.23% 86.00%

6 695A KIEWIT INFRASTRUCTURE CO. $1,381,673.00 119.85% 86.46%

7 870A SEMA CONSTRUCTION, INC. $1,492,227.20 129.44% 93.37%

0 -EST- Engineer's Estimate $1,598,137.50 138.63% 100.00%

8 672A OLDCASTLE SW GROUP, INC. $1,743,257.25 151.22% 109.08%

Vendor Ranking Page 1 of 1

Contract ID:

85 WORKING DAYS
5Letting Date:

Project(s):

Contract Time:

C2243620180419

10:00 AM SAGUACHE

Contract Description:

Letting Time:
Region:April 19, 2018

Counties:

Letting No: FBR0502-081

Work includes removal of portions of existing bridge structure, removal of asphalt mat,
construction of precast concrete box culvert, cast-in-place concrete wingwalls, toewalls, and
aprons, HMA paving/ patching, and pavement markings. Project is located on US 50 in
Saguache County near the town of Sargents.

04/26/2018Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 20,000.00000 20,000.00 2,750.00000 2,750.00 10,000.00000 10,000.00

202-00090 Removal of Delineator 8.000 EACH 10.00000 80.00 11.00000 88.00 20.00000 160.00

202-00220 Removal of Asphalt Mat 92.000 SY 40.00000 3,680.00 8.80000 809.60 16.00000 1,472.00

202-00240 Removal of Asphalt Mat (Planing) 2,445.000 SY 7.00000 17,115.00 5.62000 13,740.90 5.00000 12,225.00

202-00250 Removal of Pavement Marking 1,458.000 SF 4.00000 5,832.00 4.40000 6,415.20 2.25000 3,280.50

202-00425 Removal of Bridge Railing 73.000 LF 40.00000 2,920.00 22.00000 1,606.00 15.00000 1,095.00

202-00495 Removal of Portions of Present Structure 1.000 L S 80,000.00000 80,000.00 35,200.00000 35,200.00 48,000.00000 48,000.00

202-00821 Removal of Sign Panel 2.000 EACH 100.00000 200.00 27.50000 55.00 75.00000 150.00

202-01000 Removal of Fence 252.000 LF 15.00000 3,780.00 3.30000 831.60 7.25000 1,827.00

202-01130 Removal of Guardrail Type 3 398.000 LF 10.00000 3,980.00 7.70000 3,064.60 6.00000 2,388.00

202-01300 Removal of End Anchorage 4.000 EACH 400.00000 1,600.00 137.50000 550.00 300.00000 1,200.00

203-00050 Unsuitable Material 10.000 CY 40.00000 400.00 13.20000 132.00 45.00000 450.00

203-00060 Embankment Material (Complete In Place) 1,289.000 CY 35.00000 45,115.00 41.86000 53,957.54 45.00000 58,005.00

203-01100 Proof Rolling 40.000 HOUR 130.00000 5,200.00 220.00000 8,800.00 90.00000 3,600.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

203-01510 Backhoe 40.000 HOUR 140.00000 5,600.00 137.50000 5,500.00 130.00000 5,200.00

203-01594 Combination Loader 40.000 HOUR 140.00000 5,600.00 126.50000 5,060.00 95.00000 3,800.00

203-01597 Potholing 20.000 HOUR 250.00000 5,000.00 352.00000 7,040.00 185.00000 3,700.00

203-02330 Laborer 40.000 HOUR 50.00000 2,000.00 35.20000 1,408.00 40.00000 1,600.00

206-00000 Structure Excavation 170.000 CY 150.00000 25,500.00 15.40000 2,618.00 35.00000 5,950.00

206-00100 Structure Backfill (Class 1) 280.000 CY 100.00000 28,000.00 48.40000 13,552.00 57.00000 15,960.00

206-00200 Structure Backfill (Class 2) 35.000 CY 60.00000 2,100.00 48.40000 1,694.00 21.00000 735.00

206-01781 Shoring (Area 1) 1.000 L S 60,000.00000 60,000.00 17,000.00000 17,000.00 50,000.00000 50,000.00

207-00205 Topsoil 457.000 CY 45.00000 20,565.00 47.30000 21,616.10 25.00000 11,425.00

208-00002 Erosion Log Type 1 (12 Inch) 100.000 LF 6.00000 600.00 2.20000 220.00 6.00000 600.00

208-00020 Silt Fence 1,000.000 LF 3.00000 3,000.00 2.20000 2,200.00 2.00000 2,000.00

208-00045 Concrete Washout Structure 1.000 EACH 1,600.00000 1,600.00 2,200.00000 2,200.00 2,000.00000 2,000.00

208-00070 Vehicle Tracking Pad 1.000 EACH 2,300.00000 2,300.00 1,925.00000 1,925.00 2,000.00000 2,000.00

208-00103 Removal and Disposal of Sediment (Labor) 40.000 HOUR 60.00000 2,400.00 35.20000 1,408.00 40.00000 1,600.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

208-00105 Removal and Disposal of Sediment
(Equipment)

40.000 HOUR 140.00000 5,600.00 82.50000 3,300.00 130.00000 5,200.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 170.00000 6,800.00 49.50000 1,980.00 115.00000 4,600.00

208-00107 Removal of Trash 10.000 HOUR 150.00000 1,500.00 51.70000 517.00 90.00000 900.00

208-00207 Erosion Control Management 85.000 DAY 200.00000 17,000.00 302.50000 25,712.50 235.00000 19,975.00

208-00400 Water Control 1.000 L S 80,000.00000 80,000.00 70,000.00000 70,000.00 55,000.00000 55,000.00

210-01000 Reset Fence 60.000 LF 18.00000 1,080.00 7.70000 462.00 15.75000 945.00

212-00006 Seeding (Native) 0.800 ACRE 5,000.00000 4,000.00 2,472.01000 1,977.61 1,600.00000 1,280.00

212-00028 Seeding (Wetlands) 0.050 ACRE 5,000.00000 250.00 1,595.00000 79.75 17,500.00000 875.00

212-00032 Soil Conditioning 0.850 ACRE 5,000.00000 4,250.00 1,008.59000 857.30 4,725.00000 4,016.25

213-00004 Mulching (Weed Free Straw) 0.850 ACRE 5,000.00000 4,250.00 1,424.50000 1,210.83 1,350.00000 1,147.50

213-00061 Mulch Tackifier 85.000 LB 10.00000 850.00 8.24000 700.40 6.50000 552.50

214-01010 Brush Layer Cutting 600.000 EACH 10.00000 6,000.00 5.72000 3,432.00 6.00000 3,600.00

215-00000 Transplant Shrub 15.000 EACH 100.00000 1,500.00 82.50000 1,237.50 145.00000 2,175.00

216-00221 Soil Retention Blanket (Coconut)
(Biodegradable Class 1)

2,000.000 SY 3.50000 7,000.00 4.08000 8,160.00 2.50000 5,000.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

240-00000 Wildlife Biologist 20.000 HOUR 150.00000 3,000.00 107.64000 2,152.80 88.00000 1,760.00

240-00010 Removal of Nests 40.000 HOUR 120.00000 4,800.00 49.50000 1,980.00 90.00000 3,600.00

304-06000 Aggregate Base Course (Class 6) 334.000 TON 50.00000 16,700.00 30.80000 10,287.20 44.00000 14,696.00

304-09014 Aggregate Base Course (Special) 54.000 TON 40.00000 2,160.00 17.60000 950.40 65.00000 3,510.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 652.000 TON 300.00000 195,600.00 191.77000 125,034.04 180.00000 117,360.00

411-10255 Emulsified Asphalt (Slow-Setting) 529.000 GAL 6.50000 3,438.50 8.80000 4,655.20 8.00000 4,232.00

515-00120 Waterproofing (Membrane) 186.000 SY 40.00000 7,440.00 48.40000 9,002.40 28.00000 5,208.00

601-03030 Concrete Class D (Box Culvert) 62.000 CY 1,600.00000 99,200.00 2,000.00000 124,000.00 1,000.00000 62,000.00

602-00000 Reinforcing Steel 6,776.000 LB 2.00000 13,552.00 1.98000 13,416.48 2.50000 16,940.00

603-71210 12x10 Foot Concrete Box Culvert (Precast) 85.000 LF 2,000.00000 170,000.00 2,768.70000 235,339.50 1,725.00000 146,625.00

606-00301 Guardrail Type 3 (6-3 Post Spacing) (31 in.
MGS) (12 in. Block)

413.000 LF 50.00000 20,650.00 37.84000 15,627.92 33.00000 13,629.00

606-02003 End Anchorage (Nonflared) (31 in. MGS)
(12 in. Block)

4.000 EACH 2,800.00000 11,200.00 3,460.11000 13,840.44 3,500.00000 14,000.00

607-00005 End Post 4.000 EACH 300.00000 1,200.00 358.93000 1,435.72 300.00000 1,200.00

607-00010 Corner and Line Brace Post 1.000 EACH 400.00000 400.00 380.60000 380.60 350.00000 350.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

607-01000 Fence Barbed Wire with Metal Posts 275.000 LF 20.00000 5,500.00 7.26000 1,996.50 6.50000 1,787.50

607-11525 Fence (Plastic) 200.000 LF 4.00000 800.00 4.40000 880.00 4.50000 900.00

607-60116 16 Foot Gate 2.000 EACH 1,500.00000 3,000.00 467.50000 935.00 475.00000 950.00

609-60011 Curb Type 6 (Section M) 613.000 LF 20.00000 12,260.00 14.85000 9,103.05 16.00000 9,808.00

612-00001 Delineator (Type I) 4.000 EACH 30.00000 120.00 18.70000 74.80 35.00000 140.00

612-00003 Delineator (Type III) 4.000 EACH 50.00000 200.00 25.30000 101.20 45.00000 180.00

620-00002 Field Office (Class 2) 1.000 EACH 25,000.00000 25,000.00 16,500.00000 16,500.00 21,000.00000 21,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 25,000.00000 25,000.00 16,500.00000 16,500.00 15,000.00000 15,000.00

620-00020 Sanitary Facility 1.000 EACH 5,000.00000 5,000.00 4,125.00000 4,125.00 1,500.00000 1,500.00

625-00000 Construction Surveying 1.000 L S 20,000.00000 20,000.00 11,660.00000 11,660.00 12,700.00000 12,700.00

625-00001 Construction Surveying (Hourly) 40.000 HOUR 200.00000 8,000.00 176.00000 7,040.00 300.00000 12,000.00

626-00000 Mobilization 1.000 L S 175,000.00000 175,000.00 50,000.00000 50,000.00 185,000.00000 185,000.00

626-01104 Public Information Services (Tier IV) 1.000 L S 7,500.00000 7,500.00 5,500.00000 5,500.00 8,750.00000 8,750.00

627-00013 Pavement Marking Paint (High Build) 28.000 GAL 200.00000 5,600.00 167.20000 4,681.60 125.00000 3,500.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

630-00000 Flagging 3,000.000 HOUR 28.00000 84,000.00 12.00000 36,000.00 24.00000 72,000.00

630-00007 Traffic Control Inspection 36.000 DAY 200.00000 7,200.00 132.00000 4,752.00 150.00000 5,400.00

630-00012 Traffic Control Management 85.000 DAY 800.00000 68,000.00 352.00000 29,920.00 675.00000 57,375.00

630-80001 Flashing Beacon (Portable) 4.000 EACH 1,000.00000 4,000.00 442.20000 1,768.80 750.00000 3,000.00

630-80335 Barricade (Type 3 M-A) (Temporary) 4.000 EACH 180.00000 720.00 93.50000 374.00 200.00000 800.00

630-80341 Construction Traffic Sign (Panel Size A) 40.000 EACH 55.00000 2,200.00 38.50000 1,540.00 30.00000 1,200.00

630-80342 Construction Traffic Sign (Panel Size B) 10.000 EACH 65.00000 650.00 38.50000 385.00 30.00000 300.00

630-80359 Portable Message Sign Panel 350.000 DAY 60.00000 21,000.00 38.50000 13,475.00 35.00000 12,250.00

630-80360 Drum Channelizing Device 50.000 EACH 38.00000 1,900.00 18.70000 935.00 25.00000 1,250.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

10.000 EACH 50.00000 500.00 40.70000 407.00 40.00000 400.00

630-80370 Concrete Barrier (Temporary) 300.000 LF 60.00000 18,000.00 34.10000 10,230.00 46.00000 13,800.00

630-80380 Traffic Cone 100.000 EACH 10.00000 1,000.00 4.40000 440.00 3.50000 350.00

630-80440 Portable Rumble Strips (Temporary) 6.000 EACH 2,500.00000 15,000.00 2,081.75000 12,490.50 1,800.00000 10,800.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 3,700.00000 7,400.00 3,767.50000 7,535.00 4,000.00000 8,000.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 1459A
DIETZLER

CONSTRUCTION CORP.

(2) 903A
TLM CONSTRUCTORS,

INC.

Description

0001 BID ITEMSSECTION: LCC:

630-86810 Traffic Signal (Temporary) 1.000 EACH 30,000.00000 30,000.00 14,300.00000 14,300.00 12,000.00000 12,000.00

$1,232,939.25$1,598,137.50 $1,152,820.58Section Totals:

$1,598,137.50 $1,152,820.58 $1,232,939.25Contract Grand Totals
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 15,000.00000 15,000.00 37,500.00000 37,500.00 32,000.00000 32,000.00

202-00090 Removal of Delineator 8.000 EACH 14.00000 112.00 25.00000 200.00 35.00000 280.00

202-00220 Removal of Asphalt Mat 92.000 SY 20.00000 1,840.00 10.00000 920.00 18.00000 1,656.00

202-00240 Removal of Asphalt Mat (Planing) 2,445.000 SY 4.40000 10,758.00 5.23000 12,787.35 8.00000 19,560.00

202-00250 Removal of Pavement Marking 1,458.000 SF 3.00000 4,374.00 2.22000 3,236.76 3.00000 4,374.00

202-00425 Removal of Bridge Railing 73.000 LF 60.00000 4,380.00 18.75000 1,368.75 40.00000 2,920.00

202-00495 Removal of Portions of Present Structure 1.000 L S 33,000.00000 33,000.00 50,416.67000 50,416.67 61,000.00000 61,000.00

202-00821 Removal of Sign Panel 2.000 EACH 140.00000 280.00 187.50000 375.00 120.00000 240.00

202-01000 Removal of Fence 252.000 LF 9.00000 2,268.00 2.50000 630.00 4.00000 1,008.00

202-01130 Removal of Guardrail Type 3 398.000 LF 8.50000 3,383.00 18.75000 7,462.50 7.00000 2,786.00

202-01300 Removal of End Anchorage 4.000 EACH 300.00000 1,200.00 250.00000 1,000.00 240.00000 960.00

203-00050 Unsuitable Material 10.000 CY 40.00000 400.00 100.00000 1,000.00 120.00000 1,200.00

203-00060 Embankment Material (Complete In Place) 1,289.000 CY 41.00000 52,849.00 34.58000 44,573.62 95.00000 122,455.00

203-01100 Proof Rolling 40.000 HOUR 100.00000 4,000.00 100.00000 4,000.00 135.00000 5,400.00

Page 8 of 21Tabulation of Bids

10:00 AM

SAGUACHE
Letting Date: 5April 19, 2018

C22436
Region:

Letting Time:

Contract ID:20180419Letting No: Counties:

04/26/2018Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

203-01510 Backhoe 40.000 HOUR 200.00000 8,000.00 112.50000 4,500.00 135.00000 5,400.00

203-01594 Combination Loader 40.000 HOUR 100.00000 4,000.00 112.50000 4,500.00 100.00000 4,000.00

203-01597 Potholing 20.000 HOUR 175.00000 3,500.00 281.25000 5,625.00 270.00000 5,400.00

203-02330 Laborer 40.000 HOUR 40.00000 1,600.00 43.75000 1,750.00 50.00000 2,000.00

206-00000 Structure Excavation 170.000 CY 30.00000 5,100.00 30.97000 5,264.90 45.00000 7,650.00

206-00100 Structure Backfill (Class 1) 280.000 CY 100.00000 28,000.00 69.44000 19,443.20 150.00000 42,000.00

206-00200 Structure Backfill (Class 2) 35.000 CY 45.00000 1,575.00 69.44000 2,430.40 140.00000 4,900.00

206-01781 Shoring (Area 1) 1.000 L S 7,000.00000 7,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

207-00205 Topsoil 457.000 CY 60.00000 27,420.00 13.75000 6,283.75 48.00000 21,936.00

208-00002 Erosion Log Type 1 (12 Inch) 100.000 LF 8.00000 800.00 12.50000 1,250.00 6.00000 600.00

208-00020 Silt Fence 1,000.000 LF 3.00000 3,000.00 3.13000 3,130.00 2.30000 2,300.00

208-00045 Concrete Washout Structure 1.000 EACH 1,500.00000 1,500.00 1,250.00000 1,250.00 2,200.00000 2,200.00

208-00070 Vehicle Tracking Pad 1.000 EACH 2,750.00000 2,750.00 2,250.00000 2,250.00 3,800.00000 3,800.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

208-00103 Removal and Disposal of Sediment (Labor) 40.000 HOUR 40.00000 1,600.00 43.75000 1,750.00 48.00000 1,920.00

208-00105 Removal and Disposal of Sediment
(Equipment)

40.000 HOUR 100.00000 4,000.00 100.00000 4,000.00 100.00000 4,000.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 275.00000 11,000.00 93.75000 3,750.00 115.00000 4,600.00

208-00107 Removal of Trash 10.000 HOUR 40.00000 400.00 43.75000 437.50 50.00000 500.00

208-00207 Erosion Control Management 85.000 DAY 200.00000 17,000.00 112.50000 9,562.50 50.00000 4,250.00

208-00400 Water Control 1.000 L S 8,000.00000 8,000.00 27,500.00000 27,500.00 30,000.00000 30,000.00

210-01000 Reset Fence 60.000 LF 19.00000 1,140.00 5.00000 300.00 16.00000 960.00

212-00006 Seeding (Native) 0.800 ACRE 3,700.00000 2,960.00 1,250.00000 1,000.00 2,500.00000 2,000.00

212-00028 Seeding (Wetlands) 0.050 ACRE 25,000.00000 1,250.00 1,750.00000 87.50 1,500.00000 75.00

212-00032 Soil Conditioning 0.850 ACRE 6,000.00000 5,100.00 2,500.00000 2,125.00 850.00000 722.50

213-00004 Mulching (Weed Free Straw) 0.850 ACRE 2,300.00000 1,955.00 2,125.00000 1,806.25 1,300.00000 1,105.00

213-00061 Mulch Tackifier 85.000 LB 13.00000 1,105.00 4.44000 377.40 9.00000 765.00

214-01010 Brush Layer Cutting 600.000 EACH 9.00000 5,400.00 2.50000 1,500.00 3.00000 1,800.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

215-00000 Transplant Shrub 15.000 EACH 20.00000 300.00 43.75000 656.25 90.00000 1,350.00

216-00221 Soil Retention Blanket (Coconut)
(Biodegradable Class 1)

2,000.000 SY 3.20000 6,400.00 4.38000 8,760.00 4.00000 8,000.00

240-00000 Wildlife Biologist 20.000 HOUR 130.00000 2,600.00 388.89000 7,777.80 95.00000 1,900.00

240-00010 Removal of Nests 40.000 HOUR 130.00000 5,200.00 43.75000 1,750.00 70.00000 2,800.00

304-06000 Aggregate Base Course (Class 6) 334.000 TON 60.00000 20,040.00 30.69000 10,250.46 120.00000 40,080.00

304-09014 Aggregate Base Course (Special) 54.000 TON 55.00000 2,970.00 43.61000 2,354.94 125.00000 6,750.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 652.000 TON 220.00000 143,440.00 188.89000 123,156.28 210.00000 136,920.00

411-10255 Emulsified Asphalt (Slow-Setting) 529.000 GAL 10.00000 5,290.00 9.44000 4,993.76 10.00000 5,290.00

515-00120 Waterproofing (Membrane) 186.000 SY 57.00000 10,602.00 43.33000 8,059.38 47.00000 8,742.00

601-03030 Concrete Class D (Box Culvert) 62.000 CY 1,100.00000 68,200.00 1,069.44000 66,305.28 1,400.00000 86,800.00

602-00000 Reinforcing Steel 6,776.000 LB 1.00000 6,776.00 3.33000 22,564.08 3.75000 25,410.00

603-71210 12x10 Foot Concrete Box Culvert (Precast) 85.000 LF 2,160.00000 183,600.00 3,080.17000 261,814.45 2,200.00000 187,000.00

606-00301 Guardrail Type 3 (6-3 Post Spacing) (31 in.
MGS) (12 in. Block)

413.000 LF 39.00000 16,107.00 30.44000 12,571.72 33.00000 13,629.00
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(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

606-02003 End Anchorage (Nonflared) (31 in. MGS)
(12 in. Block)

4.000 EACH 4,200.00000 16,800.00 3,216.67000 12,866.68 3,700.00000 14,800.00

607-00005 End Post 4.000 EACH 350.00000 1,400.00 278.89000 1,115.56 300.00000 1,200.00

607-00010 Corner and Line Brace Post 1.000 EACH 425.00000 425.00 328.89000 328.89 360.00000 360.00

607-01000 Fence Barbed Wire with Metal Posts 275.000 LF 8.00000 2,200.00 6.22000 1,710.50 6.75000 1,856.25

607-11525 Fence (Plastic) 200.000 LF 5.00000 1,000.00 7.50000 1,500.00 7.00000 1,400.00

607-60116 16 Foot Gate 2.000 EACH 575.00000 1,150.00 444.44000 888.88 480.00000 960.00

609-60011 Curb Type 6 (Section M) 613.000 LF 16.00000 9,808.00 12.78000 7,834.14 13.25000 8,122.25

612-00001 Delineator (Type I) 4.000 EACH 50.00000 200.00 37.50000 150.00 75.00000 300.00

612-00003 Delineator (Type III) 4.000 EACH 60.00000 240.00 37.50000 150.00 70.00000 280.00

620-00002 Field Office (Class 2) 1.000 EACH 22,000.00000 22,000.00 23,750.00000 23,750.00 10,000.00000 10,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 21,000.00000 21,000.00 23,750.00000 23,750.00 12,000.00000 12,000.00

620-00020 Sanitary Facility 1.000 EACH 1,800.00000 1,800.00 1,750.00000 1,750.00 1,100.00000 1,100.00

625-00000 Construction Surveying 1.000 L S 70,000.00000 70,000.00 22,222.00000 22,222.00 18,000.00000 18,000.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

625-00001 Construction Surveying (Hourly) 40.000 HOUR 180.00000 7,200.00 277.00000 11,080.00 240.00000 9,600.00

626-00000 Mobilization 1.000 L S 130,000.00000 130,000.00 178,945.03000 178,945.03 135,000.00000 135,000.00

626-01104 Public Information Services (Tier IV) 1.000 L S 9,000.00000 9,000.00 6,981.00000 6,981.00 9,400.00000 9,400.00

627-00013 Pavement Marking Paint (High Build) 28.000 GAL 145.00000 4,060.00 111.00000 3,108.00 120.00000 3,360.00

630-00000 Flagging 3,000.000 HOUR 29.00000 87,000.00 23.33000 69,990.00 16.00000 48,000.00

630-00007 Traffic Control Inspection 36.000 DAY 170.00000 6,120.00 133.33000 4,799.88 140.00000 5,040.00

630-00012 Traffic Control Management 85.000 DAY 860.00000 73,100.00 666.67000 56,666.95 730.00000 62,050.00

630-80001 Flashing Beacon (Portable) 4.000 EACH 1,000.00000 4,000.00 722.22000 2,888.88 790.00000 3,160.00

630-80335 Barricade (Type 3 M-A) (Temporary) 4.000 EACH 260.00000 1,040.00 194.44000 777.76 210.00000 840.00

630-80341 Construction Traffic Sign (Panel Size A) 40.000 EACH 40.00000 1,600.00 27.78000 1,111.20 30.00000 1,200.00

630-80342 Construction Traffic Sign (Panel Size B) 10.000 EACH 45.00000 450.00 27.78000 277.80 30.00000 300.00

630-80359 Portable Message Sign Panel 350.000 DAY 43.00000 15,050.00 33.33000 11,665.50 33.00000 11,550.00

630-80360 Drum Channelizing Device 50.000 EACH 28.00000 1,400.00 22.22000 1,111.00 25.00000 1,250.00
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(3) 232A
AMERICAN CIVIL

CONSTRUCTORS, LLC
dba A

(4) 055A
TRICON 2, LLC

(5) 1282A
AMERICAN WEST

CONSTRUCTION, LLC

Description

0001 BID ITEMSSECTION: LCC:

630-80363 Drum Channelizing Device (With Light)
(Flashing)

10.000 EACH 50.00000 500.00 38.89000 388.90 40.00000 400.00

630-80370 Concrete Barrier (Temporary) 300.000 LF 53.00000 15,900.00 50.00000 15,000.00 68.00000 20,400.00

630-80380 Traffic Cone 100.000 EACH 4.50000 450.00 3.33000 333.00 3.50000 350.00

630-80440 Portable Rumble Strips (Temporary) 6.000 EACH 2,500.00000 15,000.00 2,500.00000 15,000.00 3,600.00000 21,600.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 4,900.00000 9,800.00 3,750.00000 7,500.00 4,100.00000 8,200.00

630-86810 Traffic Signal (Temporary) 1.000 EACH 14,233.00000 14,233.00 11,000.00000 11,000.00 12,000.00000 12,000.00

$1,374,472.00$1,304,450.00 $1,315,000.00Section Totals:

$1,304,450.00 $1,315,000.00 $1,374,472.00Contract Grand Totals
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 15,000.00000 15,000.00 100,000.00000 100,000.00 9,100.00000 9,100.00

202-00090 Removal of Delineator 8.000 EACH 130.00000 1,040.00 10.00000 80.00 60.00000 480.00

202-00220 Removal of Asphalt Mat 92.000 SY 50.00000 4,600.00 80.00000 7,360.00 21.00000 1,932.00

202-00240 Removal of Asphalt Mat (Planing) 2,445.000 SY 5.00000 12,225.00 3.00000 7,335.00 8.50000 20,782.50

202-00250 Removal of Pavement Marking 1,458.000 SF 4.00000 5,832.00 2.00000 2,916.00 2.50000 3,645.00

202-00425 Removal of Bridge Railing 73.000 LF 50.00000 3,650.00 22.00000 1,606.00 25.50000 1,861.50

202-00495 Removal of Portions of Present Structure 1.000 L S 40,000.00000 40,000.00 100,000.00000 100,000.00 44,075.00000 44,075.00

202-00821 Removal of Sign Panel 2.000 EACH 120.00000 240.00 50.00000 100.00 118.00000 236.00

202-01000 Removal of Fence 252.000 LF 2.00000 504.00 5.50000 1,386.00 4.00000 1,008.00

202-01130 Removal of Guardrail Type 3 398.000 LF 8.00000 3,184.00 6.00000 2,388.00 7.00000 2,786.00

202-01300 Removal of End Anchorage 4.000 EACH 1,800.00000 7,200.00 210.00000 840.00 235.00000 940.00

203-00050 Unsuitable Material 10.000 CY 80.00000 800.00 100.00000 1,000.00 60.00000 600.00

203-00060 Embankment Material (Complete In Place) 1,289.000 CY 60.00000 77,340.00 50.00000 64,450.00 73.00000 94,097.00

203-01100 Proof Rolling 40.000 HOUR 100.00000 4,000.00 110.00000 4,400.00 180.00000 7,200.00
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

203-01510 Backhoe 40.000 HOUR 120.00000 4,800.00 210.00000 8,400.00 90.00000 3,600.00

203-01594 Combination Loader 40.000 HOUR 120.00000 4,800.00 100.00000 4,000.00 118.00000 4,720.00

203-01597 Potholing 20.000 HOUR 300.00000 6,000.00 250.00000 5,000.00 340.00000 6,800.00

203-02330 Laborer 40.000 HOUR 35.00000 1,400.00 40.00000 1,600.00 37.50000 1,500.00

206-00000 Structure Excavation 170.000 CY 20.00000 3,400.00 50.00000 8,500.00 21.50000 3,655.00

206-00100 Structure Backfill (Class 1) 280.000 CY 65.00000 18,200.00 70.00000 19,600.00 83.00000 23,240.00

206-00200 Structure Backfill (Class 2) 35.000 CY 250.00000 8,750.00 50.00000 1,750.00 96.50000 3,377.50

206-01781 Shoring (Area 1) 1.000 L S 10,000.00000 10,000.00 30,000.00000 30,000.00 45,800.00000 45,800.00

207-00205 Topsoil 457.000 CY 30.00000 13,710.00 30.00000 13,710.00 96.00000 43,872.00

208-00002 Erosion Log Type 1 (12 Inch) 100.000 LF 5.00000 500.00 5.00000 500.00 5.35000 535.00

208-00020 Silt Fence 1,000.000 LF 2.00000 2,000.00 2.00000 2,000.00 2.20000 2,200.00

208-00045 Concrete Washout Structure 1.000 EACH 500.00000 500.00 800.00000 800.00 1,065.00000 1,065.00

208-00070 Vehicle Tracking Pad 1.000 EACH 1,500.00000 1,500.00 2,500.00000 2,500.00 2,575.00000 2,575.00

208-00103 Removal and Disposal of Sediment (Labor) 40.000 HOUR 95.00000 3,800.00 50.00000 2,000.00 65.00000 2,600.00
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

208-00105 Removal and Disposal of Sediment
(Equipment)

40.000 HOUR 65.00000 2,600.00 110.00000 4,400.00 160.00000 6,400.00

208-00106 Sweeping (Sediment Removal) 40.000 HOUR 150.00000 6,000.00 150.00000 6,000.00 120.00000 4,800.00

208-00107 Removal of Trash 10.000 HOUR 60.00000 600.00 150.00000 1,500.00 160.00000 1,600.00

208-00207 Erosion Control Management 85.000 DAY 50.00000 4,250.00 40.00000 3,400.00 480.00000 40,800.00

208-00400 Water Control 1.000 L S 60,000.00000 60,000.00 250,000.00000 250,000.00 66,000.00000 66,000.00

210-01000 Reset Fence 60.000 LF 20.00000 1,200.00 16.00000 960.00 15.75000 945.00

212-00006 Seeding (Native) 0.800 ACRE 1,800.00000 1,440.00 2,100.00000 1,680.00 2,400.00000 1,920.00

212-00028 Seeding (Wetlands) 0.050 ACRE 12,000.00000 600.00 5,000.00000 250.00 1,440.00000 72.00

212-00032 Soil Conditioning 0.850 ACRE 6,500.00000 5,525.00 1,000.00000 850.00 800.00000 680.00

213-00004 Mulching (Weed Free Straw) 0.850 ACRE 1,500.00000 1,275.00 1,200.00000 1,020.00 1,250.00000 1,062.50

213-00061 Mulch Tackifier 85.000 LB 8.00000 680.00 10.00000 850.00 8.75000 743.75

214-01010 Brush Layer Cutting 600.000 EACH 4.00000 2,400.00 3.00000 1,800.00 2.65000 1,590.00

215-00000 Transplant Shrub 15.000 EACH 200.00000 3,000.00 150.00000 2,250.00 87.00000 1,305.00

216-00221 Soil Retention Blanket (Coconut)
(Biodegradable Class 1)

2,000.000 SY 3.00000 6,000.00 3.30000 6,600.00 4.00000 8,000.00
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

240-00000 Wildlife Biologist 20.000 HOUR 210.00000 4,200.00 120.00000 2,400.00 96.00000 1,920.00

240-00010 Removal of Nests 40.000 HOUR 30.00000 1,200.00 200.00000 8,000.00 90.00000 3,600.00

304-06000 Aggregate Base Course (Class 6) 334.000 TON 80.00000 26,720.00 35.00000 11,690.00 60.50000 20,207.00

304-09014 Aggregate Base Course (Special) 54.000 TON 90.00000 4,860.00 150.00000 8,100.00 57.00000 3,078.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 652.000 TON 220.00000 143,440.00 160.00000 104,320.00 166.00000 108,232.00

411-10255 Emulsified Asphalt (Slow-Setting) 529.000 GAL 3.00000 1,587.00 7.50000 3,967.50 8.50000 4,496.50

515-00120 Waterproofing (Membrane) 186.000 SY 18.00000 3,348.00 40.00000 7,440.00 47.00000 8,742.00

601-03030 Concrete Class D (Box Culvert) 62.000 CY 1,500.00000 93,000.00 1,300.00000 80,600.00 1,080.00000 66,960.00

602-00000 Reinforcing Steel 6,776.000 LB 3.00000 20,328.00 1.20000 8,131.20 3.50000 23,716.00

603-71210 12x10 Foot Concrete Box Culvert (Precast) 85.000 LF 2,915.00000 247,775.00 1,700.00000 144,500.00 3,950.00000 335,750.00

606-00301 Guardrail Type 3 (6-3 Post Spacing) (31 in.
MGS) (12 in. Block)

413.000 LF 45.00000 18,585.00 30.00000 12,390.00 33.00000 13,629.00

606-02003 End Anchorage (Nonflared) (31 in. MGS)
(12 in. Block)

4.000 EACH 3,500.00000 14,000.00 3,100.00000 12,400.00 3,475.00000 13,900.00

607-00005 End Post 4.000 EACH 400.00000 1,600.00 320.00000 1,280.00 300.00000 1,200.00

607-00010 Corner and Line Brace Post 1.000 EACH 500.00000 500.00 370.00000 370.00 355.00000 355.00
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

607-01000 Fence Barbed Wire with Metal Posts 275.000 LF 6.00000 1,650.00 5.50000 1,512.50 7.00000 1,925.00

607-11525 Fence (Plastic) 200.000 LF 5.00000 1,000.00 3.00000 600.00 3.15000 630.00

607-60116 16 Foot Gate 2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 480.00000 960.00

609-60011 Curb Type 6 (Section M) 613.000 LF 15.00000 9,195.00 15.00000 9,195.00 19.00000 11,647.00

612-00001 Delineator (Type I) 4.000 EACH 30.00000 120.00 20.00000 80.00 25.00000 100.00

612-00003 Delineator (Type III) 4.000 EACH 40.00000 160.00 30.00000 120.00 35.00000 140.00

620-00002 Field Office (Class 2) 1.000 EACH 18,000.00000 18,000.00 25,000.00000 25,000.00 37,000.00000 37,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 15,000.00000 15,000.00 12,000.00000 12,000.00 17,725.00000 17,725.00

620-00020 Sanitary Facility 1.000 EACH 1,500.00000 1,500.00 500.00000 500.00 4,410.00000 4,410.00

625-00000 Construction Surveying 1.000 L S 35,000.00000 35,000.00 20,000.00000 20,000.00 13,250.00000 13,250.00

625-00001 Construction Surveying (Hourly) 40.000 HOUR 250.00000 10,000.00 150.00000 6,000.00 180.00000 7,200.00

626-00000 Mobilization 1.000 L S 177,000.00000 177,000.00 140,000.00000 140,000.00 331,000.00000 331,000.00

626-01104 Public Information Services (Tier IV) 1.000 L S 2,500.00000 2,500.00 6,500.00000 6,500.00 6,000.00000 6,000.00

627-00013 Pavement Marking Paint (High Build) 28.000 GAL 120.00000 3,360.00 100.00000 2,800.00 120.00000 3,360.00

Page 19 of 21Tabulation of Bids

10:00 AM

SAGUACHE
Letting Date: 5April 19, 2018

C22436
Region:

Letting Time:

Contract ID:20180419Letting No: Counties:

04/26/2018Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

630-00000 Flagging 3,000.000 HOUR 15.00000 45,000.00 22.00000 66,000.00 25.00000 75,000.00

630-00007 Traffic Control Inspection 36.000 DAY 120.00000 4,320.00 130.00000 4,680.00 144.00000 5,184.00

630-00012 Traffic Control Management 85.000 DAY 600.00000 51,000.00 630.00000 53,550.00 720.00000 61,200.00

630-80001 Flashing Beacon (Portable) 4.000 EACH 800.00000 3,200.00 690.00000 2,760.00 780.00000 3,120.00

630-80335 Barricade (Type 3 M-A) (Temporary) 4.000 EACH 220.00000 880.00 180.00000 720.00 210.00000 840.00

630-80341 Construction Traffic Sign (Panel Size A) 40.000 EACH 28.00000 1,120.00 26.00000 1,040.00 30.00000 1,200.00

630-80342 Construction Traffic Sign (Panel Size B) 10.000 EACH 28.00000 280.00 26.00000 260.00 30.00000 300.00

630-80359 Portable Message Sign Panel 350.000 DAY 30.00000 10,500.00 32.00000 11,200.00 36.00000 12,600.00

630-80360 Drum Channelizing Device 50.000 EACH 25.00000 1,250.00 21.00000 1,050.00 24.00000 1,200.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

10.000 EACH 45.00000 450.00 37.00000 370.00 42.00000 420.00

630-80370 Concrete Barrier (Temporary) 300.000 LF 40.00000 12,000.00 30.00000 9,000.00 86.00000 25,800.00

630-80380 Traffic Cone 100.000 EACH 5.00000 500.00 3.20000 320.00 3.60000 360.00

630-80440 Portable Rumble Strips (Temporary) 6.000 EACH 1,500.00000 9,000.00 1,100.00000 6,600.00 3,600.00000 21,600.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 5,000.00000 10,000.00 4,000.00000 8,000.00 4,050.00000 8,100.00
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(6) 695A
KIEWIT

INFRASTRUCTURE CO.

(7) 870A
SEMA CONSTRUCTION,

INC.

(8) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 BID ITEMSSECTION: LCC:

630-86810 Traffic Signal (Temporary) 1.000 EACH 25,000.00000 25,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

$1,743,257.25$1,381,673.00 $1,492,227.20Section Totals:

$1,381,673.00 $1,492,227.20 $1,743,257.25Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 BID ITEMSSECTION:

0005 201-00000
Clearing and Grubbing

1.000 20,000.00000 2,750.00000
L S

20,000.00 2,750.00 13.75% -17,250.00

0010 202-00090
Removal of Delineator

8.000 10.00000 11.00000
EACH

80.00 88.00 110.00% 8.00

0015 202-00220
Removal of Asphalt Mat

92.000 40.00000 8.80000
SY

3,680.00 809.60 22.00% -2,870.40

0020 202-00240
Removal of Asphalt Mat (Planing)

2,445.000 7.00000 5.62000
SY

17,115.00 13,740.90 80.29% -3,374.10

0025 202-00250
Removal of Pavement Marking

1,458.000 4.00000 4.40000
SF

5,832.00 6,415.20 110.00% 583.20

0030 202-00425
Removal of Bridge Railing

73.000 40.00000 22.00000
LF

2,920.00 1,606.00 55.00% -1,314.00

0035 202-00495
Removal of Portions of Present Structure

1.000 80,000.00000 35,200.00000
L S

80,000.00 35,200.00 44.00% -44,800.00

0040 202-00821
Removal of Sign Panel

2.000 100.00000 27.50000
EACH

200.00 55.00 27.50% -145.00

Low Bid Item Analysis Page 1 of 11

Contract ID:20180419

10:00 AM
5Region:

Counties:

85 WORKING DAYS
April 19, 2018

FBR0502-081Project(s):

SAGUACHELetting No:

Work includes removal of portions of existing bridge structure, removal of asphalt mat,
construction of precast concrete box culvert, cast-in-place concrete wingwalls, toewalls, and
aprons, HMA paving/ patching, and pavement markings. Project is located on US 50 in
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0001 BID ITEMSSECTION:

0045 202-01000
Removal of Fence

252.000 15.00000 3.30000
LF

3,780.00 831.60 22.00% -2,948.40

0050 202-01130
Removal of Guardrail Type 3

398.000 10.00000 7.70000
LF

3,980.00 3,064.60 77.00% -915.40

0055 202-01300
Removal of End Anchorage

4.000 400.00000 137.50000
EACH

1,600.00 550.00 34.38% -1,050.00

0060 203-00050
Unsuitable Material

10.000 40.00000 13.20000
CY

400.00 132.00 33.00% -268.00

0065 203-00060
Embankment Material (Complete In Place)

1,289.000 35.00000 41.86000
CY

45,115.00 53,957.54 119.60% 8,842.54

0070 203-01100
Proof Rolling

40.000 130.00000 220.00000
HOUR

5,200.00 8,800.00 169.23% 3,600.00

0075 203-01510
Backhoe

40.000 140.00000 137.50000
HOUR

5,600.00 5,500.00 98.21% -100.00

0080 203-01594
Combination Loader

40.000 140.00000 126.50000
HOUR

5,600.00 5,060.00 90.36% -540.00
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0001 BID ITEMSSECTION:

0085 203-01597
Potholing

20.000 250.00000 352.00000
HOUR

5,000.00 7,040.00 140.80% 2,040.00

0090 203-02330
Laborer

40.000 50.00000 35.20000
HOUR

2,000.00 1,408.00 70.40% -592.00

0095 206-00000
Structure Excavation

170.000 150.00000 15.40000
CY

25,500.00 2,618.00 10.27% -22,882.00

0100 206-00100
Structure Backfill (Class 1)

280.000 100.00000 48.40000
CY

28,000.00 13,552.00 48.40% -14,448.00

0105 206-00200
Structure Backfill (Class 2)

35.000 60.00000 48.40000
CY

2,100.00 1,694.00 80.67% -406.00

0110 206-01781
Shoring (Area 1)

1.000 60,000.00000 17,000.00000
L S

60,000.00 17,000.00 28.33% -43,000.00

0115 207-00205
Topsoil

457.000 45.00000 47.30000
CY

20,565.00 21,616.10 105.11% 1,051.10

0120 208-00002
Erosion Log Type 1 (12 Inch)

100.000 6.00000 2.20000
LF

600.00 220.00 36.67% -380.00
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0125 208-00020
Silt Fence

1,000.000 3.00000 2.20000
LF

3,000.00 2,200.00 73.33% -800.00

0130 208-00045
Concrete Washout Structure

1.000 1,600.00000 2,200.00000
EACH

1,600.00 2,200.00 137.50% 600.00

0135 208-00070
Vehicle Tracking Pad

1.000 2,300.00000 1,925.00000
EACH

2,300.00 1,925.00 83.70% -375.00

0140 208-00103
Removal and Disposal of Sediment (Labor)

40.000 60.00000 35.20000
HOUR

2,400.00 1,408.00 58.67% -992.00

0145 208-00105
Removal and Disposal of Sediment (Equipment)

40.000 140.00000 82.50000
HOUR

5,600.00 3,300.00 58.93% -2,300.00

0150 208-00106
Sweeping (Sediment Removal)

40.000 170.00000 49.50000
HOUR

6,800.00 1,980.00 29.12% -4,820.00

0155 208-00107
Removal of Trash

10.000 150.00000 51.70000
HOUR

1,500.00 517.00 34.47% -983.00

0160 208-00207
Erosion Control Management

85.000 200.00000 302.50000
DAY

17,000.00 25,712.50 151.25% 8,712.50
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0165 208-00400
Water Control

1.000 80,000.00000 70,000.00000
L S

80,000.00 70,000.00 87.50% -10,000.00

0170 210-01000
Reset Fence

60.000 18.00000 7.70000
LF

1,080.00 462.00 42.78% -618.00

0175 212-00006
Seeding (Native)

0.800 5,000.00000 2,472.01000
ACRE

4,000.00 1,977.61 49.44% -2,022.39

0180 212-00028
Seeding (Wetlands)

0.050 5,000.00000 1,595.00000
ACRE

250.00 79.75 31.90% -170.25

0185 212-00032
Soil Conditioning

0.850 5,000.00000 1,008.59000
ACRE

4,250.00 857.30 20.17% -3,392.70

0190 213-00004
Mulching (Weed Free Straw)

0.850 5,000.00000 1,424.50000
ACRE

4,250.00 1,210.83 28.49% -3,039.17

0195 213-00061
Mulch Tackifier

85.000 10.00000 8.24000
LB

850.00 700.40 82.40% -149.60

0200 214-01010
Brush Layer Cutting

600.000 10.00000 5.72000
EACH

6,000.00 3,432.00 57.20% -2,568.00
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0001 BID ITEMSSECTION:

0205 215-00000
Transplant Shrub

15.000 100.00000 82.50000
EACH

1,500.00 1,237.50 82.50% -262.50

0210 216-00221
Soil Retention Blanket (Coconut) (Biodegradable
Class 1)

2,000.000 3.50000 4.08000
SY

7,000.00 8,160.00 116.57% 1,160.00

0215 240-00000
Wildlife Biologist

20.000 150.00000 107.64000
HOUR

3,000.00 2,152.80 71.76% -847.20

0220 240-00010
Removal of Nests

40.000 120.00000 49.50000
HOUR

4,800.00 1,980.00 41.25% -2,820.00

0225 304-06000
Aggregate Base Course (Class 6)

334.000 50.00000 30.80000
TON

16,700.00 10,287.20 61.60% -6,412.80

0230 304-09014
Aggregate Base Course (Special)

54.000 40.00000 17.60000
TON

2,160.00 950.40 44.00% -1,209.60

0235 403-00720
Hot Mix Asphalt (Patching) (Asphalt)

652.000 300.00000 191.77000
TON

195,600.00 125,034.04 63.92% -70,565.96

0240 411-10255
Emulsified Asphalt (Slow-Setting)

529.000 6.50000 8.80000
GAL

3,438.50 4,655.20 135.38% 1,216.70
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0001 BID ITEMSSECTION:

0245 515-00120
Waterproofing (Membrane)

186.000 40.00000 48.40000
SY

7,440.00 9,002.40 121.00% 1,562.40

0250 601-03030
Concrete Class D (Box Culvert)

62.000 1,600.00000 2,000.00000
CY

99,200.00 124,000.00 125.00% 24,800.00

0255 602-00000
Reinforcing Steel

6,776.000 2.00000 1.98000
LB

13,552.00 13,416.48 99.00% -135.52

0260 603-71210
12x10 Foot Concrete Box Culvert (Precast)

85.000 2,000.00000 2,768.70000
LF

170,000.00 235,339.50 138.44% 65,339.50

0265 606-00301
Guardrail Type 3 (6-3 Post Spacing) (31 in.
MGS) (12 in. Block)

413.000 50.00000 37.84000
LF

20,650.00 15,627.92 75.68% -5,022.08

0270 606-02003
End Anchorage (Nonflared) (31 in. MGS) (12 in.
Block)

4.000 2,800.00000 3,460.11000
EACH

11,200.00 13,840.44 123.58% 2,640.44

0275 607-00005
End Post

4.000 300.00000 358.93000
EACH

1,200.00 1,435.72 119.64% 235.72

0280 607-00010
Corner and Line Brace Post

1.000 400.00000 380.60000
EACH

400.00 380.60 95.15% -19.40
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0285 607-01000
Fence Barbed Wire with Metal Posts

275.000 20.00000 7.26000
LF

5,500.00 1,996.50 36.30% -3,503.50

0290 607-11525
Fence (Plastic)

200.000 4.00000 4.40000
LF

800.00 880.00 110.00% 80.00

0295 607-60116
16 Foot Gate

2.000 1,500.00000 467.50000
EACH

3,000.00 935.00 31.17% -2,065.00

0300 609-60011
Curb Type 6 (Section M)

613.000 20.00000 14.85000
LF

12,260.00 9,103.05 74.25% -3,156.95

0305 612-00001
Delineator (Type I)

4.000 30.00000 18.70000
EACH

120.00 74.80 62.33% -45.20

0310 612-00003
Delineator (Type III)

4.000 50.00000 25.30000
EACH

200.00 101.20 50.60% -98.80

0315 620-00002
Field Office (Class 2)

1.000 25,000.00000 16,500.00000
EACH

25,000.00 16,500.00 66.00% -8,500.00

0320 620-00012
Field Laboratory (Class 2)

1.000 25,000.00000 16,500.00000
EACH

25,000.00 16,500.00 66.00% -8,500.00
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0325 620-00020
Sanitary Facility

1.000 5,000.00000 4,125.00000
EACH

5,000.00 4,125.00 82.50% -875.00

0330 625-00000
Construction Surveying

1.000 20,000.00000 11,660.00000
L S

20,000.00 11,660.00 58.30% -8,340.00

0335 625-00001
Construction Surveying (Hourly)

40.000 200.00000 176.00000
HOUR

8,000.00 7,040.00 88.00% -960.00

0340 626-00000
Mobilization

1.000 175,000.00000 50,000.00000
L S

175,000.00 50,000.00 28.57% -125,000.00

0345 626-01104
Public Information Services (Tier IV)

1.000 7,500.00000 5,500.00000
L S

7,500.00 5,500.00 73.33% -2,000.00

0350 627-00013
Pavement Marking Paint (High Build)

28.000 200.00000 167.20000
GAL

5,600.00 4,681.60 83.60% -918.40

0355 630-00000
Flagging

3,000.000 28.00000 12.00000
HOUR

84,000.00 36,000.00 42.86% -48,000.00

0360 630-00007
Traffic Control Inspection

36.000 200.00000 132.00000
DAY

7,200.00 4,752.00 66.00% -2,448.00
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0365 630-00012
Traffic Control Management

85.000 800.00000 352.00000
DAY

68,000.00 29,920.00 44.00% -38,080.00

0370 630-80001
Flashing Beacon (Portable)

4.000 1,000.00000 442.20000
EACH

4,000.00 1,768.80 44.22% -2,231.20

0375 630-80335
Barricade (Type 3 M-A) (Temporary)

4.000 180.00000 93.50000
EACH

720.00 374.00 51.94% -346.00

0380 630-80341
Construction Traffic Sign (Panel Size A)

40.000 55.00000 38.50000
EACH

2,200.00 1,540.00 70.00% -660.00

0385 630-80342
Construction Traffic Sign (Panel Size B)

10.000 65.00000 38.50000
EACH

650.00 385.00 59.23% -265.00

0390 630-80359
Portable Message Sign Panel

350.000 60.00000 38.50000
DAY

21,000.00 13,475.00 64.17% -7,525.00

0395 630-80360
Drum Channelizing Device

50.000 38.00000 18.70000
EACH

1,900.00 935.00 49.21% -965.00

0400 630-80363
Drum Channelizing Device (With Light)
(Flashing)

10.000 50.00000 40.70000
EACH

500.00 407.00 81.40% -93.00
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0405 630-80370
Concrete Barrier (Temporary)

300.000 60.00000 34.10000
LF

18,000.00 10,230.00 56.83% -7,770.00

0410 630-80380
Traffic Cone

100.000 10.00000 4.40000
EACH

1,000.00 440.00 44.00% -560.00

0415 630-80440
Portable Rumble Strips (Temporary)

6.000 2,500.00000 2,081.75000
EACH

15,000.00 12,490.50 83.27% -2,509.50

0420 630-85010
Impact Attenuator (Temporary)

2.000 3,700.00000 3,767.50000
EACH

7,400.00 7,535.00 101.82% 135.00

0425 630-86810
Traffic Signal (Temporary)

1.000 30,000.00000 14,300.00000
EACH

30,000.00 14,300.00 47.67% -15,700.00

Section $1,598,137.50 $1,152,820.58 72.14% -$445,316.920001 Subtotal

72.14% -$445,316.92$1,152,820.58$1,598,137.50Contract Total for Calculated Low Bidders Bid Items
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