



Colorado Department of Transportation Project Bid Lettings Advertised Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
1	10/21/2021	10/21/2021	11/18/2021	5	23178	NHPP 0703-465	Jefferson	RESURFACING	I-70:FLOYD HILL TO CHIEF HOSA RESURF	Maria Rocken	7204976936	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	8	●
1	11/18/2021	11/18/2021	12/9/2021	4	21801	NHPP 2873-189	Denver	RESURFACING	US 287 (Federal Blvd) - Colfax to I-70	William McCartt	3037579780	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	12	●
1	11/18/2021	11/18/2021	12/9/2021	6	23124	C 4701-132	Jefferson	INTERCHANGE IMPROVEMENTS	C-470 KEN CARYL INT. IMPROVEMENTS	Anastasia Farberov	7204976947	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
2	10/21/2021	10/21/2021	11/18/2021	6	24500	FSA C040-072	El Paso	SIGN PANEL REPLACEMENT	US24 ELPASO CO. SIGN REPLACEMENT	JAMES BIREN	7195465404	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
2	10/21/2021	10/21/2021	12/2/2021	6	23694	FSA 1151-040	Fremont	NEW SIGNAL INSTALL, MINOR ROADWAY IMPROVEMENTS	SH-115 @ BROADWAY SIGNAL (PENROSE)	Allison Childs	7195465482	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
2	11/4/2021	11/4/2021	12/2/2021	3	22210	STA 2872-019	Kiowa	CONSTRUCTION OF PASSING LANES AT FOUR LOCATIONS	US 287 Passing Lane Lamar to Kit Carson	Zachary Bay	7193363228	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	7	●
2	11/18/2021	11/18/2021	12/2/2021	7	24653	MTCE R200-273	Las Animas	REMOVING AND REPLACEMENT OF EXISTING STENCIL PAVEMENT MARKINGS	FY 22 STENCIL PAVEMENT MARKING PROJECT	PAUL MENDOZA	7195465733	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	11/18/2021	11/18/2021	12/9/2021	3	21982	STR 1604-014	Baca	RESURFACING PROJECT	SH160 SPRINGFIELD TO SH100 AND SH100	TROY BRANOM	7193363228	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
2	11/18/2021	11/18/2021	12/9/2021	2	23239	STR 0961-017	Custer	RESURFACING WITH GUARDRAIL AND SAFETY UPDATES	SH 96 ST - WESTCLIFFE TO WETMORE	Jill Yakey	7192273261	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	5	●
3	7/1/2021	7/1/2021	11/18/2021	7	23922	MTCE 0501-075	Delta	TRAFFIC SIGNAL UPGRADES	MTCE US50 Delta Signal Upgrades	David Oldham	9706837531	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	10/21/2021	10/21/2021	11/18/2021	1	17881	NHPP 0131-057	Garfield	PHASE 1 OF THE GARFIELD COUNTY SH13 RECONSTRUCTION	SH13 GarCo RioBlanco Hill	Andrew Knapp	9703843328	Greater than \$20,000,000	DESIGN-BID-BUILD	3.4	●
3	10/21/2021	10/21/2021	11/18/2021	8	22372	C 0911-007	Lake	PIPE CLEAN-OUT, SLIPLINING, PIPE REPLACEMENT, AND HEAD WALL	SH 91 Culvert Repair	Scott Harris	3035125620	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
3	10/21/2021	10/21/2021	11/18/2021	4	23060	NHPP 0701-247	Garfield	RESURFACING	I-70 Parachute to Rulison	Jarrett Spegele	9706836364	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	5	●
3	11/4/2021	11/4/2021	12/2/2021	2	23103	NHPP 5502-108	Montrose	RESURFACING	US 50 / US 550 Montrose Resurfacing	Dale Patterson	9706836377	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	3.5	●
3	11/4/2021	11/4/2021	12/2/2021	4	23134	NHPP 0821-111	Pitkin	SURFACE TREATMENT	SH82 AABC to Aspen	Crissi Walters	9703843331	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	5	●
3	11/18/2021	11/18/2021	12/16/2021	2	23075	NHPP 0703-463	Summit	RESURFACING, SAFETY IMPROVEMENTS	I-70 Silverthorne to EJMT Phase 1	JOSEPH KENNEY	3035125669	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	4.25	●
4	Not Entered	11/18/2021	11/19/2021	1	24304	NHPP 0253-284	Weld	SH 56 PNR	I-25 Segment 6 CP6 with PNR Buildout	Mitchell Bekhit	3038023246	Between \$5,000,000 and \$20,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/	TBD	●
4	11/18/2021	11/18/2021	12/9/2021	7	22495	STA R400-363	Boulder	BRIDGE DECK REHABILITATION	Boulder Polyester Overlay	Adam Kardos	3035465659	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	9	●
5	11/4/2021	11/4/2021	12/2/2021	1	20121	NHPP 5502-081	Ouray	LEVELING COURSE AND OVERLAY	US 550 OURAY TO COLONA ST AND WIDENING	Isadore Honanie	9703853623	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	3.5	●



Colorado Department of Transportation Project Bid Lettings Advertised Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
5	11/4/2021	11/4/2021	12/9/2021	1	22966	NHPP 1602-178	Alamosa	RESURFACING	US 160 MONTE VISTA EAST RESURF & ADA	KEITH MAGOWAN	7195876507	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	4	●
5	11/18/2021	11/18/2021	12/9/2021	5	20628	NHPP 2852-020	Saguache	CHIPSEAL SURFACE MAINTENANCE	US 285 N & S OF SH 112 CHIPSEAL	Nathan Shawcroft	7195876508	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
ST	11/4/2021	11/4/2021	12/2/2021	5	24141	ITS SW02-653	Las Animas	ITS INSTALLATION OF CAMERAS ON I-76, I-25 S AND US 85 N	ITS Camera Installations in R2 and R4	JILL SCOTT	3035125805	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	2	●



Colorado Department of Transportation Project Bid Lettings Projects to be Advertised in the next 90 Days

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
1	11/18/2021	11/18/2021		0	22953	C M760-047	Jefferson	SAFETY IMPROVEMENTS AND SIGNAL IMPROVEMENTS	LAKEWOOD SAFETY PACKAGE FY 20	Jason Igo	3035125990	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/2/2021	12/2/2021		0	19934	NHPP 0852-110	Denver	OVERLAY FROM FLORIDA TO I-25	US85(SANTA FE DR.)-FLORIDA TO I-25	William McCartt	3037579780	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/2/2021	12/2/2021		0	21231	STA 0881-028	Denver	RESURFACING, CURB RAMP UPGRADES	SH 88: ALAMEDA TO LOUISIANA RESURFACING	Jose Lopez Rodriguez	3037579250	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
1	12/2/2021	12/2/2021		0	24109	M R100-351	Kit Carson	REPLACE SIGN STRUCTURES IN CRITICAL NEED OF REPAIR.	FY22 R1 SIGN STRUCTURE REPLACEMENT	Christiana Lacombe	3033657041	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/16/2021	12/16/2021		0	21791	STA 0252-459	Douglas	RESURFACING	I-25 Concrete Pavement Rehabilitation	Victoria Byler	3033657275	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
1	12/16/2021	12/16/2021		0	23021	FSA 053A-002	Adams	REPLACEMENT OF SIGNALS AND SAFETY IMPROVEMENTS FOR INTERSECTION	BROADWAY SIGNAL REPLACEMENT	Jason Igo	3035125990	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
1	12/23/2021	12/30/2021		0	24412	C 0852-120	Douglas	REHABILITATION OF CULVERT 085B185080BL	CCP FY22 - US85 AND MEADOWS PKWY	Jacob Southard	3035125984	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/30/2021	12/30/2021		0	23599	NHPP 0761-238	Adams	RECONSTRUCTION I-76 YORK TO DAHLIA	I-76:YORK TO DAHLIA ROADWAY RECONSTRUCT	THU TRAN	3033986715	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD	●
1	12/30/2021	12/30/2021		0	23681	C 0761-239	Adams	REPLACING I-76 BRIDGE STRUCTURES E-17-GV AND E-17-GW	I-76 BRIDGE REPLACEMENT OVER YORK	THU TRAN	3033986715	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/30/2021	12/30/2021		0	24278	267 0252-499	Douglas	MOBILITY HUB	I-25:MOBILITY HUB (LONE TREE)	Jiovanna Toppi	3033657283	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/31/2021	1/13/2022		0	24210	C 0703-482	Clear Creek	EJMT DRAINAGE/PUMPING/HEAT TRACE REPLACEMENT	EJMT DRAINAGE/PUMPING/HEAT TRACE REPLACE	David Tedrow	3035125611	Greater than \$20,000,000	DESIGN-BUILD	TBD	●
1	1/13/2022	1/13/2022		0	23554	NHPP 0021-041	Denver	RESURFACING	SH2 RESURFACING MLK TO 52ND	Madison Burdt	3037579672	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	2/3/2022	2/10/2022		0	24518	C R100-362	Adams	R1 ADA CURB RAMP PACKAGE 3 NORTH SUBURBAN	R1 ADA CURB RAMP CMGC PKG 3	ANDREA HEBARD	3037579384	Between \$1,000,000 and \$5,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/	TBD	●
1	2/10/2022	2/10/2022		0	23567	NHPP 0703-472	Denver	MAINLINE RESURFACING OF I-70 FROM WADSWORTH TO PECOS	I-70:WADSWORTH TO PECOS RESURFACING	Jacob Southard	3035125984	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
2	12/2/2021	12/2/2021		0	21825	STR 0505-050	Otero	MICRO SURFACING	US 50B PREVENTATIVE MAINTENANCE LA JUNTA	Rene Chacon Serna	7195625534	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
2	12/16/2021	12/16/2021		0	23188	NH 0242-092	Teller	RESURFACING AND SAFETY UPDATES	US 24 ST - WOODLAND PARK TO CHIPITA PARK	Jill Yakey	7192273261	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	1/6/2022	1/13/2022		0	24263	STA 067A-048	Fremont	RESURFACING MILL AND OVERLAY	SH67 IMPROVEMENTS: MP 0-11	ANDREW STECKLEIN	7196598216	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	1/13/2022	1/13/2022		0	23537	BR C040-057	El Paso	BPM: OVERLAY WITH POLYESTER CONCRETE, CLASS 2/3 DECK REPAIR	BPM: I-25, US 24, SH 16 IN EPC	ANDREW STECKLEIN	7196598216	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	1/27/2022	1/27/2022		0	21837	STR 160A-034	Huerfano	RESURFACING	US160A La Veta Pass to JCT SH12 Resurfac	Daniel Lucero	7195625515	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●



Colorado Department of Transportation Project Bid Lettings Projects to be Advertised in the next 90 Days

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
2	1/27/2022	1/27/2022		0	23543	NH C540-017	Park	SAFETY IMPROVEMENTS CONSISTING OF CHAIN UP STATIONS, LED LIGHTING, ETC	R2 CHAINUP STA @ KENOSHA/HOOSIER	Patricia Henschen	7192273263	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	12/2/2021	12/2/2021		0	22381	NHPP 0702-383	Summit	ADDITION OF EB AUXILIARY LANE ON I-70 FROM FRISCO TO SILVERTHORNE	I-70 EB Aux Frisco to Silverthorne	Scott Harris	3035125620	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	12/2/2021	12/2/2021		0	23109	NHPP 0063-062	Mesa	RESURFACING	US 6 & SH 141 Mesa County Resurfacing	Matthew Casey	9706836361	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	12/2/2021	12/2/2021		0	23500	STR 139A-035	Garfield	SURFACE TREATMENT	SH139 Douglas Pass N & S Rural Resurface	BART NECESSARY	9703843323	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	12/16/2021	12/16/2021		0	23061	FBR 064A-009	Rio Blanco	BRIDGE REPLACEMENT	SH64 W of Meeker Bridges D-03-A & D-04-G	Jarrett Spegele	9706836364	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	12/30/2021	12/30/2021		0	23443	MTCE R300-262	Mesa	SIGN, BASE, POST REPLACEMENT THROUGHOUT THE REGION	MTCE R3 FY22 RegionWide Sign Replacement	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	1/13/2022	1/13/2022		0	19771	NHPP 0063-048	Mesa	MULTIPLE INTERSECTION IMPROVEMENTS	US6 / 20 Road Intersection Improvements	Nathan Jean	9706836362	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	1/13/2022	1/13/2022		0	23110	NHPP 0063-063	Mesa	RESURFACING	US 6 North Avenue	Matthew Casey	9706836361	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD	●
3	1/13/2022	1/13/2022		0	24184	FSA 0702-409	Eagle	WILDLIFE FENCE FROM MM170 TO MM182 - PHASE 1	I-70 Vail Wildlife Fence Phase 1	Drew Stewart	9703289939	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
3	1/27/2022	1/27/2022		0	23577	STR 092A-031	Delta	RESURFACING, GUARDRAIL, STRIPING	SH92 Hotchkiss to Crawford RR Resurface	Brenan Sellers	9706837400	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	1/27/2022	1/27/2022		0	23612	STR 133A-051	Gunnison	CHIP SEAL	SH 133 Bowie Chip Seal	Dale Patterson	9706836377	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	11/18/2021	11/18/2021		0	18808	STA 0853-087	Weld	REHABILITATION OF ROADWAY, BRIDGE JOINTS, GUARDRAIL, CABLE RAIL, ADA RAM	US 85 5th to O St. Business Surface	Michael Schleicher	9703502134	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	11/18/2021	11/18/2021		0	23170	C 1191-037	Boulder	UPGRADE EXISTING SIGNAL CONTROL BOXES TO ADAPTIVE RHYTHM SYSTEMS	119 Diagonal Adaptive Signals	Andrew South	9703502183	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	11/18/2021	11/18/2021		0	24414	ER 007A-035	Boulder	PERMANENT FLOOD REPAIRS	PR SH7 Flood Repairs CP2	JAMES ZUFALL	3035465660	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/	TBD	●
4	12/2/2021	12/2/2021		0	24062	FSA 2873-212	Larimer	US 287 AND SWALLOW SIGNAL IMPROVEMENTS	US 287 and Swallow Signal Improvements	Keith Wakefield	9703502327	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	12/2/2021	12/2/2021		0	24206	STA 0142-071	Logan	RESURFACING IMPROVEMENTS	SH14C: Pawnee Pass to Sterling Part 2	JOEL MCCRACKEN	9705220481	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	12/15/2021	12/16/2021		0	23019	NHPP 0253-275	Weld	I-25 EXPRESS LANES	I-25 Express Lanes CP-5	Mitchell Bekhit	3038023246	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/	TBD	●
4	12/16/2021	12/16/2021		0	23468	C 0762-055	Logan	MILLING AND 4" HMA OVERLAY	I-76: East of Sterling	Thomas Alva	9705219716	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	1/13/2022	1/13/2022		0	24418	STA 001A-005	Larimer	RESURFACING	SH1 Wellington South Resurfacing	JOEL LIESMAN	9703502239	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●



Colorado Department of Transportation Project
Bid Lettings
Projects to be Advertised in the next 90 Days

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
4	1/13/2022	1/13/2022		0	24463	PAN 0761-245	Washington	X-LITE END SECTION REPLACEMENT	I-76 X-Lite End Section Replacement	Ethan Mattson	9703502101	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	2/10/2022	2/10/2022		0	23423	STA 257A-008	Weld	RESURFACING OF SH 257	SH 257 Windsor Resurfacing	Scott Kemper	9703502113	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	2/10/2022	2/10/2022		0	23621	C C030-081	Weld	ADA RAMP AND GUTTER PROJECT	ADA Ramp and Curbs - Ft. Lupton	Michael Schleicher	9703502134	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	
4	2/10/2022	2/10/2022		0	24037	FSA 3921-019	Weld	SH 392 AND WCR 55 ISLANDS	SH 392 and WCR 55 Islands	Michael Schuch	9703502205	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	12/16/2021	12/16/2021		0	20706	STR R500-171	Montrose	BRIDGE PREVENTATIVE MAINTENANCE	R5 YRS BRIDGE PREVENTATIVE MAINT	BLAIR RENFRO	9703853625	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	12/16/2021	12/16/2021		0	24770	MTCE R500-218	La Plata	PAVEMENT MARKING REPLACEMENT	R5 FY22 TAPE REPLACEMENT	April Toledo	9703851447	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	12/16/2021	12/16/2021		0	24771	MTCE R500-219	Chaffee	REGION WIDE STRIPING	R5 REGION WIDE STRIPING 2022-FY22/23	April Toledo	9703851447	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	24663	MTCE R500-217	Mineral	GUARDRAIL REPLACEMENT	US 160 & US 285 GUARDRAIL UPGRADE	April Toledo	9703851447	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/6/2022	1/13/2022		0	22193	NHPP 1601-083	Montezuma	LEVELING COURSE AND OVERLAY	US 160 FOUR CORNERS TO AZTEC CR MP 0-8	Aaron Somogyi	9703352102	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/21/2022	1/27/2022		0	22365	STA 003A-002	La Plata	INTERSECTION DESIGN AND RECONSTRUCTION	US 160 MONTE VISTA HAWK	David Peyton	9703858948	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	2/4/2022	2/10/2022		0	23505	NHPP 1602-182	Archuleta	SURFACE TREATMENT & CULVERT REPLACEMENT	US 160 WEST OF PAGOSA SPRINGS ST/CULVERT	Jeffrey Reichle	9703853627	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●

**Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
1	11/18/2021	11/18/2021		0	24365	STU 007A-033	Broomfield	MINOR WIDENING AND STRIPING	SH7 WIDENING FROM I-25 TO SHERIDAN PKWY	Mekonnen Mulugeta	9703986772	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/30/2021	12/30/2021		0	23474	STU 0852-118	Douglas	RECONSTRUCTION US-85 BETWEEN HIGHLANDS RANCH PKWY AND DAD CLARK GULCH	US-85 HIGHLANDS RANCH PKWY TO DAD CLARK	DOUGLAS LIANE	3035125410	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	12/30/2021	12/30/2021		0	24773	CC 0852-122	Douglas	RECONSTRUCTION US85 BETWEEN HIGHLANDS RANCH PKWY AND DAD CLARK GULCH	US85 HIGHLANDS RANCH PKWY TO DAD CLARK	DOUGLAS LIANE	3035125410	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	1/3/2022	1/13/2022		0	23553	STU 2854-145	Arapahoe	RECONSTRUCTION OF BORADWAY BRIDGE OVER US 285	RECON OF BROADWAY/US285 INTERCHANGE	William McCartt	3037579780	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	1/7/2022	1/13/2022		0	22277	SHE C110-044	Jefferson	HSIP INTERSECTION IMPROVEMENTS	44TH AVE & MCINTY INTERSECTION IMP Jeff	DEREK SCHULER	3032718457	Between \$1,000 and \$1,000,000.00	DESIGN-BID-BUILD	12	●
1	1/10/2022	1/13/2022		0	24305	SHO 105A-016	Douglas	SHOULDER WIDENING AND CABLE BARRIER INSTALLATION	PERRY PK RD - TRAFFIC SAFETY IMPROVEMENT	Derek Chan	3033657245	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	1/13/2022	1/13/2022		0	23180	STU 0704-248	Adams	RECONSTRUCT INTERSECTION AND ADD TRAFFIC SIGNALS OR STOP SIGNS.	I-70/SH-79-I-70 EB OFF-RAMP IMPROVEMENT	Caroline Johnson	3033986749	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
1	1/27/2022	1/27/2022		0	23619	AQC 030A-040	Arapahoe	HAVANA ST TRANSIT IMPROVEMENTS-AURORA	HAVANA ST TRANSIT IMPROVEMENTS-AURORA	Grant Rilling	3037579414	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
1	2/1/2022	2/10/2022		0	23571	STU M395-020	Arapahoe	PEDESTRIAN BRIDGE	OXFORD AVE PEDESTRIAN BRIDGE	WENDY WILLIAMS	3037579002	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
1	2/1/2022	2/10/2022		0	23974	MTF C100-047	Arapahoe	CONSTRUCT TRL CONNECTING HIGH PLAINS/CHERRY CRK W/ GRADE SEPARATE STRU	HIGH PLAINS/CHERRY CRK TRL CONNECTOR-MTF	WENDY WILLIAMS	3037579002	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD	●
2	11/20/2021	12/2/2021		0	24719	TRG M296-021	Las Animas	SCCOG TRANSIT ADMIN MAINT FACILITY	SCCOG TRANSIT STORAGE FACILITY	Geoffrey Guthrie	7195625528	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	11/30/2021	12/2/2021		0	22178	STM M240-170	El Paso	PERMANENT WATER QUALITY POND	FAIRFAX TRIBUTARY BASIN	ADAM COPPER	7193855436	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	20391	TAP M240-162	El Paso	PLACE 1.77 MILES OF 12" WIDE CONCRETE TRAIL	ROCK ISLAND TRAIL: SANDCREEK TO CONST.	STEVE BODETTE	7193856534	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	23588	STU C040-060	El Paso	WETLAND MITIGATION	EPC WETLAND BANK-AKERS	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	23999	MTF M175-032		PEDESTRIAN IMPROVEMENTS	US50 PED CROSSING MMO	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	
2	12/31/2021	1/13/2022		0	24000	MTF M850-031		PAVEMENT, CONCRETE TRAIL	MANITOU CREEK WALK PH.4 MMO	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24045	MTF M240-195		TRAILS SIDEWALKS, RAMPS	3 Trail Signal Crossings	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24076	TAP M240-197		TRAIL SIGNALIZATIONS	31ST AND PIKES PEAK SIGNALIZATION	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24550	STM M381-022	Teller	ROADWAY RESURFACE	WOODLAND PK BALDWIN ST/RAMPART RANGE RD	KIP WILEY	7196875212	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24551	STM M475-013	El Paso	ROADWAY RESURFACE	FOUNTAIN OVERLAYS	BRANDY WILLIAMS	7193590472	No Construction Budget Entered		TBD	●
2	12/31/2021	1/13/2022		0	24552	STM M575-001	El Paso	MAINTENANCE AND OPERATIONS	GREEN MOUNTAIN FALLS MAINTENANCE	ANGIE SPRANG	7196849414	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24553	STM M850-033	El Paso	INSTALL FIBER CABLE	MANITOU AVE FIBER CABLE	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	12/31/2021	1/13/2022		0	24554	STM M915-014	El Paso	ROADWAY RESURFACE	MONUMENT OLD DENVER RD OVERLAY	DEBBIE FLYNN	7194881604	No Construction Budget Entered		TBD	●
2	1/1/2022	1/13/2022		0	24056	MTF M352-004	Custer	SIDEWALK, CURB AND GUTTER, ADA RAMPS, GUARDRAIL	WESTCLIFFE IMPROVEMENTS PH II MMO	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
2	1/31/2022	2/10/2022		0	19809	STU M240-154	El Paso	RECONSTRUCTION OF THE EXISTING RI/RO INTERSECTION	CO SPRINGS AIRPORT TO ACADEMY LOOP	ROBIN ALLEN	7193855407	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	11/22/2021	12/2/2021		0	23687	TAP M535-007	Garfield	PEDESTRIAN CROSSING	GWS 27th St/SH82 Crossing	NICHOLAS A. SENN	9703844862	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	7	●
3	11/22/2021	12/2/2021		0	23975	MTF M535-008	Garfield	PEDESTRIAN CROSSING	GWS 27th St/SH82 Crossing (MMOF)	NICHOLAS A. SENN	9703844862	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	7	●
3	12/31/2021	1/13/2022		0	24453	BRO M251-033	Routt	BRIDGE REHABILITATION / SCOUR	Steamboat Springs Soda Creek Bridges	Jason Huddle	9706836253	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●

Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %	Certainty
3	1/27/2022	1/27/2022		0	24266	MTF M590-005	Gunnison	CONSTRUCT PED / BIKE FACILITY ON OHIO AVE	Ohio Ave Multimodal - Gunnison (MMOF)	Jason Huddle	9706836253	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD	●
3	1/27/2022	1/27/2022		0	24470	SAR M590-006	Gunnison	CONSTRUCT PED / BIKE FACILITY ON OHIO AVE	Ohio Ave Multimodal - Gunnison (SRTS)	Jason Huddle	9706836253	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	1/31/2022	2/10/2022		0	23523	BRO C280-016	Routt	BRIDGE REPLACEMENT	Routt County CR179 Trout Creek Bridge	MIKE MORDI	9708705337	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
3	1/31/2022	2/10/2022		0	23845	MTF M615-004	Routt	CONSTRUCTION OF SIDEWALKS	Hayden US 40 Sidewalk Project (MMOF)	MATHEW MENDISCO	9702763741	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD	●
3	1/31/2022	2/10/2022		0	24077	MTF M555-035	Mesa	CONSTRUCTION OF TRAIL	GJ - 24 Road Multi-Modal Path (MMOF)	TRENTON PRALL	9702564047	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD	●
3	1/31/2022	2/10/2022		0	24471	SAR M835-005	Routt	CONSTRUCTION OF SIDEWALKS	Hayden US 40 Sidewalk Prohect (SRTS)	Jason Huddle	9706836253	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
4	12/1/2021	12/2/2021		0	23135	SAR M835-004	Boulder	CONSTRUCT PED BRIDGE OVER THE ST VRAIN RIVER, & OTHER BIKE/PED IMP	4th Ave Ped Bridge & Connection	Brandon Johnson	9703502160	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD	●
5	12/1/2021	12/2/2021		0	22531	SAR M838-001	Conejos	SAFETY IMPROVEMENTS FOR PED AND BIKE AROUND MANASSA ELEMENTARY SCHOOL	MANASSA ELEMENTARY SRTS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23576	C M150-008	Chaffee	NEW ADA COMPLIANT CURB RAMPS ON EACH CORNER OF 2 INTERSECTIONS	SALIDA ADA SH 291 G & I ST	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23683	C M155-004	Chaffee	REALIGNMENT OF APPROACHES AND TRAFFIC SIGNAL INSTALLATION	US24 BV SIGNALS BAYLOR STEELE	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23708	TAP M300-001	Rio Grande	CONSTRUCTION ONLY, STREETSCAPING, SIDEWALKS, CURB RAMPS	DEL NORTE REVITALIZATION	BERNADETTE MARTINEZ	7196572708	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23710	MTF M918-019	San Miguel	CONCRETE SIDEWALK OR HMA SHOULDER WIDENING	MTN VILLAGE BIKE & PED SAFETY	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23711	MTF C500-014	San Miguel	PLANNING FOR BIKE / PED TRAIL	SMC DOWN VALLEY CONNECT TRAIL	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23712	MTF C500-013	San Miguel	DESIGN AND CONSTRUCTION OF A PEDESTRIAN BRIDGE ACROSS A CREEK	BRIDAL VEIL TRAIL PED BRIDGE	ROBERT SHANKS	9703851416	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23713	MTF C500-012	San Miguel	PLANNING AND DESIGN OF A PED / BIKE UNDERPASS BENEATH SH 145	SH145 MEADOWS TRAIL UNDERPASS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23714	MTF M148-001	Saguache	DESIGN OF BIKE AND PED FACILITIES ALONGSIDE US 285	SAGUACHE STREETSCAPE DESIGN	IRIS GARCIA	7196552232	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	23783	MTF C320-005	Montezuma	PLANNING AND DESIGN OF SHARED USE PATH	MONTEZUMA CO PTMV PH2 MMOF	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●
5	1/1/2022	1/13/2022		0	24005	MTF M300-002	Montezuma	CONSTRUCTION ONLY, STREETSCAPING, SIDEWALKS, CURB RAMPS	DEL NORTE REVITALIZATION MMOF	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD	●