


July 20, 2017

REVISION OF SECTION 108
LIQUIDATED DAMAGES


NOTICE


This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and Bridge Construction.  It has gone through a formal review and approval process and has been issued by CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  It is to be used as written without change.  Do not use modified versions of this special provision on CDOT construction projects, and do not use this special provision on CDOT projects in a manner other than that specified in the instructions unless such use is first approved by CDOT’s Standards and Specifications Unit.  The instructions for use on CDOT construction projects appear below.

Other agencies which use the Standard Specifications for Road and Bridge Construction to administer construction projects may use this special provision as appropriate and at their own risk.

Instructions for use on CDOT construction projects:  

[bookmark: _GoBack]Use in all projects awarded prior to July 1, 2019. 

Designers may adjust the Liquidated Damages for projects having contract amounts over $15 million, with consultation and approval from the Contracts and Market Analysis Branch Manager.


July 20, 2017
REVISION OF SECTION 108
LIQUIDATED DAMAGES

Section 108 of the Standard Specifications is hereby revised for this project as follows:

In subsection 108.09 delete the schedule of liquidated damages and replace with the following:

	Original Contract Amount ($)
	Liquidated Damages per Calendar Day ($)

	From More Than
	To And Including
	

	0
	500,000
	900

	500,000
	1,000,000
	1,500

	1,000,000
	2,000,000
	2,200

	2,000,000
	5,000,000
	4,100

	5,000,000
	15,000,000
	5,500

	15,000,000
	-----
	9,900



