



COLORADO

Department of Transportation

2025 Cost Data

(January – March)

Compiled By:

Cost Estimating Services Unit of the
Construction Engineering Services
Branch

April 9, 2025

2025 Cost Data: Construction

Table of Contents

Number
of Pages

List of 2025 Bid Projects.....	2
Bridge Cost per Square Feet	1
Item Unit Costs by Projects.....	153

Colorado Cost Data

Foreword

The Colorado Department of Transportation's Cost Estimating Services Unit of the Construction Engineering Services Branch publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the Cost Estimating Services Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2025 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.

Colorado Department of Transportation
2025 Cost Data
Projects Bid From 01/01/25 Through 03/31/25

10:55 Wednesday, April 9, 2025 1

Bid Letting	Contractor/ Project Number	Location	Dist	Terrain	Bids	Awarded Bid	Index
20250109	BRANNAN SAND AND GRAVEL, LLC NHPP2873-206	US287:RESURFACING I-70 TO 92ND	6	U	3	\$12,912,912.00	96.97
20250116	STRUCTURES, INC. 2670252-499	I-25:MOBILITY HUB (LONE TREE)	1	R	6	\$16,509,889.28	142.33
20250116	Lobato Construction, LLC STRR200-288	CO 9B, US 24A, US 24G, CO 67C,	2	M	7	\$1,798,366.30	62.01
20250130	STURGEON ELECTRIC COMPANY, INC STM0132-025	CO13 MM 90.2, US40Z MM 0.65, M	3	U	3	\$1,280,705.00	83.07
20250130	KSK, LLC NHPP0702-428	I-70 THROUGH GLENWOOD CANYON I	3	M	5	\$6,295,000.00	83.20
20250206	Native Sun Materials Inc BRR100-400	VAR LOCATIONS R1 I25, I225 & I	1	U	4	\$2,684,443.68	76.70
20250206	OLDCASTLE SW GROUP, INC. NHPP0403-069	US 40 MP 215.90 - 219.88 IN GR	3	M	2	\$5,792,196.70	91.19
20250213	Adiona Transportation Solutions LLC SHE0881-032	FEDERAL BLVD SIGNALS 41st and	1	U	6	\$934,434.00	84.95
20250220	ASPHALT SPECIALTIES CO., INC. NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD (	4	U	4	\$8,058,760.55	87.60
20250227	RDZ Build BR0761-249	I-76	4	U	6	\$3,259,684.20	101.57
20250228	Myers & Sons Construction, LLC STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	5	R	4	\$2,088,196.75	87.92
20250306	STREAMLINE MARKINGS, INC MTCER500-233	REGION 5	5	R	6	\$1,834,021.50	71.81

Colorado Department of Transportation
2025 Cost Data
Projects Bid From 01/01/25 Through 03/31/25

10:55 Wednesday, April 9, 2025 2

Bid Letting	Contractor/ Project Number	Location	Dist	Terrain	Bids	Awarded Bid	Index
20250313	ROADSAFE TRAFFIC SYSTEMS, INC MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	2	R	2	\$993,522.30	90.32
20250320	OLDCASTLE SW GROUP, INC. NHPP085A-020	US85:I-76 TO 124TH AVENUE OVER	6	R	3	\$7,290,197.96	96.69
20250327	TRICON 2, LLC NHPP2706-054	I-270/SAND CREEK DRIVE REPAIR	6	P	3	\$247,000.00	98.80
Totals					64	\$71,979,330.22	97.13

Colorado Department of Transportation
2025 Cost Data
Bridge Cost Per Square Foot
(01/01/25 Through 03/31/25)

08:21 Wednesday, April 9, 2025 1

Date Let	Project Number/ Project Location	Terr/ Bridge ID	Length	Width	Total Square Ft	Total Cost	Cost Per Square Foot
BRIDGE REPAIR							
250206	BRR100-400	U					
	VAR LOCATIONS R1 I25, I225 & I	0300	213.0000	39.0000	8307.0	\$107,074	\$12.89
		0301	346.5000	173.0000	59944.5	\$695,165	\$11.60
		0302	543.5000	67.0000	36414.5	\$495,348	\$13.60
250228	STR141A-056	R					
	SH 141 MP 85.5 K-01-B BRIDGE	0300	103.0000	28.0000	2884.0	\$82,342	\$28.55
			Weighted Average Cost:				
			New Structures		107550.0	\$1,379,929	\$12.83
PEDESTRIAN OR BIKEWAY BRIDGE							
250116	2670252-499	R					
	I-25:MOBILITY HUB (LONE TREE)	0302	286.0000	14.0000	4004.0	\$6,317,408	\$1,577.77
			Weighted Average Cost:				
			New Structures		4004.0	\$6,317,408	\$1,577.77

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 1

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
201-00000	Clear and Grub			Lump Sum			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	1.00	20000.00	6317.76	12000.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	10000.00	53833.33	53000.00	
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	25000.00	7271.67	4300.00	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	10000.00	96000.00	70000.00	
BR0761-249	I-76	02/27/25	1.00	10000.00	33955.67	25000.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	20000.00	36038.61	17500.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	40636.01	12585.63	5100.00	
Weighted Average for the First Quarter			7.00	19376.57	34867.17	26700.00	
Weighted Average for the Year			7.00	19376.57	34867.17	26700.00	
202-00001	Rem Structure			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	3302.51	1600.19	2810.15	
Weighted Average for the First Quarter			1.00	3302.51	1600.19	2810.15	
Weighted Average for the Year			1.00	3302.51	1600.19	2810.15	
202-00010	Rem Tree			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	26.00	702.59	361.67	318.00	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	6.00	1500.00	2037.50	3300.00	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	250.00	2121.33	648.00	
Weighted Average for the First Quarter			33.00	833.86	537.92	870.18	
Weighted Average for the Year			33.00	833.86	537.92	870.18	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 2

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
2670252-499	202-00019	Rem Inlet		Each			
		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	1581.90	1012.23	625.40
		Weighted Average for the First Quarter		2.00	1581.90	1012.23	625.40
		Weighted Average for the Year		2.00	1581.90	1012.23	625.40
2670252-499	202-00021	Rem Manhole		Each			
		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	983.06	1021.71	375.24
		Weighted Average for the First Quarter		1.00	983.06	1021.71	375.24
		Weighted Average for the Year		1.00	983.06	1021.71	375.24
BR0761-249	202-00023	Rem Emb Prot Ty 3		Each			
		I-76	02/27/25	2.00	1000.00	1567.00	750.00
		Weighted Average for the First Quarter		2.00	1000.00	1567.00	750.00
		Weighted Average for the Year		2.00	1000.00	1567.00	750.00
2670252-499	202-00026	Rem S and D Pave		Sq Yard			
		I-25:MOBILITY HUB (LONE TREE)	01/16/25	59.00	60.07	31.13	31.80
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	359.00	13.88	45.42	15.79

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 3

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				418.00	20.40	42.60	18.05
Weighted Average for the Year				418.00	20.40	42.60	18.05
202-00027	Rem Riprap			Sq Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		114.00	35.95	43.15	24.38
Weighted Average for the First Quarter				114.00	35.95	43.15	24.38
Weighted Average for the Year				114.00	35.95	43.15	24.38
202-00035	Rem Pipe			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		144.00	46.01	54.61	82.68
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25		129.00	53.70	38.87	29.99
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		13.00	115.00	164.00	225.00
Weighted Average for the First Quarter				286.00	52.61	50.86	65.38
Weighted Average for the Year				286.00	52.61	50.86	65.38
202-00037	Rem of End Section			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		3.00	430.36	432.53	250.16
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		1.00	650.00	1230.00	2000.00
Weighted Average for the First Quarter				4.00	485.27	512.27	687.62

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 4

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		4.00	485.27	512.27	687.62
202-00039	Rem of Bollard			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		2.00	700.00	642.16	1115.00
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		18.00	150.00	400.07	350.00
	Weighted Average for the First Quarter			20.00	205.00	418.69	426.50
	Weighted Average for the Year			20.00	205.00	418.69	426.50
202-00055	Rem of FO Cable			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		125.00	2.17	3.78	5.30
	Weighted Average for the First Quarter			125.00	2.17	3.78	5.30
	Weighted Average for the Year			125.00	2.17	3.78	5.30
202-00060	Rem Trav Time Indicator			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1.00	488.56	845.59	292.56
	Weighted Average for the First Quarter			1.00	488.56	845.59	292.56
	Weighted Average for the Year			1.00	488.56	845.59	292.56

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 5

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
202-00090	Rem Delineator			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	52.00	40.00	13.89	14.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	82.00	20.00	16.53	17.00	
BR0761-249	I-76	02/27/25	22.00	20.00	37.55	100.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	100.00	14.72	20.39	10.20	
Weighted Average for the First Quarter			256.00	22.00	20.37	20.87	
Weighted Average for the Year			256.00	22.00	20.37	20.87	
202-00155	Rem Wall			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	361.00	32.50	42.02	27.13	
Weighted Average for the First Quarter			361.00	32.50	42.02	27.13	
Weighted Average for the Year			361.00	32.50	42.02	27.13	
202-00190	Rem of Conc Median Cover Matl			Sq Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	14.00	72.00	38.40	38.85	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	9.00	35.00	60.40	54.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	604.00	25.00	20.28	20.35	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	14.00	64.60	40.58	45.95	
Weighted Average for the First Quarter			641.00	27.03	21.76	21.79	
Weighted Average for the Year			641.00	27.03	21.76	21.79	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 6

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
202-00195	Rem of Median Cover			Sq Yard			
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25		226.00	25.57	33.00	40.80
	Weighted Average for the First Quarter			226.00	25.57	33.00	40.80
	Weighted Average for the Year			226.00	25.57	33.00	40.80
202-00200	Rem Sidewalk			Sq Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		1,578.00	25.00	34.91	35.32
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		24.00	34.29	33.46	37.52
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		22.00	50.00	92.75	110.00
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		128.00	40.00	45.60	54.00
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		809.00	35.00	20.87	22.70
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25		5.00	91.75	35.59	51.00
	Weighted Average for the First Quarter			2,566.00	29.33	31.16	32.96
	Weighted Average for the Year			2,566.00	29.33	31.16	32.96
202-00201	Rem Curb			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		500.00	12.90	13.96	14.13
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		2.00	8.00	116.33	140.00
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		104.00	25.00	10.73	12.50
	Weighted Average for the First Quarter			606.00	14.96	13.58	14.27
	Weighted Average for the Year			606.00	14.96	13.58	14.27

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 7

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	202-00203	Rem Curb and Gutter		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	3,331.00	16.00	15.13	15.30
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,080.00	11.25	11.98	13.14
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	18.00	25.00	106.42	150.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	125.00	28.45	19.92	22.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	3,552.00	15.00	10.95	10.65
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	465.00	18.77	17.88	13.25
Weighted Average for the First Quarter				8,571.00	15.34	13.08	13.37
Weighted Average for the Year				8,571.00	15.34	13.08	13.37
	202-00206	Rem Conc Curb Ramp		Sq Yard			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	15.00	50.00	97.75	130.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	107.00	35.00	45.69	54.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1,829.00	45.00	20.30	20.45
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	17.00	73.17	33.30	45.90
Weighted Average for the First Quarter				1,968.00	44.74	22.84	23.33
Weighted Average for the Year				1,968.00	44.74	22.84	23.33
	202-00207	Rem of Brick Pavers		Sq Yard			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	3.00	48.00	50.94	50.00
Weighted Average for the First Quarter				3.00	48.00	50.94	50.00
Weighted Average for the Year				3.00	48.00	50.94	50.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 8

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	202-00210	Rem Conc Pavement		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	377.00	50.00	38.40	38.85
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,248.00	23.60	45.21	43.25
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	22.00	50.00	59.84	60.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	245.00	53.00	25.22	25.00
BR0761-249		I-76	02/27/25	348.00	42.95	84.32	60.00
Weighted Average for the First Quarter				2,240.00	34.52	49.97	43.28
Weighted Average for the Year				2,240.00	34.52	49.97	43.28
	202-00220	Rem Asphalt Mat		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	202.00	45.00	37.39	35.32
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	281.00	130.00	55.01	35.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	45.00	80.00	45.38	65.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	475.00	25.00	22.00	30.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	24,598.00	12.00	7.47	7.50
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	4,756.00	6.59	16.90	15.90
Weighted Average for the First Quarter				30,357.00	12.77	9.75	9.69
Weighted Average for the Year				30,357.00	12.77	9.75	9.69
	202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	250,763.00	3.00	3.29	2.42
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	689.00	15.00	22.50	20.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	173.00	12.00	34.93	30.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 9

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	83,156.00	3.50	4.74	4.20
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	430.00	50.00	22.84	20.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	168,060.00	2.10	3.58	3.91
Weighted Average for the First Quarter				503,271.00	2.84	3.74	3.26
Weighted Average for the Year				503,271.00	2.84	3.74	3.26
	202-00246	Rem Asphalt Mat (Planing) (Special)		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,568.00	18.00	17.10	21.40
BR0761-249		I-76	02/27/25	5,778.00	20.61	24.20	19.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	275.00	46.00	30.40	10.00
Weighted Average for the First Quarter				7,621.00	20.99	23.54	19.17
Weighted Average for the Year				7,621.00	20.99	23.54	19.17
	202-00250	Rem Pavement Marking		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,387.00	2.99	6.31	5.30
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2,400.00	2.50	4.24	4.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	44,637.00	1.00	0.74	0.55
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	785.00	2.50	5.60	5.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	44,566.00	1.00	0.79	0.60
BR0761-249		I-76	02/27/25	14,386.00	1.94	2.00	1.20
MT CER500-233		REGION 5	03/06/25	8,397.00	2.75	7.13	3.50
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	5,406.00	2.86	6.38	2.75
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	596.00	3.91	6.94	7.90

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 10

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				122,560.00	1.39	2.13	1.13
Weighted Average for the Year				122,560.00	1.39	2.13	1.13
202-00425	Rem Bridge Railing			Lin Foot			
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	1,180.00	150.00	115.94	75.00	
BR0761-249	I-76	02/27/25	760.00	25.00	55.06	110.00	
Weighted Average for the First Quarter				1,940.00	101.03	89.40	88.71
Weighted Average for the Year				1,940.00	101.03	89.40	88.71
202-00453	Rem Port Present Str (2)			Sq Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	78.00	500.00	674.95	670.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	324.00	400.00	388.30	393.62	
BR0761-249	I-76	02/27/25	308.00	395.65	400.92	350.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	14.00	380.00	638.64	200.00	
Weighted Average for the First Quarter				724.00	408.54	418.70	401.10
Weighted Average for the Year				724.00	408.54	418.70	401.10
202-00460	Rem Port Present Str (3)			Sq Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	16.00	1200.00	1338.64	1330.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	33.00	1500.00	572.14	515.31	
BR0761-249	I-76	02/27/25	66.00	741.96	1087.90	600.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	3.00	2500.00	1858.92	350.00	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 11

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				118.00	1060.76	1008.32	668.94
Weighted Average for the Year				118.00	1060.76	1008.32	668.94
202-00502	Rem Port Present Str			Cubic Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	7000.00	4012.34	5000.00	
Weighted Average for the First Quarter				1.00	7000.00	4012.34	5000.00
Weighted Average for the Year				1.00	7000.00	4012.34	5000.00
202-00504	Rem Exp Device			Lin Foot			
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	856.00	600.00	1185.89	445.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	609.00	500.00	397.89	366.26	
BR0761-249	I-76	02/27/25	760.00	238.63	206.26	135.00	
Weighted Average for the First Quarter				2,225.00	449.20	619.49	317.56
Weighted Average for the Year				2,225.00	449.20	619.49	317.56
202-00505	Rem Port of Present Structure			Sq Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	26.00	700.00	213.28	212.00	
BR0761-249	I-76	02/27/25	1,661.00	163.90	135.36	115.00	
Weighted Average for the First Quarter				1,687.00	172.16	135.97	116.49

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 12

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		1,687.00	172.16	135.97	116.49
202-00705	Rem Light Standard Foundation			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		5.00	718.12	1909.38	906.30
	Weighted Average for the First Quarter			5.00	718.12	1909.38	906.30
	Weighted Average for the Year			5.00	718.12	1909.38	906.30
202-00750	Rem Luminaire			Each			
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		1.00	250.00	317.50	325.00
	Weighted Average for the First Quarter			1.00	250.00	317.50	325.00
	Weighted Average for the Year			1.00	250.00	317.50	325.00
202-00810	Rem Ground Sign			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		96.00	100.00	290.57	295.00
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1.00	251.91	228.26	126.55
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		12.00	200.00	254.00	250.00
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		1.00	250.00	313.67	577.00
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		4.00	200.00	257.30	285.00
	Weighted Average for the First Quarter			114.00	116.68	285.73	290.91
	Weighted Average for the Year			114.00	116.68	285.73	290.91

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 13

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	202-00821	Rem Sign Panel		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	8.00	150.00	173.41	176.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	5.00	100.00	154.84	170.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	8.00	150.01	94.04	155.00
Weighted Average for the First Quarter				21.00	138.10	139.93	166.57
Weighted Average for the Year				21.00	138.10	139.93	166.57
	202-00827	Rem of Pull Box		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	8.00	247.62	421.76	292.56
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	10.00	1000.00	447.50	350.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	69.00	250.00	560.63	580.00
Weighted Average for the First Quarter				87.00	335.99	532.21	527.13
Weighted Average for the Year				87.00	335.99	532.21	527.13
	202-00828	Rem Traf Sig Equipment		Lump Sum			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	30000.00	57839.82	45600.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	30000.00	24200.00	29000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	50000.00	12140.83	10507.00
Weighted Average for the First Quarter				3.00	36666.67	26580.37	28369.00
Weighted Average for the Year				3.00	36666.67	26580.37	28369.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 14

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	202-00831	Rem Traf Sig Head		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	37.00	120.00	198.27	275.00
		Weighted Average for the First Quarter		37.00	120.00	198.27	275.00
		Weighted Average for the Year		37.00	120.00	198.27	275.00
_____	202-00858	Rem Pedestal Pole		Each			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	3.00	2300.00	1133.66	580.00
		Weighted Average for the First Quarter		3.00	2300.00	1133.66	580.00
		Weighted Average for the Year		3.00	2300.00	1133.66	580.00
_____	202-00860	Rem Ped Push Button		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	13.00	150.00	89.97	110.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	42.00	130.00	241.00	115.00
		Weighted Average for the First Quarter		55.00	134.73	212.54	113.82
		Weighted Average for the Year		55.00	134.73	212.54	113.82
_____	202-00887	Rem Radar Detect Sys		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	330.00	862.26	292.56

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 15

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				1.00	330.00	862.26	292.56
Weighted Average for the Year				1.00	330.00	862.26	292.56
202-01000	Rem Fence			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		22.00	25.00	111.20	88.30
STRR200-288	CO 9B, US 24A, US 24G, CO 67C	01/16/25		300.00	50.00	9.96	10.00
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1,725.00	2.37	3.83	2.23
Weighted Average for the First Quarter				2,047.00	9.59	5.42	4.29
Weighted Average for the Year				2,047.00	9.59	5.42	4.29
202-01030	Rem of Road Closure Gate			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1.00	2041.00	892.50	1272.00
Weighted Average for the First Quarter				1.00	2041.00	892.50	1272.00
Weighted Average for the Year				1.00	2041.00	892.50	1272.00
202-01130	Rem Gdrail Ty 3			Lin Foot			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		3,334.00	10.00	5.38	5.75
BR0761-249	I-76	02/27/25		1,430.00	11.00	17.13	20.00
Weighted Average for the First Quarter				4,764.00	10.30	11.99	10.03
Weighted Average for the Year				4,764.00	10.30	11.99	10.03

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 16

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	202-01170	Rem Gdrail Ty 7		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	139.00	75.05	79.27	81.38
		Weighted Average for the First Quarter		139.00	75.05	79.27	81.38
		Weighted Average for the Year		139.00	75.05	79.27	81.38
_____	202-01300	Rem End Anchorage		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	6.00	800.00	489.50	690.00
		Weighted Average for the First Quarter		6.00	800.00	489.50	690.00
		Weighted Average for the Year		6.00	800.00	489.50	690.00
_____	202-04002	Clean Culvert		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	8.00	2205.28	3079.38	3526.25
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	6500.00	2542.50	2500.00
		Weighted Average for the First Quarter		10.00	3064.22	3038.08	3321.00
		Weighted Average for the Year		10.00	3064.22	3038.08	3321.00
_____	202-04005	Clean Valve Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	50.00	100.00	517.13	420.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 17

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	202-04005	Clean Valve Box		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	5.00	180.00	820.70	577.00
		Weighted Average for the First Quarter		55.00	107.27	567.72	434.27
		Weighted Average for the Year		55.00	107.27	567.72	434.27
_____	202-04010	Clean Inlet		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	127.00	300.00	1133.13	1170.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	5.00	1351.08	1606.33	1380.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	10.00	1607.32	1585.37	3575.00
		Weighted Average for the First Quarter		142.00	429.07	1186.56	1346.76
		Weighted Average for the Year		142.00	429.07	1186.56	1346.76
_____	202-04050	Clean Exp Joint		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	166.00	30.00	112.36	99.00
		Weighted Average for the First Quarter		166.00	30.00	112.36	99.00
		Weighted Average for the Year		166.00	30.00	112.36	99.00
_____	202-05030	Sawing Asphalt Mat (10 In)		Lin Foot			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	352.00	20.00	14.96	15.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 18

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		352.00	20.00	14.96	15.00
		Weighted Average for the Year		352.00	20.00	14.96	15.00
203-00000	Uncl Excav			Cubic Yard			
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	5,318.00	85.00	49.32	49.65	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	20.00	184.17	203.13	105.00	
		Weighted Average for the First Quarter		5,338.00	85.37	49.75	49.86
		Weighted Average for the Year		5,338.00	85.37	49.75	49.86
203-00010	Uncl Excav (CIP)			Cubic Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	2,320.00	25.00	50.16	74.00	
STRR200-288	CO 9B, US 24A, US 24G, CO 67C	01/16/25	640.00	80.00	85.86	75.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	10,309.00	18.00	28.87	31.19	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	8,502.00	45.00	49.00	52.00	
		Weighted Average for the First Quarter		21,771.00	31.11	37.13	45.17
		Weighted Average for the Year		21,771.00	31.11	37.13	45.17
203-00050	Unsuitable Material			Cubic Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	109.00	115.00	157.14	190.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	20.00	120.00	160.60	169.60	
		Weighted Average for the First Quarter		129.00	115.78	158.07	186.84

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 19

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				129.00	115.78	158.07	186.84
203-00060	Emb Matl (CIP)			Cubic Yard			
BR0761-249	I-76		02/27/25	1,296.00	50.00	69.38	50.00
Weighted Average for the First Quarter				1,296.00	50.00	69.38	50.00
Weighted Average for the Year				1,296.00	50.00	69.38	50.00
203-00062	Emb Matl (CIP) (Spec)			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)		01/16/25	4,206.00	35.00	34.53	32.20
Weighted Average for the First Quarter				4,206.00	35.00	34.53	32.20
Weighted Average for the Year				4,206.00	35.00	34.53	32.20
203-01100	Proof Rolling			Hour			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G		02/06/25	40.00	135.00	246.00	115.00
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD		02/20/25	8.00	150.00	199.25	300.00
Weighted Average for the First Quarter				48.00	137.50	232.64	145.83
Weighted Average for the Year				48.00	137.50	232.64	145.83

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 20

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	203-01500	Blading		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	10.00	186.57	185.47	190.80
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	20.00	270.00	231.25	250.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	200.00	271.59	150.00
		Weighted Average for the First Quarter		110.00	211.51	244.49	171.89
		Weighted Average for the Year		110.00	211.51	244.49	171.89
	203-01550	Dozing		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	10.00	193.63	195.13	190.80
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	200.00	312.49	150.00
		Weighted Average for the First Quarter		90.00	199.29	280.48	154.53
		Weighted Average for the Year		90.00	199.29	280.48	154.53
	203-01565	Hydraulic Excavator		Hour			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	15.00	230.00	200.84	200.00
		Weighted Average for the First Quarter		15.00	230.00	200.84	200.00
		Weighted Average for the Year		15.00	230.00	200.84	200.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 21

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	203-01580	Truck		Hour			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	200.00	167.56	100.00
	Weighted Average for the First Quarter			80.00	200.00	167.56	100.00
	Weighted Average for the Year			80.00	200.00	167.56	100.00
	203-01594	Combination Loader		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	20.00	132.87	156.93	169.60
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	40.00	115.00	196.03	20.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	150.00	415.15	120.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	15.00	230.00	151.87	120.00
	Weighted Average for the First Quarter			155.00	146.50	247.36	100.59
	Weighted Average for the Year			155.00	146.50	247.36	100.59
	203-01597	Potholing		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	100.00	298.14	448.12	420.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	20.00	327.19	290.70	286.20
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	20.00	400.00	477.83	700.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	10.00	300.00	383.25	575.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	10.00	600.00	407.50	490.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	69.00	250.00	392.50	309.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	40.00	350.00	381.54	225.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	16.00	350.00	382.58	375.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	80.00	309.73	375.07	360.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	40.00	400.00	326.33	334.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 22

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				405.00	323.42	389.26	372.48
Weighted Average for the Year				405.00	323.42	389.26	372.48
203-01620	Sweeping			Hour			
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25		75.00	129.17	222.50	325.00
Weighted Average for the First Quarter				75.00	129.17	222.50	325.00
Weighted Average for the Year				75.00	129.17	222.50	325.00
203-01622	Sweeping (With Pickup Broom)			Hour			
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		40.00	200.00	193.61	195.00
Weighted Average for the First Quarter				40.00	200.00	193.61	195.00
Weighted Average for the Year				40.00	200.00	193.61	195.00
203-02330	Laborer			Hour			
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25		40.00	85.00	54.94	20.00
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		80.00	100.00	67.50	40.00
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		15.00	65.00	59.62	45.00
Weighted Average for the First Quarter				135.00	91.67	60.39	34.63
Weighted Average for the Year				135.00	91.67	60.39	34.63

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 23

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
206-00000	Str Excav			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,252.00	33.33	38.15	33.92	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	87.00	106.66	134.55	85.61	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2,658.00	35.00	52.26	50.00	
Weighted Average for the First Quarter				3,997.00	36.04	48.08	45.74
Weighted Average for the Year				3,997.00	36.04	48.08	45.74
206-00065	Str Bkfl (Flow-Fill)			Cubic Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	22.00	680.00	1364.36	750.00	
Weighted Average for the First Quarter				22.00	680.00	1364.36	750.00
Weighted Average for the Year				22.00	680.00	1364.36	750.00
206-00100	Str Bkfl (CL 1)			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	281.00	76.51	61.26	58.30	
Weighted Average for the First Quarter				281.00	76.51	61.26	58.30
Weighted Average for the Year				281.00	76.51	61.26	58.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 24

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	206-00200	Str Bkfl (CL 2)		Cubic Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	826.00	22.60	40.31	14.84
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	274.00	33.21	256.97	78.84
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	597.00	100.00	45.48	35.00
Weighted Average for the First Quarter				1,697.00	51.54	69.90	32.27
Weighted Average for the Year				1,697.00	51.54	69.90	32.27
	206-00520	Filter Matl (CL B)		Cubic Yard			
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	6.00	100.00	1858.33	175.00
Weighted Average for the First Quarter				6.00	100.00	1858.33	175.00
Weighted Average for the Year				6.00	100.00	1858.33	175.00
	207-00205	Topsoil		Cubic Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2,200.00	50.00	37.30	31.80
Weighted Average for the First Quarter				2,200.00	50.00	37.30	31.80
Weighted Average for the Year				2,200.00	50.00	37.30	31.80
	207-00210	Stockpile Topsoil		Cubic Yard			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	161.00	30.00	15.80	15.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 25

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				161.00	30.00	15.80	15.00
Weighted Average for the Year				161.00	30.00	15.80	15.00
207-00305	Wetland Topsoil			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		25.00	50.00	53.82	42.40
Weighted Average for the First Quarter				25.00	50.00	53.82	42.40
Weighted Average for the Year				25.00	50.00	53.82	42.40
207-00310	Stockpile Wetland Topsoil			Cubic Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		8.00	30.00	87.01	50.00
Weighted Average for the First Quarter				8.00	30.00	87.01	50.00
Weighted Average for the Year				8.00	30.00	87.01	50.00
207-00700	Topsoil (Onsite)			Cubic Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		850.00	20.00	30.85	64.75
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		34.00	120.00	89.75	120.00
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		3,692.00	30.00	25.00	21.00
BR0761-249	I-76	02/27/25		1,372.00	25.04	20.34	42.00
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		161.00	50.00	20.86	15.00
Weighted Average for the First Quarter				6,109.00	28.52	23.97	32.20

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 26

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				6,109.00	28.52	23.97	32.20
207-00703	Topsoil (Wetlnd)			Cubic Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		8.00	500.00	90.62	50.00
Weighted Average for the First Quarter				8.00	500.00	90.62	50.00
Weighted Average for the Year				8.00	500.00	90.62	50.00
208-00002	Erosion Log Type 1 (12 In)			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		575.00	7.35	7.28	8.20
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		600.00	5.97	6.34	8.44
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		2,000.00	10.00	5.91	5.00
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		44.00	8.00	21.01	24.00
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		570.00	10.00	11.17	6.50
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25		200.00	8.32	12.00	10.70
NHPP2706-054	I-270/SAND CREEK DRIVE REPAIR	03/27/25		200.00	6.00	8.92	8.75
Weighted Average for the First Quarter				4,189.00	8.77	7.85	6.79
Weighted Average for the Year				4,189.00	8.77	7.85	6.79
208-00009	Erosion Log Type 2 (18 In)			Lin Foot			
STRR200-288	CO 9B, US 24A, US 24G, CO 67C	01/16/25		3,000.00	13.43	14.05	13.00
Weighted Average for the First Quarter				3,000.00	13.43	14.05	13.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 27

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				3,000.00	13.43	14.05	13.00
208-00013	Erosion Log Type 1 (20 In)			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		4,300.00	8.00	9.29	11.19
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		250.00	20.00	8.50	7.50
Weighted Average for the First Quarter				4,550.00	8.66	9.27	10.99
Weighted Average for the Year				4,550.00	8.66	9.27	10.99
208-00020	Silt Fence			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		1,260.00	1.96	3.06	3.35
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		400.00	1.99	3.22	3.11
Weighted Average for the First Quarter				1,660.00	1.96	3.12	3.29
Weighted Average for the Year				1,660.00	1.96	3.12	3.29
208-00021	Silt Fence (Reinf)			Lin Foot			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		205.00	5.00	10.09	6.50
Weighted Average for the First Quarter				205.00	5.00	10.09	6.50
Weighted Average for the Year				205.00	5.00	10.09	6.50

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 28

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	208-00023	Erosion Log Type 3 (12 In)		Lin Foot			
BR0761-249		I-76	02/27/25	1,800.00	8.11	8.10	6.00
		Weighted Average for the First Quarter		1,800.00	8.11	8.10	6.00
		Weighted Average for the Year		1,800.00	8.11	8.10	6.00
	208-00033	Sediment Trap		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	4985.74	2833.42	895.49
		Weighted Average for the First Quarter		1.00	4985.74	2833.42	895.49
		Weighted Average for the Year		1.00	4985.74	2833.42	895.49
	208-00035	Aggregate Bag		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	84.00	14.13	11.81	12.50
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,750.00	9.20	9.83	12.97
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	200.00	15.00	18.06	20.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	160.00	25.00	12.41	9.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	50.00	15.26	20.29	25.30
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	102.00	10.00	15.66	22.00
BR0761-249		I-76	02/27/25	2,000.00	10.69	10.38	15.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	300.00	12.25	13.95	12.40
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	300.00	11.00	12.83	12.50
		Weighted Average for the First Quarter		4,946.00	11.01	10.89	14.19
		Weighted Average for the Year		4,946.00	11.01	10.89	14.19

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 29

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	208-00045	Conc Washout Str		Each			
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	1800.00	3333.33	7500.00
		Weighted Average for the First Quarter		1.00	1800.00	3333.33	7500.00
		Weighted Average for the Year		1.00	1800.00	3333.33	7500.00
	208-00046	Pre-fab Conc Washout Str (Type 1)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	1805.77	2597.85	2095.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	5000.00	4153.89	4102.86
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	1.00	6000.00	13456.06	7500.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	5000.00	2835.08	3000.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	3.00	2500.00	3588.73	2875.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	4000.00	6630.50	6100.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	1500.00	2908.08	3058.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	2.00	3000.00	5994.07	1700.00
BR0761-249		I-76	02/27/25	6.00	995.89	2283.85	3000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	2.00	2299.14	2921.64	2570.00
		Weighted Average for the First Quarter		24.00	2470.70	3664.17	3102.78
		Weighted Average for the Year		24.00	2470.70	3664.17	3102.78
	208-00051	Storm Drain Inlet Protection (Type I)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	500.00	10.75	43.79	184.60
		Weighted Average for the First Quarter		500.00	10.75	43.79	184.60

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 30

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				500.00	10.75	43.79	184.60
208-00053		Storm Drain Inlet Protect (Ty I) (84 In)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	300.00	367.35	500.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	5.00	207.41	343.67	305.00
Weighted Average for the First Quarter				6.00	222.84	347.62	337.50
Weighted Average for the Year				6.00	222.84	347.62	337.50
208-00054		Storm Drain Inlet Protection (Type II)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	32.00	243.56	288.27	335.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	310.00	331.59	450.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	5.00	273.84	346.65	316.25
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	5.00	277.35	460.60	405.00
Weighted Average for the First Quarter				44.00	253.86	317.56	346.05
Weighted Average for the Year				44.00	253.86	317.56	346.05
208-00055		Rigid Inlet Prot Device		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	22.00	420.48	327.02	305.00
Weighted Average for the First Quarter				22.00	420.48	327.02	305.00
Weighted Average for the Year				22.00	420.48	327.02	305.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 31

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	208-00056	Storm Drain Inlet Protection (Type III)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	12.00	265.04	196.11	294.68
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	320.00	446.27	600.00
Weighted Average for the First Quarter				13.00	269.27	206.12	318.17
Weighted Average for the Year				13.00	269.27	206.12	318.17
	208-00070	Vehicle Tracking Pad		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	2500.00	3906.50	5000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	3000.00	3974.96	599.00
Weighted Average for the First Quarter				4.00	2750.00	3957.84	2799.50
Weighted Average for the Year				4.00	2750.00	3957.84	2799.50
	208-00075	Pre-fab Vehicle Track Pad		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	3678.07	3852.62	4800.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	42.00	1000.00	1078.86	1500.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	5000.00	8918.41	4855.45
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	4000.00	13154.23	800.00
BR0761-249		I-76	02/27/25	2.00	3983.52	6854.29	4500.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	5000.00	10843.22	25000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	2.00	3727.79	4806.14	4375.00
Weighted Average for the First Quarter				53.00	1675.07	2025.53	2466.35

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 32

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		53.00	1675.07	2025.53	2466.35
208-00082		Construction Mat		Sq Foot			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	4,000.00	25.00	20.42	30.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	800.00	25.00	13.00	22.00
		Weighted Average for the First Quarter		4,800.00	25.00	20.02	28.67
		Weighted Average for the Year		4,800.00	25.00	20.02	28.67
208-00090		Erosion Control (Curb Ramp)		Each			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	95.00	600.00	899.22	2100.00
		Weighted Average for the First Quarter		95.00	600.00	899.22	2100.00
		Weighted Average for the Year		95.00	600.00	899.22	2100.00
208-00103		Removal and Disposal of Sediment (Labor)		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	40.00	78.84	83.52	82.40
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	60.00	60.58	72.98	100.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	100.00	65.99	67.32	49.71
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	100.00	75.00	55.89	5.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	8.00	80.00	269.50	350.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	50.00	72.61	85.38	189.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	75.00	132.00	53.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	24.00	70.00	101.50	145.00
BR0761-249		I-76	02/27/25	80.00	69.65	67.57	115.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 33

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	208-00103	Removal and Disposal of Sediment (Labor)		Hour			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	20.00	150.00	88.30	45.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	80.00	77.73	84.65	75.25
Weighted Average for the First Quarter				602.00	74.13	75.33	81.02
Weighted Average for the Year				602.00	74.13	75.33	81.02
	208-00105	Removal and Disposal of Sediment (Equip)		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	40.00	154.81	149.71	163.30
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	60.00	151.37	144.45	175.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	25.00	134.51	128.02	105.14
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	80.00	100.00	118.52	5.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	50.00	146.10	137.45	189.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	150.00	311.00	120.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	16.00	150.00	140.00	73.00
BR0761-249		I-76	02/27/25	24.00	148.61	137.69	150.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	20.00	150.00	135.16	100.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	40.00	155.86	182.65	163.90
Weighted Average for the First Quarter				395.00	139.60	145.64	120.69
Weighted Average for the Year				395.00	139.60	145.64	120.69
	208-00106	Sweeping (Sediment Removal)		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	40.00	148.41	239.35	187.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	100.00	147.33	192.02	114.09
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	80.00	115.00	226.27	20.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	10.00	250.00	247.92	300.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 34

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
208-00106		Sweeping (Sediment Removal)		Hour			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	40.00	148.41	211.97	189.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	200.00	193.00	120.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	16.00	150.00	205.33	216.00
BR0761-249		I-76	02/27/25	104.00	147.42	191.05	105.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	100.00	205.92	234.87	209.20
Weighted Average for the First Quarter				530.00	159.68	207.73	134.29
Weighted Average for the Year				530.00	159.68	207.73	134.29
208-00107		Rem Trash		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	20.00	144.11	128.63	94.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	50.00	99.92	93.00	65.99
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	5.00	200.00	74.03	40.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	4.00	90.00	149.83	200.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	20.00	123.27	98.48	189.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	100.00	87.00	53.00
BR0761-249		I-76	02/27/25	10.00	107.99	83.82	110.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	10.00	146.09	109.89	97.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	40.00	160.00	132.92	143.75
Weighted Average for the First Quarter				199.00	123.84	102.19	100.07
Weighted Average for the Year				199.00	123.84	102.19	100.07
208-00146		Pre-fab Conc Washout Str (Type 2)		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	100.00	3025.34	5000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 35

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				2.00	100.00	3025.34	5000.00
Weighted Average for the Year				2.00	100.00	3025.34	5000.00
208-00207		Erosion Control Management		Day			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	200.00	330.59	385.31	388.50
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	60.00	350.04	258.61	150.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	210.00	304.76	145.73	316.49
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	50.00	400.00	840.00	150.00
BR0761-249		I-76	02/27/25	26.00	400.00	419.30	385.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	40.00	454.05	485.88	450.50
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	10.00	350.00	553.33	750.00
Weighted Average for the First Quarter				596.00	340.91	278.38	329.18
Weighted Average for the Year				596.00	340.91	278.38	329.18
208-00400		Water Control		Lump Sum			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1.00	50000.00	76301.59	45000.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	50000.00	40003.68	11022.08
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	75000.00	152471.24	98000.00
Weighted Average for the First Quarter				3.00	58333.33	81412.83	51340.69
Weighted Average for the Year				3.00	58333.33	81412.83	51340.69

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 36

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
210-00065	Res Monument (Ty 3A)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	21.00	700.00	1010.33	465.00	
	Weighted Average for the First Quarter		21.00	700.00	1010.33	465.00	
	Weighted Average for the Year		21.00	700.00	1010.33	465.00	
210-00479	Res Radio Com Antenna			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	1.00	900.00	1063.88	1250.00	
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	2000.00	1494.17	1900.00	
	Weighted Average for the First Quarter		2.00	1450.00	1279.02	1575.00	
	Weighted Average for the Year		2.00	1450.00	1279.02	1575.00	
210-00810	Res Ground Sign			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	7.00	423.51	744.79	873.76	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	12.00	500.00	647.50	675.00	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	500.00	576.67	1031.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	17.00	700.00	467.87	505.00	
	Weighted Average for the First Quarter		38.00	575.38	586.00	654.30	
	Weighted Average for the Year		38.00	575.38	586.00	654.30	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 37

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	210-00815	Res Sign Panel		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	20.00	130.00	306.04	210.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	4.00	250.00	212.41	225.00
		Weighted Average for the First Quarter		24.00	150.00	286.33	212.50
		Weighted Average for the Year		24.00	150.00	286.33	212.50
_____	210-00827	Res Pull Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	20.00	1095.19	1078.26	1750.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	1539.76	1494.10	1229.60
		Weighted Average for the First Quarter		21.00	1116.36	1116.06	1725.22
		Weighted Average for the Year		21.00	1116.36	1116.06	1725.22
_____	210-00848	Res Traf Sig Control+Cab		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	2546.16	11197.27	9073.60
		Weighted Average for the First Quarter		1.00	2546.16	11197.27	9073.60
		Weighted Average for the Year		1.00	2546.16	11197.27	9073.60
_____	210-00858	Res Pedestal Pole		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	1196.44	2220.72	1754.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 38

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				1.00	1196.44	2220.72	1754.30
Weighted Average for the Year				1.00	1196.44	2220.72	1754.30
210-00860		Res Ped Push Button		Each			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	600.00	455.61	375.00
Weighted Average for the First Quarter				1.00	600.00	455.61	375.00
Weighted Average for the Year				1.00	600.00	455.61	375.00
210-00866		Res Fire Preempt Unit+Timer		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	6.00	600.00	1251.42	1470.00
Weighted Average for the First Quarter				6.00	600.00	1251.42	1470.00
Weighted Average for the Year				6.00	600.00	1251.42	1470.00
210-00882		Res Detector		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	2000.00	955.50	763.00
Weighted Average for the First Quarter				4.00	2000.00	955.50	763.00
Weighted Average for the Year				4.00	2000.00	955.50	763.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 39

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	210-00892	Port Pan-Tilt-Zoom Cam (Reset)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	1500.00	1251.42	1470.00
		Weighted Average for the First Quarter		4.00	1500.00	1251.42	1470.00
		Weighted Average for the Year		4.00	1500.00	1251.42	1470.00
	210-01000	Res Fence		Lin Foot			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	300.00	50.00	26.62	30.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	100.00	50.00	31.99	35.00
		Weighted Average for the First Quarter		400.00	50.00	27.48	31.25
		Weighted Average for the Year		400.00	50.00	27.48	31.25
	210-02900	Relay Riprap		Cubic Yard			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	385.00	100.00	114.48	200.00
		Weighted Average for the First Quarter		385.00	100.00	114.48	200.00
		Weighted Average for the Year		385.00	100.00	114.48	200.00
	210-04010	Adj Manhole		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	72.00	1200.00	1013.82	695.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	4.00	1200.00	1598.47	900.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 40

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				76.00	1200.00	1054.14	705.79
Weighted Average for the Year				76.00	1200.00	1054.14	705.79
210-04020	210-04020	Modify Inlet		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	4650.24	5271.32	6572.93
Weighted Average for the First Quarter				2.00	4650.24	5271.32	6572.93
Weighted Average for the Year				2.00	4650.24	5271.32	6572.93
210-04050	210-04050	Adj Valve Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	100.00	550.00	484.30	375.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	500.00	1235.50	1774.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	2.00	600.00	1070.12	475.00
Weighted Average for the First Quarter				103.00	550.49	513.58	390.52
Weighted Average for the Year				103.00	550.49	513.58	390.52
211-00136	211-00136	4 In Drilled Hole		Lin Foot			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	69.00	200.00	113.85	109.25
Weighted Average for the First Quarter				69.00	200.00	113.85	109.25
Weighted Average for the Year				69.00	200.00	113.85	109.25

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 41

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	211-00150	Patch Exist Drill Hole		Each			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	69.00	200.00	102.86	109.25
		Weighted Average for the First Quarter		69.00	200.00	102.86	109.25
		Weighted Average for the Year		69.00	200.00	102.86	109.25
_____	212-00006	Seeding (Native)		Acre			
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	0.01	120000.00	118583.33	93750.00
		Weighted Average for the First Quarter		0.01	120000.00	118583.33	93750.00
		Weighted Average for the Year		0.01	120000.00	118583.33	93750.00
_____	212-00032	Soil Conditioning		Acre			
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	0.01	140000.00	128916.67	93750.00
		Weighted Average for the First Quarter		0.01	140000.00	128916.67	93750.00
		Weighted Average for the Year		0.01	140000.00	128916.67	93750.00
_____	212-00050	Sod		Sq Foot			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	825.00	3.00	13.52	18.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	170.00	5.50	16.17	14.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 42

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				995.00	3.43	14.29	17.32
Weighted Average for the Year				995.00	3.43	14.29	17.32
212-00100		Tree Retention and Protection		Lump Sum			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	5000.00	4625.50	2233.00
Weighted Average for the First Quarter				1.00	5000.00	4625.50	2233.00
Weighted Average for the Year				1.00	5000.00	4625.50	2233.00
212-00700		Organic Fertilizer		Pound			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	200.00	1.43	3.14	3.70
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	435.00	2.03	1.09	0.59
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	12.00	8.00	59.23	80.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1,420.00	2.00	1.05	1.00
BR0761-249		I-76	02/27/25	660.00	2.29	1.51	3.00
Weighted Average for the First Quarter				2,727.00	2.06	1.57	1.96
Weighted Average for the Year				2,727.00	2.06	1.57	1.96
212-00701		Compost (Mech App)		Cubic Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	131.00	56.74	78.93	89.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	283.00	51.00	64.13	64.77

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 43

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				414.00	52.82	66.91	72.44
Weighted Average for the Year				414.00	52.82	66.91	72.44
212-00702		Bio Soil Amd (Hyd App)		Pound			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	15,225.00	2.00	1.07	1.05
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	140.00	4.00	21.24	7.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	310.00	3.00	3.27	3.80
BR0761-249		I-76	02/27/25	7,700.00	1.45	1.53	2.15
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1,050.00	10.00	2.43	2.00
Weighted Average for the First Quarter				24,425.00	2.19	1.33	1.51
Weighted Average for the Year				24,425.00	2.19	1.33	1.51
212-00703		Humate		Pound			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	151.00	2.35	2.71	2.70
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	870.00	1.91	1.44	0.59
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	6.00	15.00	68.66	95.00
Weighted Average for the First Quarter				1,027.00	2.05	1.75	1.45
Weighted Average for the Year				1,027.00	2.05	1.75	1.45
212-00704		Mycorrhizae		Pound			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	11.00	17.80	30.82	30.50
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	39.00	14.24	12.61	12.88

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 44

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
212-00704	Mycorrhizae			Pound			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.60	50.00	346.39	500.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	950.00	10.00	19.00	22.50
BR0761-249		I-76	02/27/25	44.00	38.73	21.06	18.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	18.00	10.00	59.54	45.00
Weighted Average for the First Quarter				1,063.60	11.48	20.57	23.14
Weighted Average for the Year				1,063.60	11.48	20.57	23.14
212-00706	Seed (Native) Drill			Acre			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	0.75	2508.99	2687.33	3375.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	1576.12	599.53	498.20
Weighted Average for the First Quarter				4.75	1723.42	778.49	952.43
Weighted Average for the Year				4.75	1723.42	778.49	952.43
212-00707	Seed (Native) Hyd)			Acre			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	0.10	5000.00	5483.92	5803.50
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	4.72	3000.00	1082.50	1500.00
BR0761-249		I-76	02/27/25	2.20	2000.00	2598.38	3500.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	0.30	2500.00	5614.23	5000.00
Weighted Average for the First Quarter				7.32	2706.28	2231.78	2303.33
Weighted Average for the Year				7.32	2706.28	2231.78	2303.33

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 45

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	212-00708	Seed (Native) Brdcst		Acre			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	0.25	4698.23	4650.44	4330.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	10.50	3000.00	2778.18	2200.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	0.25	5000.00	1636.90	943.40
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	0.02	15000.00	48005.32	73000.00
		Weighted Average for the First Quarter		11.02	3105.68	2809.92	2348.31
		Weighted Average for the Year		11.02	3105.68	2809.92	2348.31
	212-00710	Seeding (Wetland) Hydraulic		Acre			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	0.02	2500.00	19514.20	9000.00
		Weighted Average for the First Quarter		0.02	2500.00	19514.20	9000.00
		Weighted Average for the Year		0.02	2500.00	19514.20	9000.00
	212-01200	Landscape Restoration		Lump Sum			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	58182.22	10688.50	8950.00
		Weighted Average for the First Quarter		1.00	58182.22	10688.50	8950.00
		Weighted Average for the Year		1.00	58182.22	10688.50	8950.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 46

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
213-00002	Mulching (Weed Free Hay)			Acre			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	1468.28	1324.18	1203.10	
	Weighted Average for the First Quarter		3.00	1468.28	1324.18	1203.10	
	Weighted Average for the Year		3.00	1468.28	1324.18	1203.10	
213-00003	Mulching (Weed Free)			Acre			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	0.75	2387.26	2951.29	3765.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	0.32	500.00	5697.23	4150.00	
	Weighted Average for the First Quarter		1.07	1829.06	3937.01	3878.87	
	Weighted Average for the Year		1.07	1829.06	3937.01	3878.87	
213-00005	Mulching (Decorative)			Cubic Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	4,323.00	6.03	10.34	10.81	
	Weighted Average for the First Quarter		4,323.00	6.03	10.34	10.81	
	Weighted Average for the Year		4,323.00	6.03	10.34	10.81	
213-00008	Mulching (Wood Chip)			Cubic Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	243.00	3.51	6.87	5.51	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 47

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				243.00	3.51	6.87	5.51
Weighted Average for the Year				243.00	3.51	6.87	5.51
213-00012		Spray-on Mulch Blanket		Acre			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	0.10	10000.00	6134.25	5856.50
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	0.02	15000.00	510183.11	700000.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	4.72	4700.00	6790.00	5580.00
BR0761-249		I-76	02/27/25	3.20	6331.43	4558.79	3800.00
Weighted Average for the First Quarter				8.04	5440.87	6345.32	6602.39
Weighted Average for the Year				8.04	5440.87	6345.32	6602.39
213-00061		Mulch Tackifier		Pound			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	150.00	6.70	5.34	5.10
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3,280.00	5.00	3.05	2.81
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	63.00	3.00	19.92	15.00
Weighted Average for the First Quarter				3,493.00	5.04	3.31	3.13
Weighted Average for the Year				3,493.00	5.04	3.31	3.13
213-00150		Bonded Fiber Matrix		Acre			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	0.10	7394.61	6305.08	5856.50
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	4600.00	6400.00	4800.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 48

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		2.10	4733.08	6387.62	4850.31
		Weighted Average for the Year		2.10	4733.08	6387.62	4850.31
213-00462		Landscape Border (3/16x5-1/2 In)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	600.00	7.34	11.32	13.25
		Weighted Average for the First Quarter		600.00	7.34	11.32	13.25
		Weighted Average for the Year		600.00	7.34	11.32	13.25
214-00000		Landscape Maintenance		Lump Sum			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	10000.00	27586.10	27729.60
		Weighted Average for the First Quarter		1.00	10000.00	27586.10	27729.60
		Weighted Average for the Year		1.00	10000.00	27586.10	27729.60
214-00008		Extended Landscape Preservation		Lump Sum			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	17000.00	57585.70	89000.00
		Weighted Average for the First Quarter		1.00	17000.00	57585.70	89000.00
		Weighted Average for the Year		1.00	17000.00	57585.70	89000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 49

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
214-00220		Deciduous Tree (2 In C)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	23.00	790.02	862.98	810.90
		Weighted Average for the First Quarter		23.00	790.02	862.98	810.90
		Weighted Average for the Year		23.00	790.02	862.98	810.90
214-00506		Evergreen Tree (6 Ft) (B-B)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	774.94	841.17	795.00
		Weighted Average for the First Quarter		3.00	774.94	841.17	795.00
		Weighted Average for the Year		3.00	774.94	841.17	795.00
214-01013		Live Willow Stakes		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	73.00	25.00	30.32	22.00
		Weighted Average for the First Quarter		73.00	25.00	30.32	22.00
		Weighted Average for the Year		73.00	25.00	30.32	22.00
216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,210.00	5.09	4.52	5.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	5,400.00	3.75	3.08	2.54
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	970.00	5.00	4.18	4.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 50

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				7,580.00	4.13	3.28	3.12
Weighted Average for the Year				7,580.00	4.13	3.28	3.12
216-00301		Turf Reinf Mat (Cl 1)		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	146.00	9.05	8.50	7.74
Weighted Average for the First Quarter				146.00	9.05	8.50	7.74
Weighted Average for the Year				146.00	9.05	8.50	7.74
217-00020		Herbicide Treatment		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	16.00	206.98	339.75	344.50
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	8.00	300.00	185.34	200.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	10.00	216.60	352.51	255.00
Weighted Average for the First Quarter				34.00	231.70	317.60	284.18
Weighted Average for the Year				34.00	231.70	317.60	284.18
240-00000		Wildlife Biologist		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	40.00	143.90	206.41	215.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	8.00	160.72	174.98	174.90
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	20.00	200.00	233.59	120.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	40.00	140.83	224.08	189.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	200.00	142.00	150.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 51

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
240-00000	Wildlife Biologist			Hour			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	20.00	250.00	302.16	273.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	120.00	117.61	177.74	155.00	
Weighted Average for the First Quarter				288.00	152.04	202.42	173.78
Weighted Average for the Year				288.00	152.04	202.42	173.78
240-00010	Rem of Nests			Hour			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	40.00	156.28	268.95	215.00	
STRR200-288	CO 9B, US 24A, US 24G, CO 67C	01/16/25	200.00	172.66	123.12	185.00	
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	20.00	200.00	254.28	120.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	40.00	174.29	218.08	189.75	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	200.00	117.00	100.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	10.00	250.00	295.33	273.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	80.00	77.79	175.71	155.00	
Weighted Average for the First Quarter				430.00	159.25	153.42	173.77
Weighted Average for the Year				430.00	159.25	153.42	173.77
240-00020	Netting			Sq Yard			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	500.00	10.00	14.00	15.00	
Weighted Average for the First Quarter				500.00	10.00	14.00	15.00
Weighted Average for the Year				500.00	10.00	14.00	15.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 52

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
2670252-499	250-00010	Envir Health/Safety Mngmt		Lump Sum			
NHPP2706-054		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	10000.00	5395.83	2544.00
		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	2000.00	4666.67	2200.00
		Weighted Average for the First Quarter		2.00	6000.00	5152.78	2372.00
		Weighted Average for the Year		2.00	6000.00	5152.78	2372.00
NHPP2706-054	250-00050	Monitoring Technician		Hour			
		I-270/SAND CREEK DRIVE REPAIR	03/27/25	8.00	150.00	150.67	139.00
		Weighted Average for the First Quarter		8.00	150.00	150.67	139.00
		Weighted Average for the Year		8.00	150.00	150.67	139.00
NHPP2706-054	250-00110	Health and Safety Officer		Hour			
		I-270/SAND CREEK DRIVE REPAIR	03/27/25	3.00	200.00	195.67	184.00
		Weighted Average for the First Quarter		3.00	200.00	195.67	184.00
		Weighted Average for the Year		3.00	200.00	195.67	184.00
2670252-499	250-00204	Materials Management Plan		Lump Sum			
		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	2000.00	4152.67	1855.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 53

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		1.00	2000.00	4152.67	1855.00
		Weighted Average for the Year		1.00	2000.00	4152.67	1855.00
304-01005	ABC (CL 1)			Cubic Yard			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		3,866.00	90.00	65.00	52.00
	Weighted Average for the First Quarter			3,866.00	90.00	65.00	52.00
	Weighted Average for the Year			3,866.00	90.00	65.00	52.00
304-03005	ABC (CL 3)			Cubic Yard			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		39.00	140.00	176.75	220.00
	Weighted Average for the First Quarter			39.00	140.00	176.75	220.00
	Weighted Average for the Year			39.00	140.00	176.75	220.00
304-06000	ABC (CL 6)			Ton			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		807.00	65.00	93.14	115.00
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		44.00	75.00	111.69	65.00
	Weighted Average for the First Quarter			851.00	65.52	94.96	112.41
	Weighted Average for the Year			851.00	65.52	94.96	112.41

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 54

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	304-06007	ABC (CL 6)		Cubic Yard			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	233.00	170.00	189.14	135.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,081.00	80.00	80.13	66.78
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2,963.00	120.00	85.50	87.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	4,615.00	90.00	79.69	101.50
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	771.00	80.93	116.46	71.45
Weighted Average for the First Quarter				9,663.00	99.29	88.33	91.58
Weighted Average for the Year				9,663.00	99.29	88.33	91.58
	304-09000	ABC (Spec)		Cubic Yard			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	4.00	250.00	575.83	50.00
Weighted Average for the First Quarter				4.00	250.00	575.83	50.00
Weighted Average for the Year				4.00	250.00	575.83	50.00
	306-01000	Reconditioning		Sq Yard			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	24,256.00	3.00	3.14	4.50
Weighted Average for the First Quarter				24,256.00	3.00	3.14	4.50
Weighted Average for the Year				24,256.00	3.00	3.14	4.50

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 55

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	310-00608	Full Depth Reclam. of HMA Pvmnt (0-8 in.)		Sq Yard			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	7,492.00	6.00	7.13	7.25
		Weighted Average for the First Quarter		7,492.00	6.00	7.13	7.25
		Weighted Average for the Year		7,492.00	6.00	7.13	7.25
	403-00720	HMA (Patching) (Asph)		Ton			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	400.00	300.00	274.36	190.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	153.64	400.00	630.11	300.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	9.00	800.00	808.62	900.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	72.00	300.00	311.17	270.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	157.00	400.00	442.41	320.00
BR0761-249		I-76	02/27/25	253.00	300.00	318.85	315.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	88.00	400.00	616.85	537.50
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	100.00	314.72	342.60	375.00
		Weighted Average for the First Quarter		1,232.64	337.19	405.77	295.60
		Weighted Average for the Year		1,232.64	337.19	405.77	295.60
	403-00721	HMA (Patching) (Asph)		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	12.00	297.97	448.50	371.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	828.00	160.00	53.50	40.00
		Weighted Average for the First Quarter		840.00	161.97	69.96	44.73
		Weighted Average for the Year		840.00	161.97	69.96	44.73

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 56

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	403-09221	SMA (Fibers) (Asph)		Ton			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	28,926.00	150.13	138.92	134.90
		Weighted Average for the First Quarter		28,926.00	150.13	138.92	134.90
		Weighted Average for the Year		28,926.00	150.13	138.92	134.90
_____	403-33841	HMA (Gr S) (100) (PG 64-22)		Ton			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1,869.00	134.40	219.49	244.50
		Weighted Average for the First Quarter		1,869.00	134.40	219.49	244.50
		Weighted Average for the Year		1,869.00	134.40	219.49	244.50
_____	403-34701	HMA (Gr SX) (75)		Ton			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	11,568.00	130.00	126.00	135.00
		Weighted Average for the First Quarter		11,568.00	130.00	126.00	135.00
		Weighted Average for the Year		11,568.00	130.00	126.00	135.00
_____	403-34851	HMA (Gr SX) (100) (PG 64-28)		Ton			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	6,462.00	140.00	120.66	121.50
BR0761-249		I-76	02/27/25	1,162.00	221.08	181.31	120.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 57

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				7,624.00	152.36	133.54	121.27
Weighted Average for the Year				7,624.00	152.36	133.54	121.27
403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	38,248.00	120.00	106.55	84.60
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	15,416.00	130.00	123.99	127.00
Weighted Average for the First Quarter				53,664.00	122.87	112.64	96.78
Weighted Average for the Year				53,664.00	122.87	112.64	96.78
408-01100		Joint Sealant		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	514.00	25.00	43.09	53.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	340.00	14.43	25.35	15.90
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	160.00	36.00	25.65	28.30
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	96.00	50.00	75.38	100.00
Weighted Average for the First Quarter				1,110.00	25.51	35.50	42.14
Weighted Average for the Year				1,110.00	25.51	35.50	42.14
411-03352		Asph Cem (PG 58-28)		Ton			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	650.00	650.00	435.00	400.00
Weighted Average for the First Quarter				650.00	650.00	435.00	400.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 58

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				650.00	650.00	435.00	400.00
411-10255	Emul Asph (SS)			Gallon			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	12,546.00	4.00	4.55	5.30	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	7,313.00	5.00	4.30	5.50	
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	1,092.00	9.45	8.75	16.50	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	7,710.00	6.05	4.80	4.10	
Weighted Average for the First Quarter				28,661.00	5.01	4.70	5.45
Weighted Average for the Year				28,661.00	5.01	4.70	5.45
412-00190	Conc Pvmt (Patching)			Sq Yard			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	317.00	350.00	87.27	88.30	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	224.00	283.18	173.58	114.48	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	211.00	250.00	101.69	115.00	
Weighted Average for the First Quarter				752.00	302.04	128.10	103.59
Weighted Average for the Year				752.00	302.04	128.10	103.59
412-00800	Conc Pvmt (8 In)			Sq Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	57.00	130.07	115.15	86.92	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	22.00	200.00	140.60	117.00	
Weighted Average for the First Quarter				79.00	149.54	122.24	95.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 59

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				79.00	149.54	122.24	95.30
412-00805	Conc Pvmnt (8 In) (Fast Track)			Sq Yard			
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25		78.00	150.00	126.16	135.00
Weighted Average for the First Quarter				78.00	150.00	126.16	135.00
Weighted Average for the Year				78.00	150.00	126.16	135.00
412-01050	Conc Pvmnt (10-1/2 In)			Sq Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		3,961.00	120.00	143.47	137.80
Weighted Average for the First Quarter				3,961.00	120.00	143.47	137.80
Weighted Average for the Year				3,961.00	120.00	143.47	137.80
412-05100	Poly Slab Jacking			Pound			
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25		1,000.00	20.00	19.89	18.09
Weighted Average for the First Quarter				1,000.00	20.00	19.89	18.09
Weighted Average for the Year				1,000.00	20.00	19.89	18.09

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 60

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
420-00102	Geotextile (Er Cont) (CL 1)			Sq Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1,125.00	5.00	12.53	15.00	
	Weighted Average for the First Quarter		1,125.00	5.00	12.53	15.00	
	Weighted Average for the Year		1,125.00	5.00	12.53	15.00	
420-00112	Geotextile (Drain) (CL 1)			Sq Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	66.00	13.25	11.16	10.60	
	Weighted Average for the First Quarter		66.00	13.25	11.16	10.60	
	Weighted Average for the Year		66.00	13.25	11.16	10.60	
503-00018	Drilled Shaft (18 In)			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	35.00	350.00	430.94	264.90	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	128.00	309.10	178.22	121.30	
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25	45.00	500.00	491.67	400.00	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	6.00	350.00	432.28	605.00	
	Weighted Average for the First Quarter		214.00	357.08	252.93	216.95	
	Weighted Average for the Year		214.00	357.08	252.93	216.95	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 61

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
503-00024		Drilled Shaft (24 In)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	24.00	450.00	608.89	661.70
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,549.00	300.00	200.20	132.19
Weighted Average for the First Quarter				1,573.00	302.29	203.34	140.27
Weighted Average for the Year				1,573.00	302.29	203.34	140.27
503-00036		Drilled Shaft (36 In)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	91.00	800.00	994.95	929.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	313.00	320.00	394.47	430.80
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	38.00	900.00	898.33	900.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	76.00	750.00	868.74	961.00
Weighted Average for the First Quarter				518.00	509.96	555.31	630.53
Weighted Average for the Year				518.00	509.96	555.31	630.53
503-00042		Drilled Shaft (42 In)		Lin Foot			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	19.00	1000.00	1007.50	900.00
Weighted Average for the First Quarter				19.00	1000.00	1007.50	900.00
Weighted Average for the Year				19.00	1000.00	1007.50	900.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 62

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	503-00048	Drilled Shaft (48 In)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	126.00	750.00	1043.83	950.00
		Weighted Average for the First Quarter		126.00	750.00	1043.83	950.00
		Weighted Average for the Year		126.00	750.00	1043.83	950.00
_____	503-00054	Drilled Shaft (54 In)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	84.00	850.00	1130.46	1050.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	444.00	600.00	671.88	458.26
		Weighted Average for the First Quarter		528.00	639.77	711.51	552.40
		Weighted Average for the Year		528.00	639.77	711.51	552.40
=====	503-00310	CSL Testing		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	13.00	2549.10	4297.60	3360.59
		Weighted Average for the First Quarter		13.00	2549.10	4297.60	3360.59
		Weighted Average for the Year		13.00	2549.10	4297.60	3360.59
_____	503-01100	M Pile (10 In)		Lin Foot			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	305.00	800.00	772.98	550.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 63

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		305.00	800.00	772.98	550.00
		Weighted Average for the Year		305.00	800.00	772.98	550.00
503-02000		Verification Test Pile		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	15000.00	14248.64	15000.00
		Weighted Average for the First Quarter		1.00	15000.00	14248.64	15000.00
		Weighted Average for the Year		1.00	15000.00	14248.64	15000.00
504-06406		Soil Nail		Lin Foot			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	3,785.00	65.00	92.16	65.00
		Weighted Average for the First Quarter		3,785.00	65.00	92.16	65.00
		Weighted Average for the Year		3,785.00	65.00	92.16	65.00
504-06410		Verification Testing		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	4500.00	10688.39	10000.00
		Weighted Average for the First Quarter		2.00	4500.00	10688.39	10000.00
		Weighted Average for the Year		2.00	4500.00	10688.39	10000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 64

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
504-08150	Soldier Pile Wall			Sq Foot			
NHPP2706-054	I-270/SAND CREEK DRIVE REPAIR	03/27/25		210.00	200.00	608.00	465.00
	Weighted Average for the First Quarter			210.00	200.00	608.00	465.00
	Weighted Average for the Year			210.00	200.00	608.00	465.00
506-00209	Riprap (9 In)			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		28.00	203.62	224.93	169.60
BR0761-249	I-76	02/27/25		84.00	207.30	224.00	210.00
	Weighted Average for the First Quarter			112.00	206.38	224.23	199.90
	Weighted Average for the Year			112.00	206.38	224.23	199.90
506-00212	Riprap (12 In)			Cubic Yard			
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25		22.00	200.00	354.49	214.00
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		16.00	200.00	344.00	475.00
	Weighted Average for the First Quarter			38.00	200.00	351.69	323.89
	Weighted Average for the Year			38.00	200.00	351.69	323.89
506-00226	Riprap (24 In)			Ton			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		1,628.00	166.16	111.34	140.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 65

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				1,628.00	166.16	111.34	140.00
Weighted Average for the Year				1,628.00	166.16	111.34	140.00
506-01020		Geogrid Reinforce		Sq Yard			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	78.00	8.00	11.75	13.00
Weighted Average for the First Quarter				78.00	8.00	11.75	13.00
Weighted Average for the Year				78.00	8.00	11.75	13.00
507-00100		Conc S and D Pave (Reinf)		Cubic Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	11.00	1347.50	1088.86	760.17
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	45.00	1415.95	1539.58	1288.00
Weighted Average for the First Quarter				56.00	1402.50	1418.65	1184.32
Weighted Average for the Year				56.00	1402.50	1418.65	1184.32
509-00000		Str Steel		Pound			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	327,913.00	2.80	16.26	13.22
Weighted Average for the First Quarter				327,913.00	2.80	16.26	13.22
Weighted Average for the Year				327,913.00	2.80	16.26	13.22

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 66

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	509-00003	Str Steel (Install Only)		Pound			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	594,813.00	2.71	2.67	1.10
		Weighted Average for the First Quarter		594,813.00	2.71	2.67	1.10
		Weighted Average for the Year		594,813.00	2.71	2.67	1.10
_____	509-08121	Temp Bridge Deck		Lin Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	66.00	1200.00	1676.58	820.00
		Weighted Average for the First Quarter		66.00	1200.00	1676.58	820.00
		Weighted Average for the Year		66.00	1200.00	1676.58	820.00
_____	512-00101	Bearing Device (Type I)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	16.00	1133.09	6544.99	5469.94
		Weighted Average for the First Quarter		16.00	1133.09	6544.99	5469.94
		Weighted Average for the Year		16.00	1133.09	6544.99	5469.94
_____	513-00600	Bridge Drain		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	4523.78	14909.93	17304.59
		Weighted Average for the First Quarter		4.00	4523.78	14909.93	17304.59

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 67

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				4.00	4523.78	14909.93	17304.59
513-00690		Bridge Drain (Spec)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	3798.07	12938.57	15399.44
Weighted Average for the First Quarter				4.00	3798.07	12938.57	15399.44
Weighted Average for the Year				4.00	3798.07	12938.57	15399.44
514-00048		Ped Railing (48 In)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,311.00	20.00	366.04	273.24
Weighted Average for the First Quarter				1,311.00	20.00	366.04	273.24
Weighted Average for the Year				1,311.00	20.00	366.04	273.24
514-00100		Hand Rail		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	585.00	90.00	111.18	158.10
Weighted Average for the First Quarter				585.00	90.00	111.18	158.10
Weighted Average for the Year				585.00	90.00	111.18	158.10

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 68

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
515-00120		Waterproofing (Membrane)		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,568.00	30.00	27.94	28.25
BR0761-249		I-76	02/27/25	5,778.00	28.26	25.13	28.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	275.00	35.00	69.19	45.00
Weighted Average for the First Quarter				7,621.00	28.86	26.66	28.66
Weighted Average for the Year				7,621.00	28.86	26.66	28.66
515-00400		Concrete Sealer		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,091.00	21.43	14.82	14.65
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	11,208.00	12.00	11.99	10.63
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	175.00	23.00	52.33	25.00
Weighted Average for the First Quarter				12,474.00	12.98	12.89	11.18
Weighted Average for the Year				12,474.00	12.98	12.89	11.18
518-01001		Br Expan Joint (Asphaltic Plug)		Lin Foot			
BR0761-249		I-76	02/27/25	624.00	293.88	294.69	320.00
Weighted Average for the First Quarter				624.00	293.88	294.69	320.00
Weighted Average for the Year				624.00	293.88	294.69	320.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 69

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
518-01004		Br Expan Device (0-4 In)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	64.00	407.21	469.80	374.77
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	272.00	600.00	836.69	475.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	609.00	1000.00	685.92	630.32
BR0761-249		I-76	02/27/25	120.00	405.98	846.80	380.00
Weighted Average for the First Quarter				1,065.00	795.29	734.47	547.09
Weighted Average for the Year				1,065.00	795.29	734.47	547.09
518-01006		Br Expan Device (0-6 In)		Lin Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	173.00	3000.00	3607.03	3400.00
Weighted Average for the First Quarter				173.00	3000.00	3607.03	3400.00
Weighted Average for the Year				173.00	3000.00	3607.03	3400.00
518-01009		Br Expan Device (0-9 In)		Lin Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	245.00	4000.00	4721.87	5020.00
Weighted Average for the First Quarter				245.00	4000.00	4721.87	5020.00
Weighted Average for the Year				245.00	4000.00	4721.87	5020.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 70

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	518-01012	Br Expan Device (0-12 In)		Lin Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	166.00	6000.00	5733.16	5800.00
		Weighted Average for the First Quarter		166.00	6000.00	5733.16	5800.00
		Weighted Average for the Year		166.00	6000.00	5733.16	5800.00
_____	518-01250	Br Expan Cover Plate		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	139.00	475.86	581.23	545.39
		Weighted Average for the First Quarter		139.00	475.86	581.23	545.39
		Weighted Average for the Year		139.00	475.86	581.23	545.39
_____	518-02030	Polyester Conc End Dam		Cubic Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	3,856.00	200.00	231.78	152.50
		Weighted Average for the First Quarter		3,856.00	200.00	231.78	152.50
		Weighted Average for the Year		3,856.00	200.00	231.78	152.50
_____	518-03000	Saw and Seal Br Joint		Lin Foot			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	609.00	500.00	33.14	26.45
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	48.00	50.00	93.46	30.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 71

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				657.00	467.12	37.55	26.71
Weighted Average for the Year				657.00	467.12	37.55	26.71
601-01000	Conc CL B			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1.00	2654.86	2267.45	1204.67
Weighted Average for the First Quarter				1.00	2654.86	2267.45	1204.67
Weighted Average for the Year				1.00	2654.86	2267.45	1204.67
601-03000	Conc CL D			Cubic Yard			
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25		53.20	2000.00	1897.23	2100.00
Weighted Average for the First Quarter				53.20	2000.00	1897.23	2100.00
Weighted Average for the Year				53.20	2000.00	1897.23	2100.00
601-03040	Conc CL D (Bridge)			Cubic Yard			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		922.00	1500.00	1451.72	1180.31
Weighted Average for the First Quarter				922.00	1500.00	1451.72	1180.31
Weighted Average for the Year				922.00	1500.00	1451.72	1180.31

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 72

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
601-03057	Conc CL DR			Cubic Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	12.00	7000.00	4597.48	4570.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	125.00	3000.00	2613.86	1822.75
BR0761-249		I-76	02/27/25	46.00	1439.71	3191.59	3000.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.90	3500.00	5146.26	3500.00
Weighted Average for the First Quarter				184.90	2876.56	2919.02	2311.16
Weighted Average for the Year				184.90	2876.56	2919.02	2311.16
601-06102	Concrete (Patching)			Cubic Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	1500.00	1846.00	1830.00
BR0761-249		I-76	02/27/25	488.00	141.95	431.13	250.00
Weighted Average for the First Quarter				492.00	152.99	436.90	262.85
Weighted Average for the Year				492.00	152.99	436.90	262.85
601-06150	Conc (Patching)			Sq Foot			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	500.00	1608.14	2400.00
Weighted Average for the First Quarter				2.00	500.00	1608.14	2400.00
Weighted Average for the Year				2.00	500.00	1608.14	2400.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 73

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	601-40300	Struct Conc Coating		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	230.00	23.92	25.31	48.53
		Weighted Average for the First Quarter		230.00	23.92	25.31	48.53
		Weighted Average for the Year		230.00	23.92	25.31	48.53
_____	601-40302	Struct Conc Coating (Anti-Graf)		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	16,737.00	2.54	1.94	2.06
		Weighted Average for the First Quarter		16,737.00	2.54	1.94	2.06
		Weighted Average for the Year		16,737.00	2.54	1.94	2.06
_____	601-40400	Struct Conc Stain		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,865.00	18.81	18.31	21.18
		Weighted Average for the First Quarter		1,865.00	18.81	18.31	21.18
		Weighted Average for the Year		1,865.00	18.81	18.31	21.18
_____	601-51005	Galvanic Anodes		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	473.00	35.00	47.74	48.25
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	1,782.00	27.00	40.60	65.78
BR0761-249		I-76	02/27/25	1,870.00	26.33	37.73	40.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 74

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	601-51005	Galvanic Anodes		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	83.00	35.00	88.68	35.00
		Weighted Average for the First Quarter		4,208.00	27.76	40.29	51.75
		Weighted Average for the Year		4,208.00	27.76	40.29	51.75
	602-00000	Reinf Steel		Pound			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	550.00	5.00	5.83	5.90
BR0761-249		I-76	02/27/25	2,382.00	3.22	5.79	6.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	96.00	5.00	7.99	7.00
		Weighted Average for the First Quarter		3,028.00	3.60	5.85	6.01
		Weighted Average for the Year		3,028.00	3.60	5.85	6.01
	602-00020	Reinf Steel (Epoxy)		Pound			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	191,756.00	3.00	1.62	1.98
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	38,560.00	2.50	4.51	4.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	8,254.00	5.00	3.21	3.12
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	10,739.00	10.00	4.67	5.00
		Weighted Average for the First Quarter		249,309.00	3.29	2.14	2.46
		Weighted Average for the Year		249,309.00	3.29	2.14	2.46

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 75

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	603-01180	18 In RCP		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	125.00	120.00	233.25	259.00
		Weighted Average for the First Quarter		125.00	120.00	233.25	259.00
		Weighted Average for the Year		125.00	120.00	233.25	259.00
_____	603-01185	18 In RCP (CIP)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	256.00	182.13	160.96	154.76
		Weighted Average for the First Quarter		256.00	182.13	160.96	154.76
		Weighted Average for the Year		256.00	182.13	160.96	154.76
_____	603-01245	24 In RCP (CIP)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	93.00	229.42	275.34	354.04
		Weighted Average for the First Quarter		93.00	229.42	275.34	354.04
		Weighted Average for the Year		93.00	229.42	275.34	354.04
_____	603-01305	30 In RCP (CIP)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	156.00	217.36	227.57	201.40
		Weighted Average for the First Quarter		156.00	217.36	227.57	201.40

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 76

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				156.00	217.36	227.57	201.40
603-05018	18 In RCES			Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	1200.00	2917.85	3650.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	1820.40	2285.87	1435.24
Weighted Average for the First Quarter				8.00	1432.65	2573.13	2819.47
Weighted Average for the Year				8.00	1432.65	2573.13	2819.47
603-10240	24 In CSP			Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	75.00	300.00	140.50	155.00
Weighted Average for the First Quarter				75.00	300.00	140.50	155.00
Weighted Average for the Year				75.00	300.00	140.50	155.00
603-10360	36 In CSP			Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	13.00	400.00	441.00	750.00
Weighted Average for the First Quarter				13.00	400.00	441.00	750.00
Weighted Average for the Year				13.00	400.00	441.00	750.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 77

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	603-32024	Place 24 In SES		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	4.00	1000.00	991.50	770.00
		Weighted Average for the First Quarter		4.00	1000.00	991.50	770.00
		Weighted Average for the Year		4.00	1000.00	991.50	770.00
_____	604-00305	Inlet Ty C (5 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	3.00	6015.36	9152.92	13540.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	4730.43	6729.42	5326.50
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	10000.00	7002.00	7800.00
		Weighted Average for the First Quarter		9.00	6329.75	7348.39	8614.00
		Weighted Average for the Year		9.00	6329.75	7348.39	8614.00
_____	604-00550	Inlet Ty D (Spec)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	7639.82	14278.95	7573.70
		Weighted Average for the First Quarter		1.00	7639.82	14278.95	7573.70
		Weighted Average for the Year		1.00	7639.82	14278.95	7573.70
_____	604-16010	Inlet Ty 16 (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	7801.38	12331.81	8070.84

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 78

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				1.00	7801.38	12331.81	8070.84
Weighted Average for the Year				1.00	7801.38	12331.81	8070.84
604-19105		Inlet Ty R L5 (5 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	6.00	7967.26	8913.03	8253.16
Weighted Average for the First Quarter				6.00	7967.26	8913.03	8253.16
Weighted Average for the Year				6.00	7967.26	8913.03	8253.16
604-19110		Inlet Ty R L5 (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	5.00	5683.25	10847.41	9159.46
Weighted Average for the First Quarter				5.00	5683.25	10847.41	9159.46
Weighted Average for the Year				5.00	5683.25	10847.41	9159.46
604-19205		Inlet Ty R L10 (5 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	5.00	5512.59	12975.33	11111.98
Weighted Average for the First Quarter				5.00	5512.59	12975.33	11111.98
Weighted Average for the Year				5.00	5512.59	12975.33	11111.98

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 79

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	604-19210	Inlet Ty R L10 (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	6711.17	16235.59	14513.52
		Weighted Average for the First Quarter		2.00	6711.17	16235.59	14513.52
		Weighted Average for the Year		2.00	6711.17	16235.59	14513.52
_____	604-19310	Inlet Ty R L15 (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	8131.27	21629.10	18224.58
		Weighted Average for the First Quarter		1.00	8131.27	21629.10	18224.58
		Weighted Average for the Year		1.00	8131.27	21629.10	18224.58
_____	604-25005	Vane Grate Inlet (5 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	4027.37	7929.62	5577.72
		Weighted Average for the First Quarter		2.00	4027.37	7929.62	5577.72
		Weighted Average for the Year		2.00	4027.37	7929.62	5577.72
_____	604-25010	Vane Grate Inlet (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	4946.69	9690.45	6937.70
		Weighted Average for the First Quarter		2.00	4946.69	9690.45	6937.70

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 80

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				2.00	4946.69	9690.45	6937.70
604-30005		MH Slab Base (5 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	5081.41	8681.51	10389.06
Weighted Average for the First Quarter				2.00	5081.41	8681.51	10389.06
Weighted Average for the Year				2.00	5081.41	8681.51	10389.06
604-30010		MH Slab Base (10 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	6805.46	10548.18	10389.06
Weighted Average for the First Quarter				3.00	6805.46	10548.18	10389.06
Weighted Average for the Year				3.00	6805.46	10548.18	10389.06
604-39000		MH Spec		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	35000.00	13519.00	12614.00
Weighted Average for the First Quarter				2.00	35000.00	13519.00	12614.00
Weighted Average for the Year				2.00	35000.00	13519.00	12614.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 81

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	605-82100	Pipe Edge Drain		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,595.00	13.08	37.33	34.98
		Weighted Average for the First Quarter		1,595.00	13.08	37.33	34.98
		Weighted Average for the Year		1,595.00	13.08	37.33	34.98
_____	605-84000	Subsurface Drain Outlet		Lin Foot			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	165.00	80.00	50.09	90.00
		Weighted Average for the First Quarter		165.00	80.00	50.09	90.00
		Weighted Average for the Year		165.00	80.00	50.09	90.00
_____	606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	3,334.00	55.00	36.03	36.25
		Weighted Average for the First Quarter		3,334.00	55.00	36.03	36.25
		Weighted Average for the Year		3,334.00	55.00	36.03	36.25
_____	606-00302	Gdrail Ty 3 (31 In MGS)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	140.00	65.75	46.07	42.40
BR0761-249		I-76	02/27/25	1,500.00	50.00	52.23	60.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 82

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				1,640.00	51.34	51.71	58.50
Weighted Average for the Year				1,640.00	51.34	51.71	58.50
606-00910		Guardrail Type 9 (Style CA)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	494.00	65.80	150.01	141.05
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1,511.00	250.00	169.12	200.00
Weighted Average for the First Quarter				2,005.00	204.62	159.65	185.48
Weighted Average for the Year				2,005.00	204.62	159.65	185.48
606-00944		Guardrail Type 9 (Style CGD) (Special)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	139.00	500.00	400.21	450.28
Weighted Average for the First Quarter				139.00	500.00	400.21	450.28
Weighted Average for the Year				139.00	500.00	400.21	450.28
606-01340		End Anchor Ty 3D		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	2009.36	2339.00	2014.00
Weighted Average for the First Quarter				1.00	2009.36	2339.00	2014.00
Weighted Average for the Year				1.00	2009.36	2339.00	2014.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 83

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	606-01370	Transition Ty 3G		Each			
BR0761-249		I-76	02/27/25	8.00	4000.00	6627.87	4200.00
		Weighted Average for the First Quarter		8.00	4000.00	6627.87	4200.00
		Weighted Average for the Year		8.00	4000.00	6627.87	4200.00
_____	606-01390	End Anchor Ty 3K		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	1214.03	3266.33	2968.00
		Weighted Average for the First Quarter		1.00	1214.03	3266.33	2968.00
		Weighted Average for the Year		1.00	1214.03	3266.33	2968.00
_____	606-01400	Transition Type BR10M-GR3		Each			
BR0761-249		I-76	02/27/25	4.00	7000.00	10989.00	8000.00
		Weighted Average for the First Quarter		4.00	7000.00	10989.00	8000.00
		Weighted Average for the Year		4.00	7000.00	10989.00	8000.00
_____	606-02003	End Anchor (Nonflared)		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	5000.00	1950.13	38.25
BR0761-249		I-76	02/27/25	8.00	5000.00	5167.89	4000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 84

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		9.00	5000.00	5039.18	3559.81
		Weighted Average for the Year		9.00	5000.00	5039.18	3559.81
606-02005		End Anchor (Flared)		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	5.00	6000.00	4095.50	4350.00
		Weighted Average for the First Quarter		5.00	6000.00	4095.50	4350.00
		Weighted Average for the Year		5.00	6000.00	4095.50	4350.00
606-10810		Bridge Rail Type 8R MASH		Lin Foot			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	1,180.00	300.00	643.61	510.00
		Weighted Average for the First Quarter		1,180.00	300.00	643.61	510.00
		Weighted Average for the Year		1,180.00	300.00	643.61	510.00
606-11037		Brdg Rail Ty 10R MASH		Lin Foot			
BR0761-249		I-76	02/27/25	760.00	250.00	329.55	350.00
		Weighted Average for the First Quarter		760.00	250.00	329.55	350.00
		Weighted Average for the Year		760.00	250.00	329.55	350.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 85

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
607-01100	Fence BW TWP			Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	11.00	12.00	300.57	182.50
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	871.00	7.16	14.57	5.62
Weighted Average for the First Quarter				882.00	7.22	16.36	7.83
Weighted Average for the Year				882.00	7.22	16.36	7.83
607-11525	Fence (Plastic)			Lin Foot			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1,142.00	2.95	5.76	5.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3,700.00	2.95	3.41	2.01
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	180.00	15.00	8.98	10.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	150.00	5.00	13.83	23.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	100.00	10.00	4.81	2.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	100.00	6.05	5.78	5.05
Weighted Average for the First Quarter				5,372.00	3.60	4.24	3.56
Weighted Average for the Year				5,372.00	3.60	4.24	3.56
607-11530	Fence (Spec)			Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	911.00	100.00	345.28	265.69
Weighted Average for the First Quarter				911.00	100.00	345.28	265.69
Weighted Average for the Year				911.00	100.00	345.28	265.69

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 86

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	607-53172	Fence CL (72 In)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	463.00	22.56	42.36	38.16
		Weighted Average for the First Quarter		463.00	22.56	42.36	38.16
		Weighted Average for the Year		463.00	22.56	42.36	38.16
_____	608-00000	Conc Sidewalk		Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	3,155.00	75.00	103.57	104.80
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	118.00	125.00	119.71	106.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	728.00	120.00	92.45	80.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	20.00	163.21	102.90	97.95
		Weighted Average for the First Quarter		4,021.00	85.05	101.98	100.31
		Weighted Average for the Year		4,021.00	85.05	101.98	100.31
_____	608-00006	Conc Sidewalk (6 In)		Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2,641.00	85.00	81.00	71.02
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	20.00	200.00	322.17	350.00
		Weighted Average for the First Quarter		2,661.00	85.86	81.91	73.12
		Weighted Average for the Year		2,661.00	85.86	81.91	73.12

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 87

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
608-00010	Conc Curb Ramp			Sq Yard			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,614.00	205.00	151.28	153.06
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	40.00	217.92	194.55	137.80
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	34.00	350.00	411.33	450.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	190.00	280.00	211.17	173.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1,804.00	180.00	140.82	145.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	42.00	261.03	174.14	163.25
Weighted Average for the First Quarter				3,724.00	198.81	153.66	152.83
Weighted Average for the Year				3,724.00	198.81	153.66	152.83
608-00015	Detectable Warnings			Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	64.00	95.00	116.37	117.75
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	50.00	87.32	85.08	107.15
Weighted Average for the First Quarter				114.00	91.63	102.65	113.10
Weighted Average for the Year				114.00	91.63	102.65	113.10
608-00350	Conc Sidewalk (C)			Sq Yard			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	110.00	87.86	105.47	84.80
Weighted Average for the First Quarter				110.00	87.86	105.47	84.80
Weighted Average for the Year				110.00	87.86	105.47	84.80

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 88

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
609-20000		Curb Ty 2 B (Spec)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	241.00	100.00	50.03	50.60
		Weighted Average for the First Quarter		241.00	100.00	50.03	50.60
		Weighted Average for the Year		241.00	100.00	50.03	50.60
609-20010		Curb Ty 2 B		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	500.00	48.42	46.55	47.10
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	46.00	50.00	54.89	58.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	415.00	50.00	31.93	28.50
		Weighted Average for the First Quarter		961.00	49.18	40.16	39.59
		Weighted Average for the Year		961.00	49.18	40.16	39.59
609-21010		C and G Ty 2 I-B		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	388.00	36.71	35.44	28.62
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	2,671.00	50.00	32.55	24.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	438.00	45.62	46.66	58.15
		Weighted Average for the First Quarter		3,497.00	47.98	34.31	28.79
		Weighted Average for the Year		3,497.00	47.98	34.31	28.79

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 89

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
609-21020	C and G Ty 2 II-B			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	884.00	47.00	52.37	53.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	833.00	41.16	40.66	29.68	
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25	37.00	45.00	184.21	180.00	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	56.00	45.00	60.14	64.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	949.00	60.00	37.27	30.50	
Weighted Average for the First Quarter			2,759.00	49.64	44.08	40.15	
Weighted Average for the Year			2,759.00	49.64	44.08	40.15	
609-21021	C and G Ty 2 II-M			Lin Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	289.00	35.00	55.85	56.50	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,842.00	31.91	43.02	37.10	
Weighted Average for the First Quarter			2,131.00	32.33	43.95	39.73	
Weighted Average for the Year			2,131.00	32.33	43.95	39.73	
609-24004	Gutter Ty 2 (4 Ft)			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	91.00	66.38	52.36	29.68	
Weighted Average for the First Quarter			91.00	66.38	52.36	29.68	
Weighted Average for the Year			91.00	66.38	52.36	29.68	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 90

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	609-60011	Curb Ty 6 M		Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	3,574.00	35.00	13.38	15.00
		Weighted Average for the First Quarter		3,574.00	35.00	13.38	15.00
		Weighted Average for the Year		3,574.00	35.00	13.38	15.00
_____	610-00020	Median Cover (Pattern Conc)		Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	828.00	30.00	25.60	25.90
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	91.00	20.00	51.49	53.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1,097.00	22.50	20.37	25.50
		Weighted Average for the First Quarter		2,016.00	25.47	23.92	26.91
		Weighted Average for the Year		2,016.00	25.47	23.92	26.91
_____	610-00024	Median Cover (4 In Pattern Conc)		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2,849.00	20.00	14.60	10.60
		Weighted Average for the First Quarter		2,849.00	20.00	14.60	10.60
		Weighted Average for the Year		2,849.00	20.00	14.60	10.60
_____	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	7,645.00	20.00	20.75	16.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 91

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				7,645.00	20.00	20.75	16.00
Weighted Average for the Year				7,645.00	20.00	20.75	16.00
610-00030	Median Cover Matl (Conc)			Sq Foot			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		863.00	20.00	23.28	23.55
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		80.00	20.00	25.74	29.00
Weighted Average for the First Quarter				943.00	20.00	23.66	24.01
Weighted Average for the Year				943.00	20.00	23.66	24.01
612-00001	Delin (Ty I)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		230.00	32.00	37.19	37.75
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25		28.00	50.00	35.50	37.00
BR0761-249	I-76	02/27/25		52.00	40.00	62.17	120.00
Weighted Average for the First Quarter				310.00	34.97	44.47	51.48
Weighted Average for the Year				310.00	34.97	44.47	51.48
612-00002	Delin (Ty II)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		260.00	30.00	40.66	41.25
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		30.00	31.17	43.17	67.00
Weighted Average for the First Quarter				290.00	30.12	41.13	43.91

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 92

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		290.00	30.12	41.13	43.91
612-00003	Delin (Ty III)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	2.00	40.00	44.14	44.75	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	5.00	60.00	35.50	37.00	
BR0761-249	I-76	02/27/25	16.00	40.00	63.82	120.00	
	Weighted Average for the First Quarter		23.00	44.35	60.23	95.41	
	Weighted Average for the Year		23.00	44.35	60.23	95.41	
612-00021	Delin (Ty I) (Barrier)			Each			
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	9.00	95.00	114.00	120.00	
	Weighted Average for the First Quarter		9.00	95.00	114.00	120.00	
	Weighted Average for the Year		9.00	95.00	114.00	120.00	
612-00041	Delin (Flex) (Ty I)			Each			
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	81.00	110.00	121.98	125.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	50.00	109.96	84.27	86.70	
	Weighted Average for the First Quarter		131.00	109.99	110.05	110.38	
	Weighted Average for the Year		131.00	109.99	110.05	110.38	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 93

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	612-00042	Delin (Flex) (Ty II)		Each			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	50.00	129.77	85.01	86.70
		Weighted Average for the First Quarter		50.00	129.77	85.01	86.70
		Weighted Average for the Year		50.00	129.77	85.01	86.70
_____	612-00043	Delin (Flex) (Ty III)		Each			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	50.00	115.82	86.67	86.70
		Weighted Average for the First Quarter		50.00	115.82	86.67	86.70
		Weighted Average for the Year		50.00	115.82	86.67	86.70
_____	612-00260	Loc Mark (Fib Opt) (Dome)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	10.00	235.04	227.37	110.24
		Weighted Average for the First Quarter		10.00	235.04	227.37	110.24
		Weighted Average for the Year		10.00	235.04	227.37	110.24
_____	613-00102	1 In Elec Cond (GRC) (Special)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	340.00	48.88	38.29	39.22
		Weighted Average for the First Quarter		340.00	48.88	38.29	39.22

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 94

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				340.00	48.88	38.29	39.22
613-00200	2 In Elec Cond			Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,038.00	19.87	28.46	24.38
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	706.00	38.00	40.85	35.00
Weighted Average for the First Quarter				1,744.00	27.21	32.32	28.68
Weighted Average for the Year				1,744.00	27.21	32.32	28.68
613-00206	2 In Elec Cond (Bored)			Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,293.00	30.00	36.09	30.60
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,415.00	26.44	38.92	36.04
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	500.00	30.00	29.48	22.00
Weighted Average for the First Quarter				3,208.00	28.43	36.37	31.66
Weighted Average for the Year				3,208.00	28.43	36.37	31.66
613-00210	2 In Elec Conduit (Spec)			Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	126.00	50.00	35.09	39.22
Weighted Average for the First Quarter				126.00	50.00	35.09	39.22
Weighted Average for the Year				126.00	50.00	35.09	39.22

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 95

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	613-00306	3 In Elec Cond (Bored)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2,736.00	40.00	37.66	35.30
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	900.00	36.16	57.68	54.06
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2,450.00	40.00	43.97	36.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	750.00	25.00	32.36	25.00
Weighted Average for the First Quarter				6,836.00	37.85	42.79	36.89
Weighted Average for the Year				6,836.00	37.85	42.79	36.89
	613-01200	2 In Elec Cond (P)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,190.00	20.00	33.04	30.60
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	7,180.00	12.00	22.95	12.72
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	300.00	30.00	24.15	27.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	10.00	50.00	23.55	24.00
Weighted Average for the First Quarter				8,680.00	13.76	23.73	15.68
Weighted Average for the Year				8,680.00	13.76	23.73	15.68
	613-01300	3 In Elec Cond (P)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	260.00	25.00	34.61	35.30
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1,400.00	15.51	30.65	26.50
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	310.00	40.00	27.62	28.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	475.00	15.00	29.05	29.00
Weighted Average for the First Quarter				2,445.00	19.53	30.32	28.11

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 96

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		2,445.00	19.53	30.32	28.11
613-03500		Elec Cond (P) (Mult) (Spec)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	638.00	68.79	51.47	36.04
		Weighted Average for the First Quarter		638.00	68.79	51.47	36.04
		Weighted Average for the Year		638.00	68.79	51.47	36.04
613-07000		Pull Box (Spec)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	8.00	1592.68	2487.00	1272.00
		Weighted Average for the First Quarter		8.00	1592.68	2487.00	1272.00
		Weighted Average for the Year		8.00	1592.68	2487.00	1272.00
613-07001		Type One Pull Box		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	13.00	979.95	1339.60	1388.60
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	13.00	1500.00	1738.15	1800.00
		Weighted Average for the First Quarter		26.00	1239.98	1499.02	1594.30
		Weighted Average for the Year		26.00	1239.98	1499.02	1594.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 97

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	613-07002	Type Two Pull Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	1500.00	1805.66	2137.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	17.00	1520.05	1654.10	1600.60
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	37.00	2000.00	2078.26	2200.00
Weighted Average for the First Quarter				58.00	1824.84	1900.65	2019.97
Weighted Average for the Year				58.00	1824.84	1900.65	2019.97
_____	613-07003	Type Three Pull Box		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	5.00	1100.00	1708.49	2053.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	16.00	2500.00	2629.35	2650.00
Weighted Average for the First Quarter				21.00	2166.67	2335.46	2507.86
Weighted Average for the Year				21.00	2166.67	2335.46	2507.86
_____	613-07004	Type Four Pull Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	16.00	2000.00	3344.95	3696.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	9.00	1949.84	2961.05	2761.30
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	6.00	3500.00	2278.52	3000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	2000.00	2379.56	2948.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	3.00	3000.00	3741.47	3750.00
Weighted Average for the First Quarter				36.00	2320.79	3020.28	3309.27
Weighted Average for the Year				36.00	2320.79	3020.28	3309.27

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 98

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	613-07005	Type Five Pull Box		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	2500.00	4284.43	4904.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	3621.89	3977.27	3508.60
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	4500.00	3148.65	3800.00
Weighted Average for the First Quarter				10.00	3348.76	3946.65	4125.04
Weighted Average for the Year				10.00	3348.76	3946.65	4125.04
	613-10000	Wiring		Lump Sum			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	56362.03	119518.22	105000.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	80000.00	130472.26	112360.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	50000.00	56351.01	76600.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	70000.00	31184.47	25177.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	20000.00	14942.05	30600.00
Weighted Average for the First Quarter				5.00	55272.41	73446.39	69947.40
Weighted Average for the Year				5.00	55272.41	73446.39	69947.40
	613-13000	Luminaire (LED) (Spec)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	3.00	1500.00	1036.88	960.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	1100.00	1326.33	1377.00
Weighted Average for the First Quarter				7.00	1271.43	1247.39	1198.29
Weighted Average for the Year				7.00	1271.43	1247.39	1198.29

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 99

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	613-13002	Lumin (LED) (2,000 Lumens)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	8.00	400.00	737.47	932.80
		Weighted Average for the First Quarter		8.00	400.00	737.47	932.80
		Weighted Average for the Year		8.00	400.00	737.47	932.80
	613-13004	Lumin (LED) (4,000 Lumens)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	5.00	578.17	1948.57	1791.40
		Weighted Average for the First Quarter		5.00	578.17	1948.57	1791.40
		Weighted Average for the Year		5.00	578.17	1948.57	1791.40
	613-13008	Lumin (LED) (8,000 Lumens)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	12.00	1095.66	2922.25	1828.50
		Weighted Average for the First Quarter		12.00	1095.66	2922.25	1828.50
		Weighted Average for the Year		12.00	1095.66	2922.25	1828.50
	613-13014	Lumin (LED) (14,000 Lumens)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	15.00	40.00	1432.52	1328.00
		Weighted Average for the First Quarter		15.00	40.00	1432.52	1328.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 100

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		15.00	40.00	1432.52	1328.00
613-16000		Luminaire (Spec)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	1000.00	2105.66	1520.00
		Weighted Average for the First Quarter		2.00	1000.00	2105.66	1520.00
		Weighted Average for the Year		2.00	1000.00	2105.66	1520.00
613-30005		Light Std + Lumin (Pedest)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	28.00	2500.00	6681.33	5618.00
		Weighted Average for the First Quarter		28.00	2500.00	6681.33	5618.00
		Weighted Average for the Year		28.00	2500.00	6681.33	5618.00
613-30120		Light Std Alum (12 Ft)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	17.00	1500.00	4285.55	3927.30
		Weighted Average for the First Quarter		17.00	1500.00	4285.55	3927.30
		Weighted Average for the Year		17.00	1500.00	4285.55	3927.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 101

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	613-33300	Light Std Timber (30 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	3500.00	5017.75	3175.00
		Weighted Average for the First Quarter		2.00	3500.00	5017.75	3175.00
		Weighted Average for the Year		2.00	3500.00	5017.75	3175.00
_____	613-34350	Light Std Metal (35 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	4000.00	5487.11	6342.00
		Weighted Average for the First Quarter		2.00	4000.00	5487.11	6342.00
		Weighted Average for the Year		2.00	4000.00	5487.11	6342.00
_____	613-40000	Conc Foundation Pad		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	3000.00	3106.86	2285.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	3640.28	3356.92	4054.50
		Weighted Average for the First Quarter		5.00	3384.17	3294.40	3346.70
		Weighted Average for the Year		5.00	3384.17	3294.40	3346.70
_____	613-40010	Light Std Foundation		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	2000.00	3754.44	5210.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	38.00	2615.25	3041.83	3233.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 102

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				40.00	2584.48	3060.11	3331.85
Weighted Average for the Year				40.00	2584.48	3060.11	3331.85
613-50106		Light Cont Center (Spec)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	9217.35	12961.63	13069.80
Weighted Average for the First Quarter				2.00	9217.35	12961.63	13069.80
Weighted Average for the Year				2.00	9217.35	12961.63	13069.80
613-50109		Meter Power Pedestal		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	12000.00	12119.20	9860.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	10792.53	11531.13	11161.80
Weighted Average for the First Quarter				3.00	11597.51	11825.17	10293.93
Weighted Average for the Year				3.00	11597.51	11825.17	10293.93
613-50150		Secondary Serv Pedestal		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	15000.00	12735.32	13200.00
Weighted Average for the First Quarter				2.00	15000.00	12735.32	13200.00
Weighted Average for the Year				2.00	15000.00	12735.32	13200.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 103

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	613-60700	Troubleshooting		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	20.00	223.57	367.62	365.70
		Weighted Average for the First Quarter		20.00	223.57	367.62	365.70
		Weighted Average for the Year		20.00	223.57	367.62	365.70
_____	613-80130	Service Meter Cabinet		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	7000.00	11395.85	9860.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	10000.00	10042.83	10562.00
		Weighted Average for the First Quarter		7.00	7857.14	10794.51	10060.57
		Weighted Average for the Year		7.00	7857.14	10794.51	10060.57
_____	614-00011	Sign Panel (CL I)		Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	688.00	30.00	27.87	28.25
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	177.00	26.16	29.45	31.21
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	30.00	30.00	57.56	82.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	49.00	40.00	34.17	31.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	665.00	40.00	27.78	27.50
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	11.00	33.73	61.30	25.00
		Weighted Average for the First Quarter		1,620.00	34.01	29.01	29.32
		Weighted Average for the Year		1,620.00	34.01	29.01	29.32

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 104

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
614-00012		Sign Panel (CL II)		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	95.00	33.09	39.90	48.42
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	12.00	45.00	75.60	90.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	35.00	40.88	42.75
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	51.00	50.00	44.25	47.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	117.00	34.44	46.11	35.70
Weighted Average for the First Quarter				355.00	36.80	43.38	44.15
Weighted Average for the Year				355.00	36.80	43.38	44.15
614-00026		Inst Sign Panel (CL I)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	7.00	500.00	182.40	280.00
Weighted Average for the First Quarter				7.00	500.00	182.40	280.00
Weighted Average for the Year				7.00	500.00	182.40	280.00
614-00029		Inst Sign Panel (CL II)		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	120.00	270.00	495.00
Weighted Average for the First Quarter				4.00	120.00	270.00	495.00
Weighted Average for the Year				4.00	120.00	270.00	495.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 105

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	614-00037	Sign Panel (Spec)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	14110.47	5111.06	12109.35
		Weighted Average for the First Quarter		3.00	14110.47	5111.06	12109.35
		Weighted Average for the Year		3.00	14110.47	5111.06	12109.35
_____	614-00040	Signpost (Spec)		Lin Foot			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	770.00	700.00	23.31	24.00
		Weighted Average for the First Quarter		770.00	700.00	23.31	24.00
		Weighted Average for the Year		770.00	700.00	23.31	24.00
_____	614-00216	Steel Signpost (2x2 In T)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	60.00	19.93	23.67	40.78
		Weighted Average for the First Quarter		60.00	19.93	23.67	40.78
		Weighted Average for the Year		60.00	19.93	23.67	40.78
_____	614-01503	Steel Sign Supp (2-In Rd) (Po&Sock)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	75.00	400.00	435.03	440.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	7.00	478.92	395.40	381.41
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	450.00	539.81	428.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 106

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				84.00	407.77	433.57	434.83
Weighted Average for the Year				84.00	407.77	433.57	434.83
614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	21.00	500.00	603.62	689.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	6.00	591.27	608.80	596.78
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	6.00	650.00	819.33	680.00
Weighted Average for the First Quarter				33.00	543.87	662.52	670.60
Weighted Average for the Year				33.00	543.87	662.52	670.60
614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	88.00	25.00	32.38	33.75
Weighted Average for the First Quarter				88.00	25.00	32.38	33.75
Weighted Average for the Year				88.00	25.00	32.38	33.75
614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	7.00	350.00	297.00	310.00
Weighted Average for the First Quarter				7.00	350.00	297.00	310.00
Weighted Average for the Year				7.00	350.00	297.00	310.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 107

Project Number	Item Number/ Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
614-01583	Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	10.00	702.60	683.99	655.92
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	11.00	642.66	804.71	730.00
	Weighted Average for the First Quarter		21.00	671.20	726.82	694.72
	Weighted Average for the Year		21.00	671.20	726.82	694.72
614-10142	Public Info Display		Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	20000.00	25171.77	32605.60
	Weighted Average for the First Quarter		4.00	20000.00	25171.77	32605.60
	Weighted Average for the Year		4.00	20000.00	25171.77	32605.60
614-70024	1310nm SFP Optic Module		Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	522.15	482.27	593.60
	Weighted Average for the First Quarter		4.00	522.15	482.27	593.60
	Weighted Average for the Year		4.00	522.15	482.27	593.60
614-70028	CWDM SFP Optic Module		Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	990.21	1249.60	1494.60

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 108

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				4.00	990.21	1249.60	1494.60
Weighted Average for the Year				4.00	990.21	1249.60	1494.60
614-70032	Optical Filter			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		4.00	685.82	605.52	832.10
Weighted Average for the First Quarter				4.00	685.82	605.52	832.10
Weighted Average for the Year				4.00	685.82	605.52	832.10
614-70150	Ped Sig Face (16) (Countdown)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		41.00	700.00	1060.50	1000.00
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		14.00	900.00	837.26	1100.00
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25		10.00	700.00	683.51	680.00
Weighted Average for the First Quarter				65.00	743.08	918.29	972.31
Weighted Average for the Year				65.00	743.08	918.29	972.31
614-70200	Access Ped Sig			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		58.00	1500.00	2051.32	2225.00
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25		4.00	2308.88	2809.32	3570.00
Weighted Average for the First Quarter				62.00	1552.19	2100.22	2311.77

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 109

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		62.00	1552.19	2100.22	2311.77
614-70336		Traf Sig Face (12-12-12)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	96.00	850.00	1512.68	1420.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	949.73	1495.23	1526.40
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	15.00	1300.00	1153.57	1600.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	18.00	900.00	1202.81	1259.00
		Weighted Average for the First Quarter		131.00	909.92	1402.67	1420.11
		Weighted Average for the Year		131.00	909.92	1402.67	1420.11
614-70448		Traf Sig Face (12-12-12-12)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	26.00	1200.00	1797.30	1600.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	1100.00	1423.16	1509.00
		Weighted Average for the First Quarter		30.00	1186.67	1709.27	1587.87
		Weighted Average for the Year		30.00	1186.67	1709.27	1587.87
614-72830		Communications Cabinet		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	12878.46	25232.33	21094.00
		Weighted Average for the First Quarter		3.00	12878.46	25232.33	21094.00
		Weighted Average for the Year		3.00	12878.46	25232.33	21094.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 110

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	614-72836	Conflict Monitor		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	1000.00	1694.08	1850.00
		Weighted Average for the First Quarter		5.00	1000.00	1694.08	1850.00
		Weighted Average for the Year		5.00	1000.00	1694.08	1850.00
	614-72855	Traf Sig Ctrl Cabinet		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	25000.00	33281.34	33600.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	62000.00	46042.63	50500.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	30000.00	46266.29	52079.00
		Weighted Average for the First Quarter		9.00	34333.33	40323.37	41462.00
		Weighted Average for the Year		9.00	34333.33	40323.37	41462.00
	614-72860	Ped Push Button		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	14.00	800.00	740.95	950.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	11.00	850.00	1726.17	1842.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	44.00	1000.00	1022.75	525.00
		Weighted Average for the First Quarter		69.00	935.51	1144.54	821.19
		Weighted Average for the Year		69.00	935.51	1144.54	821.19

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 111

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
614-72863		Ped Push Button Post Assem		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	32.00	2000.00	1748.81	1820.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	4.00	2000.00	2161.38	3200.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	2000.00	1688.12	1440.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	44.00	3500.00	2447.01	2850.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	4.00	3000.00	4926.98	3570.00
Weighted Average for the First Quarter				88.00	2795.45	2262.92	2460.00
Weighted Average for the Year				88.00	2795.45	2262.92	2460.00
614-72866		Fire Preempt Unit + Timer		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	3200.00	6027.91	5902.00
Weighted Average for the First Quarter				1.00	3200.00	6027.91	5902.00
Weighted Average for the Year				1.00	3200.00	6027.91	5902.00
614-72884		Detect (Micro Wave)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	21.00	8000.00	12434.18	12975.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	8805.06	12064.93	11299.60
Weighted Average for the First Quarter				23.00	8070.01	12375.10	12829.31
Weighted Average for the Year				23.00	8070.01	12375.10	12829.31

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 112

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
614-72886		Intersection Detect Sys (Camera)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	18.00	12000.00	13005.25	12975.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	25000.00	33580.79	25000.00
Weighted Average for the First Quarter				20.00	13300.00	15062.80	14177.50
Weighted Average for the Year				20.00	13300.00	15062.80	14177.50
614-72887		Detect (Microwave Veh)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	26.00	15000.00	12829.01	13360.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	20000.00	19109.93	17659.60
Weighted Average for the First Quarter				27.00	15185.19	13277.65	13519.24
Weighted Average for the Year				27.00	15185.19	13277.65	13519.24
614-72894		Emergency Telephone		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	4387.84	10768.13	5278.80
Weighted Average for the First Quarter				3.00	4387.84	10768.13	5278.80
Weighted Average for the Year				3.00	4387.84	10768.13	5278.80
614-72895		Vehicle Detect Sys (Single Camera)		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	4.00	10000.00	9363.67	12152.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 113

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				4.00	10000.00	9363.67	12152.00
Weighted Average for the Year				4.00	10000.00	9363.67	12152.00
614-80385		Rumble Strip		Lin Foot			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	32,086.00	0.43	0.53	0.41
Weighted Average for the First Quarter				32,086.00	0.43	0.53	0.41
Weighted Average for the Year				32,086.00	0.43	0.53	0.41
614-80390		Rumble Strip (Grinding) (Asphalt) (Sin)		Lin Foot			
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	245,604.00	0.50	1.03	0.70
Weighted Average for the First Quarter				245,604.00	0.50	1.03	0.70
Weighted Average for the Year				245,604.00	0.50	1.03	0.70
614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	19,508.00	0.50	0.84	1.00
Weighted Average for the First Quarter				19,508.00	0.50	0.84	1.00
Weighted Average for the Year				19,508.00	0.50	0.84	1.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 114

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	614-81020	Sig-Light Pole Steel (2)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	65000.00	40381.72	38500.00
		Weighted Average for the First Quarter		1.00	65000.00	40381.72	38500.00
		Weighted Average for the Year		1.00	65000.00	40381.72	38500.00
_____	614-81120	Sig-Light Pole Steel (1-20 Ft)		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	22000.00	19895.63	20336.00
		Weighted Average for the First Quarter		2.00	22000.00	19895.63	20336.00
		Weighted Average for the Year		2.00	22000.00	19895.63	20336.00
_____	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	28000.00	22329.92	21500.00
		Weighted Average for the First Quarter		1.00	28000.00	22329.92	21500.00
		Weighted Average for the Year		1.00	28000.00	22329.92	21500.00
_____	614-81135	Sig-Light Pole Steel (1-35 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	20000.00	23942.55	25000.00
		Weighted Average for the First Quarter		2.00	20000.00	23942.55	25000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 115

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				2.00	20000.00	23942.55	25000.00
614-81140		Sig-Light Pole Steel (1-40 Ft)		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and 02/13/25		2.00	22000.00	22137.66	21417.00
Weighted Average for the First Quarter				2.00	22000.00	22137.66	21417.00
Weighted Average for the Year				2.00	22000.00	22137.66	21417.00
614-81145		Sig-Light Pole Steel (1-45 Ft)		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and 02/13/25		2.00	28000.00	25081.08	24661.00
Weighted Average for the First Quarter				2.00	28000.00	25081.08	24661.00
Weighted Average for the Year				2.00	28000.00	25081.08	24661.00
614-81150		Sig-Light Pole Steel (1-50 Ft)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65, 01/30/25		1.00	35000.00	25420.27	25000.00
Weighted Average for the First Quarter				1.00	35000.00	25420.27	25000.00
Weighted Average for the Year				1.00	35000.00	25420.27	25000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 116

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	614-81155	Sig-Light Pole Steel (1-55 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	25000.00	30854.25	33400.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	45000.00	32367.33	24804.00
		Weighted Average for the First Quarter		6.00	28333.33	31286.56	31967.33
		Weighted Average for the Year		6.00	28333.33	31286.56	31967.33
	614-81160	Sig-Light Pole Steel (1-60 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	3.00	40000.00	35571.19	37500.00
		Weighted Average for the First Quarter		3.00	40000.00	35571.19	37500.00
		Weighted Average for the Year		3.00	40000.00	35571.19	37500.00
	614-81165	Sig-Light Pole Steel (1-65 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	45000.00	41435.84	45500.00
		Weighted Average for the First Quarter		1.00	45000.00	41435.84	45500.00
		Weighted Average for the Year		1.00	45000.00	41435.84	45500.00
	614-81170	Sig-Light Pole Steel (1-70 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	30000.00	44772.57	49000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 117

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the First Quarter		2.00	30000.00	44772.57	49000.00
		Weighted Average for the Year		2.00	30000.00	44772.57	49000.00
614-81175		Sig-Light Pole Steel (1-75 Ft)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	35000.00	45258.19	50000.00
		Weighted Average for the First Quarter		2.00	35000.00	45258.19	50000.00
		Weighted Average for the Year		2.00	35000.00	45258.19	50000.00
614-84000		Traf Sig Ped Pole Steel		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	8.00	2000.00	3524.62	4100.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	9.00	4500.00	3372.01	3700.00
		Weighted Average for the First Quarter		17.00	3323.53	3443.83	3888.24
		Weighted Average for the Year		17.00	3323.53	3443.83	3888.24
614-84100		Traf Sig Ped Pole Alum		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	2000.00	2195.66	2901.00
		Weighted Average for the First Quarter		1.00	2000.00	2195.66	2901.00
		Weighted Average for the Year		1.00	2000.00	2195.66	2901.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 118

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	614-85003	Impact Atten (LM)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	38985.56	37231.48	28388.89
		Weighted Average for the First Quarter		1.00	38985.56	37231.48	28388.89
		Weighted Average for the Year		1.00	38985.56	37231.48	28388.89
_____	614-86248	Traf Ctrlr (Type 2070LC)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	7000.00	8237.85	7650.00
		Weighted Average for the First Quarter		5.00	7000.00	8237.85	7650.00
		Weighted Average for the Year		5.00	7000.00	8237.85	7650.00
_____	614-86800	Uninterrupted Power Supply		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	20000.00	9064.83	8235.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	11467.00	15976.87	14861.20
		Weighted Average for the First Quarter		8.00	16800.12	12835.03	10719.83
		Weighted Average for the Year		8.00	16800.12	12835.03	10719.83
_____	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	800.00	10.00	11.17	12.95
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2,330.00	5.89	7.85	8.48

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 119

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				3,130.00	6.94	8.33	9.62
Weighted Average for the Year				3,130.00	6.94	8.33	9.62
614-87012		Fiber Optic Term Panel (12 Fiber)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	2000.00	1379.23	1625.00
Weighted Average for the First Quarter				4.00	2000.00	1379.23	1625.00
Weighted Average for the Year				4.00	2000.00	1379.23	1625.00
614-87015		Buffer Tube Fan Out Kit		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	317.58	406.78	594.66
Weighted Average for the First Quarter				3.00	317.58	406.78	594.66
Weighted Average for the Year				3.00	317.58	406.78	594.66
614-87024		Fiber Optic Term Panel (24 Fiber)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	1843.37	1187.52	1115.12
Weighted Average for the First Quarter				3.00	1843.37	1187.52	1115.12
Weighted Average for the Year				3.00	1843.37	1187.52	1115.12

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 120

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
-----	614-87320	CCTV		Each	-----		
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	11.00	6617.91	6981.17	4187.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	6000.00	6524.43	5682.00
		Weighted Average for the First Quarter		13.00	6522.85	6910.90	4417.00
		Weighted Average for the Year		13.00	6522.85	6910.90	4417.00
-----	614-87333	CCTV Camera (Traf Surveil)		Each	-----		
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	4000.00	8762.39	5900.00
		Weighted Average for the First Quarter		1.00	4000.00	8762.39	5900.00
		Weighted Average for the Year		1.00	4000.00	8762.39	5900.00
-----	614-87350	Test Fiber Optic Cable		Lump Sum	=====		
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	15000.00	5901.25	6625.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	20000.00	7802.63	5225.80
		Weighted Average for the First Quarter		2.00	17500.00	7168.84	5925.40
		Weighted Average for the Year		2.00	17500.00	7168.84	5925.40
-----	614-87512	Splice FO Cable (12 S)		Each	=====		
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	850.00	1204.23	1100.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 121

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				4.00	850.00	1204.23	1100.00
Weighted Average for the Year				4.00	850.00	1204.23	1100.00
614-87690		Ethernet Switch		Each			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	6000.00	5521.17	5890.00
Weighted Average for the First Quarter				2.00	6000.00	5521.17	5890.00
Weighted Average for the Year				2.00	6000.00	5521.17	5890.00
614-87692		Ethernet Switch Type II		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	5.00	7000.00	12277.70	14550.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3.00	10759.34	13726.83	9911.00
Weighted Average for the First Quarter				8.00	8409.75	13068.14	12810.38
Weighted Average for the Year				8.00	8409.75	13068.14	12810.38
615-00050		Emb Prot Ty 5		Each			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	8.00	2500.00	2034.00	2000.00
Weighted Average for the First Quarter				8.00	2500.00	2034.00	2000.00
Weighted Average for the Year				8.00	2500.00	2034.00	2000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 122

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	618-00000	Prestress Steel Bar		Pound			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	15,165.00	4.00	23.30	36.63
		Weighted Average for the First Quarter		15,165.00	4.00	23.30	36.63
		Weighted Average for the Year		15,165.00	4.00	23.30	36.63
_____	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4,047.00	85.00	92.93	106.57
		Weighted Average for the First Quarter		4,047.00	85.00	92.93	106.57
		Weighted Average for the Year		4,047.00	85.00	92.93	106.57
_____	619-30800	10 In Galv Pipe		Lin Foot			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	4.00	120.00	727.65	592.25
		Weighted Average for the First Quarter		4.00	120.00	727.65	592.25
		Weighted Average for the Year		4.00	120.00	727.65	592.25
_____	620-00001	Field Office (CL 1)		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	50000.00	65372.73	22000.00
		Weighted Average for the First Quarter		1.00	50000.00	65372.73	22000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 123

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				1.00	50000.00	65372.73	22000.00
620-00002	Field Office (CL 2)			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	75000.00	101997.01	64552.08	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	50000.00	53318.72	75000.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	35000.00	58046.74	60000.00	
BR0761-249	I-76	02/27/25	1.00	11954.12	68854.67	50000.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	21666.63	63446.44	19700.00	
Weighted Average for the First Quarter				5.00	38724.15	74013.04	53850.42
Weighted Average for the Year				5.00	38724.15	74013.04	53850.42
620-00005	Field Office (Spec)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	1.00	250000.00	97546.61	135900.00	
Weighted Average for the First Quarter				1.00	250000.00	97546.61	135900.00
Weighted Average for the Year				1.00	250000.00	97546.61	135900.00
620-00012	Field Lab (CL 2)			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	1.00	120000.00	59047.65	79000.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	85000.00	64798.51	44991.04	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	50000.00	48600.05	65000.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	35000.00	48012.54	32000.00	
BR0761-249	I-76	02/27/25	1.00	10000.00	52118.86	50000.00	

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 124

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	620-00012	Field Lab (CL 2)		Each			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	16766.07	56301.48	20450.00
		Weighted Average for the First Quarter		6.00	52794.35	55700.08	48573.51
		Weighted Average for the Year		6.00	52794.35	55700.08	48573.51
	620-00020	Sanitary Facility		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	6000.00	10033.53	10500.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1.00	3407.62	6596.11	15000.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	4076.45	6420.71	2224.25
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	2.00	5000.00	9688.14	7500.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	4000.00	3115.18	1500.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	2.00	2648.74	3624.59	1897.50
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	5000.00	12750.00	10000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	3000.00	2772.50	1902.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	2.00	3000.00	4399.09	2500.00
BR0761-249		I-76	02/27/25	1.00	2244.46	5502.33	8000.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	6000.00	5270.23	4000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	4390.72	4937.71	3950.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	4000.00	1341.67	625.00
		Weighted Average for the First Quarter		18.00	4082.96	6011.62	5234.47
		Weighted Average for the Year		18.00	4082.96	6011.62	5234.47
	621-00450	Detour Pmnt		Sq Yard			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	2,256.00	100.00	97.80	100.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	916.00	130.00	167.51	175.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 125

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				3,172.00	108.66	114.89	121.66
Weighted Average for the Year				3,172.00	108.66	114.89	121.66
621-00650		Ped Stair Str		Lump Sum			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	65000.00	158428.42	105570.50
Weighted Average for the First Quarter				1.00	65000.00	158428.42	105570.50
Weighted Average for the Year				1.00	65000.00	158428.42	105570.50
622-00010		Bicycle Rack		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	6.00	1157.03	1128.28	932.67
Weighted Average for the First Quarter				6.00	1157.03	1128.28	932.67
Weighted Average for the Year				6.00	1157.03	1128.28	932.67
622-00100		Shade Shelter		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	25000.00	77998.40	43890.42
Weighted Average for the First Quarter				2.00	25000.00	77998.40	43890.42
Weighted Average for the Year				2.00	25000.00	77998.40	43890.42

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 126

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	622-00250	Bench		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	2.00	640.23	3356.45	2418.68
		Weighted Average for the First Quarter		2.00	640.23	3356.45	2418.68
		Weighted Average for the Year		2.00	640.23	3356.45	2418.68
_____	622-00252	Precast Concrete Bench		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	2500.00	5033.72	7752.33
		Weighted Average for the First Quarter		4.00	2500.00	5033.72	7752.33
		Weighted Average for the Year		4.00	2500.00	5033.72	7752.33
_____	622-00270	Bollard		Each			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	17.00	1000.00	759.41	730.00
		Weighted Average for the First Quarter		17.00	1000.00	759.41	730.00
		Weighted Average for the Year		17.00	1000.00	759.41	730.00
_____	622-00350	Trash Receptacle		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	1845.03	2829.83	3075.98
		Weighted Average for the First Quarter		4.00	1845.03	2829.83	3075.98

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 127

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				4.00	1845.03	2829.83	3075.98
622-00827	Glazing Panel			Sq Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		5,555.00	55.00	144.43	108.56
Weighted Average for the First Quarter				5,555.00	55.00	144.43	108.56
Weighted Average for the Year				5,555.00	55.00	144.43	108.56
622-00836	Metal Roofing			Sq Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		4,532.00	16.00	35.34	27.06
Weighted Average for the First Quarter				4,532.00	16.00	35.34	27.06
Weighted Average for the Year				4,532.00	16.00	35.34	27.06
622-00851	Dog Waste Station			Each			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		3.00	300.00	1474.23	1345.40
Weighted Average for the First Quarter				3.00	300.00	1474.23	1345.40
Weighted Average for the Year				3.00	300.00	1474.23	1345.40

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 128

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
624-27019	18 In Drainage Pipe (CL 7) (CIP)			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1,219.00	95.00	134.61	109.18
	Weighted Average for the First Quarter			1,219.00	95.00	134.61	109.18
	Weighted Average for the Year			1,219.00	95.00	134.61	109.18
624-27025	24 In Drainage Pipe (CL 7) (CIP)			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		90.00	105.00	171.37	127.20
	Weighted Average for the First Quarter			90.00	105.00	171.37	127.20
	Weighted Average for the Year			90.00	105.00	171.37	127.20
624-27031	30 In Drainage Pipe (CL 7) (CIP)			Lin Foot			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		263.00	112.00	213.53	180.20
	Weighted Average for the First Quarter			263.00	112.00	213.53	180.20
	Weighted Average for the Year			263.00	112.00	213.53	180.20
625-00000	Const Surveying			Lump Sum			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25		1.00	15000.00	82053.86	90000.00
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25		1.00	50000.00	191210.98	187265.85
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25		1.00	150000.00	32961.93	46000.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 129

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	625-00000	Const Surveying		Lump Sum			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	150000.00	141823.01	160000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	30000.00	18280.50	14653.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	20000.00	132284.32	195000.00
BR0761-249		I-76	02/27/25	1.00	15000.00	54466.67	120000.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	35000.00	40620.66	25000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	10000.00	38885.31	48500.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	7000.00	4716.67	5550.00
Weighted Average for the First Quarter				10.00	48200.00	75871.70	89196.89
Weighted Average for the Year				10.00	48200.00	75871.70	89196.89
	625-00001	Const Surveying (Hour)		Hour			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	40.00	200.00	218.69	210.00
Weighted Average for the First Quarter				40.00	200.00	218.69	210.00
Weighted Average for the Year				40.00	200.00	218.69	210.00
	626-00000	Mobilization		Lump Sum			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	1214139.23	1097207.31	1269983.85
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1.00	204072.43	276921.17	175000.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	1.00	1556140.84	1403560.14	1279275.84
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	1.00	1200000.00	871893.67	202850.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	225000.00	263236.14	123000.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	1.00	327147.09	334346.28	142352.41
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	850000.00	1121500.00	865000.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1.00	113723.25	120205.24	50387.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 130

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	626-00000	Mobilization		Lump Sum			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	918270.00	1090866.54	625000.00
BR0761-249		I-76	02/27/25	1.00	299775.65	317425.87	200000.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	330000.00	249571.76	207000.00
MT CER500-233		REGION 5	03/06/25	1.00	250000.00	120908.33	27500.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	1.00	219664.10	112500.00	115000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	813312.98	574382.36	390500.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	62810.00	70500.00	23500.00
Weighted Average for the First Quarter				15.00	572270.37	519587.97	379756.61
Weighted Average for the Year				15.00	572270.37	519587.97	379756.61
	626-01103	Public Info Services (Tier III)		Lump Sum			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1.00	50000.00	22271.24	20600.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	1.00	22000.00	36404.94	45000.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1.00	90.00	3138.25	4500.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	15000.00	15851.00	21000.00
Weighted Average for the First Quarter				4.00	21772.50	22304.24	22775.00
Weighted Average for the Year				4.00	21772.50	22304.24	22775.00
	626-01104	Public Info Services (Tier IV)		Lump Sum			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1.00	15000.00	11319.39	12500.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	10000.00	27049.16	10000.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	1.00	5000.00	5500.00	6000.00
Weighted Average for the First Quarter				3.00	10000.00	15264.03	9500.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 131

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				3.00	10000.00	15264.03	9500.00
626-01113		Public Info Manage (Tier III)		Day			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	250.00	88.69	105.68	90.10
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	142.00	80.23	91.49	151.80
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	150.00	81.48	96.60	117.50
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	10.00	83.00	477.33	487.00
Weighted Average for the First Quarter				552.00	84.45	105.29	120.61
Weighted Average for the Year				552.00	84.45	105.29	120.61
626-01114		Public Info Manage (Tier IV)		Day			
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	60.00	80.00	100.05	59.00
Weighted Average for the First Quarter				60.00	80.00	100.05	59.00
Weighted Average for the Year				60.00	80.00	100.05	59.00
627-00008		Mod Epoxy Pvmnt Mkg		Gallon			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	390.00	200.00	161.03	147.15
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	30.00	257.78	422.50	318.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	5.00	1000.00	810.90	320.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	28.00	475.00	697.05	879.18
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	248.00	200.00	175.50	150.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	276.00	145.00	190.02	165.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 132

Project Number	Item Number/ Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	627-00008	Mod Epoxy Pvmt Mkg	Gallon			
BR0761-249	I-76	02/27/25	90.00	466.80	228.11	117.00
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	3,767.00	120.00	112.50	115.00
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	808.00	205.09	182.97	168.35
Weighted Average for the First Quarter			5,642.00	151.26	152.18	133.93
Weighted Average for the Year			5,642.00	151.26	152.18	133.93
	627-00013	Pvmt Mkg Paint (High Build)	Gallon			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	27.00	145.72	151.75	79.50
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	30.00	120.00	421.35	5.00
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	447.00	50.00	159.00	195.00
BR0761-249	I-76	02/27/25	68.00	144.60	129.08	118.00
MTCER500-233	REGION 5	03/06/25	39,054.00	48.00	41.50	40.00
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	1,817.00	60.00	57.50	65.00
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	1,705.00	53.46	88.45	86.70
Weighted Average for the First Quarter			43,148.00	49.01	43.60	44.63
Weighted Average for the Year			43,148.00	49.01	43.60	44.63
	627-00016	Pvmt Mkg Paint (High Build) (Temporary)	Gallon			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	451.00	115.00	99.27	88.30
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	91.00	175.00	235.80	309.93
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	516.00	75.00	89.81	75.00
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	763.00	80.00	77.50	65.00
Weighted Average for the First Quarter			1,821.00	92.00	98.69	85.84

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 133

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the Year				1,821.00	92.00	98.69	85.84
627-01010		Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	6,091.00	25.00	21.18	18.85
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	1,017.00	24.00	38.01	40.48
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	7,579.00	19.15	25.01	22.20
Weighted Average for the First Quarter				14,687.00	21.91	24.63	22.08
Weighted Average for the Year				14,687.00	21.91	24.63	22.08
627-01011		Preform Plastic Pvmt Mkg (Contr) (Inlaid)		Sq Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	100.00	27.02	59.10	63.60
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	350.00	24.00	40.83	40.48
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	596.00	30.15	24.68	22.20
Weighted Average for the First Quarter				1,046.00	27.79	36.10	32.27
Weighted Average for the Year				1,046.00	27.79	36.10	32.27
627-02010		Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	54.00	37.22	27.41	25.00
Weighted Average for the First Quarter				54.00	37.22	27.41	25.00
Weighted Average for the Year				54.00	37.22	27.41	25.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 134

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,941.00	23.00	19.55	18.85
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	82.00	26.29	39.57	42.40
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	264.00	40.00	32.75	36.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1,634.00	21.00	20.94	19.00
MTCER500-233		REGION 5	03/06/25	4,629.00	16.00	19.53	16.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1,323.00	24.15	25.42	23.20
Weighted Average for the First Quarter				9,873.00	20.02	20.63	18.78
Weighted Average for the Year				9,873.00	20.02	20.63	18.78
	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	65.00	30.00	25.39	26.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	4,632.00	25.00	24.91	25.00
Weighted Average for the First Quarter				4,697.00	25.07	24.91	25.01
Weighted Average for the Year				4,697.00	25.07	24.91	25.01
	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	20,922.00	15.00	14.10	14.15
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	276.00	18.85	22.20	21.20
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	1,492.00	20.00	18.99	20.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	14,441.00	16.00	15.07	14.00
MTCER500-233		REGION 5	03/06/25	3,768.00	17.00	17.17	18.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	17,017.00	13.37	15.77	15.30

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 135

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				57,916.00	15.05	15.41	14.89
Weighted Average for the Year				57,916.00	15.05	15.41	14.89
627-30411		Preform Thermoplastic Pvmnt Mkg (XS) (Sp)		Sq Foot			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	1,864.00	15.00	21.41	19.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	9,609.00	16.00	18.70	18.50
Weighted Average for the First Quarter				11,473.00	15.84	19.04	18.58
Weighted Average for the Year				11,473.00	15.84	19.04	18.58
629-01050		Monument Box		Each			
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	8.00	2500.00	919.38	1685.00
Weighted Average for the First Quarter				8.00	2500.00	919.38	1685.00
Weighted Average for the Year				8.00	2500.00	919.38	1685.00
629-01110		Locate Monuments		Hour			
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	8.00	258.27	864.77	2050.00
Weighted Average for the First Quarter				8.00	258.27	864.77	2050.00
Weighted Average for the Year				8.00	258.27	864.77	2050.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 136

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-00000	Flagging		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	6,500.00	45.00	48.79	53.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	4,000.00	40.00	43.66	41.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	600.00	30.37	49.31	50.88
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	3,900.00	50.00	25.90	5.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2,000.00	50.00	43.00	50.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	40.00	80.00	60.68	94.88
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	3,000.00	50.00	51.00	53.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	40.00	45.00	38.52	34.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	4,000.00	50.00	189.83	52.60
BR0761-249		I-76	02/27/25	300.00	50.00	48.03	55.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	600.00	60.00	51.28	33.00
MT CER500-233		REGION 5	03/06/25	528.00	50.00	27.83	20.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	100.00	45.31	31.00	12.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	1,200.00	41.83	49.83	45.40
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	160.00	53.00	56.33	55.00
Weighted Average for the First Quarter				26,968.00	46.77	63.15	42.44
Weighted Average for the Year				26,968.00	46.77	63.15	42.44
	630-00001	Pilot Car Operation		Hour			
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	20.00	42.81	150.00	100.00
Weighted Average for the First Quarter				20.00	42.81	150.00	100.00
Weighted Average for the Year				20.00	42.81	150.00	100.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 137

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
_____	630-00003	Uniformed Traf Ctrl		Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	1,200.00	200.00	121.42	175.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	200.00	200.00	185.20	160.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	130.00	145.20	162.22	164.30
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	1,322.00	150.00	144.39	151.80
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	160.00	187.01	150.00	150.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	600.00	140.25	123.19	102.00
Weighted Average for the First Quarter				3,612.00	169.23	140.75	152.06
Weighted Average for the Year				3,612.00	169.23	140.75	152.06
_____	630-00004	Traf Ctrl Vehicle		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	3000.00	20515.60	12950.00
Weighted Average for the First Quarter				2.00	3000.00	20515.60	12950.00
Weighted Average for the Year				2.00	3000.00	20515.60	12950.00
_____	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	130.00	56.33	53.37	47.70
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	1,322.00	30.00	62.26	151.80
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	600.00	30.89	75.27	102.00
Weighted Average for the First Quarter				2,052.00	31.93	64.36	130.64
Weighted Average for the Year				2,052.00	31.93	64.36	130.64

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 138

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-00007	Traf Ctrl Inspection		Day			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	80.00	250.00	409.41	325.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	58.00	500.00	250.16	250.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	90.00	300.00	356.83	371.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	75.00	750.00	678.88	900.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	24.00	150.00	495.66	750.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	64.00	500.00	311.31	316.25
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	50.00	450.00	381.00	375.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	8.00	250.00	250.26	108.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	67.00	300.00	813.11	550.00
BR0761-249		I-76	02/27/25	64.00	300.00	514.83	380.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	37.00	500.00	586.37	600.00
MT CER500-233		REGION 5	03/06/25	28.00	150.00	358.33	250.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	55.00	600.00	221.89	219.40
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	2.00	400.00	190.33	178.00
Weighted Average for the First Quarter				702.00	410.47	444.88	430.25
Weighted Average for the Year				702.00	410.47	444.88	430.25
	630-00012	Traf Ctrl Mgmt		Day			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	155.00	1600.00	1727.88	1650.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	116.00	1750.00	1450.28	1300.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	180.00	950.00	1334.49	1191.91
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	188.00	2500.00	2142.87	3000.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	60.00	2000.00	1522.25	1400.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	128.00	2000.00	1681.04	1644.50
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	138.00	2000.00	1618.00	1600.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	40.00	1800.00	1280.86	1188.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	140.00	1600.00	1359.47	1840.00
BR0761-249		I-76	02/27/25	125.00	1600.00	1156.60	450.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 139

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
630-00012	Traf Ctrl Mgmt			Day			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	80.00	1800.00	1589.54	1200.00
MTCER500-233		REGION 5	03/06/25	66.00	1200.00	650.00	200.00
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	10.00	1200.00	337.50	175.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	70.00	1600.00	1648.87	1377.50
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	10.00	1700.00	1143.33	1200.00
Weighted Average for the First Quarter				1,506.00	1729.22	1488.36	1514.70
Weighted Average for the Year				1,506.00	1729.22	1488.36	1514.70
630-00015	Uniformed Traf Ctrl Coordination			Hour			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	60.00	60.00	31.23	47.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	10.00	30.98	58.33	151.80
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	100.00	22.00	42.53	27.00
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	16.00	48.72	85.00	20.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	25.00	40.35	40.09	45.90
Weighted Average for the First Quarter				211.00	37.43	42.29	40.31
Weighted Average for the Year				211.00	37.43	42.29	40.31
630-80001	Flash Beacon (Port)			Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	20.00	893.71	1522.17	1802.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	4.00	1600.00	1492.61	2000.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	4.00	1600.00	971.67	1650.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	15.00	1000.00	1125.19	695.75
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	2200.00	647.50	675.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	10.00	800.00	478.33	445.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 140

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				55.00	1055.90	1254.57	1215.93
Weighted Average for the Year				55.00	1055.90	1254.57	1215.93
630-80002		Flash Beacon (Solar)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	10.00	2000.00	975.19	825.00
BR0761-249		I-76	02/27/25	2.00	670.20	1351.67	415.00
Weighted Average for the First Quarter				12.00	1778.37	1082.76	756.67
Weighted Average for the Year				12.00	1778.37	1082.76	756.67
630-80305		Flagging Station Light		Each			
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	2.00	919.18	300.00	500.00
Weighted Average for the First Quarter				2.00	919.18	300.00	500.00
Weighted Average for the Year				2.00	919.18	300.00	500.00
630-80335		Barricade (3 M-A) (Temp)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	12.00	250.00	175.03	175.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	16.00	173.97	377.67	371.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	4.00	200.00	236.08	500.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	25.00	114.02	305.12	398.48
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	6.00	150.00	197.83	54.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	12.00	160.00	137.82	89.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 141

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80335	Barricade (3 M-A) (Temp)		Each			
BR0761-249		I-76	02/27/25	6.00	121.81	288.50	138.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	6.00	120.23	192.27	155.00
Weighted Average for the First Quarter				87.00	157.54	270.19	266.07
Weighted Average for the Year				87.00	157.54	270.19	266.07
	630-80336	Barricade (3 M-B) (Temp)		Each			
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	4.00	500.00	85.67	12.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	3.00	200.00	320.50	315.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	500.00	561.71	397.00
MTCER500-233		REGION 5	03/06/25	4.00	300.00	252.83	50.00
Weighted Average for the First Quarter				13.00	369.23	270.25	152.85
Weighted Average for the Year				13.00	369.23	270.25	152.85
	630-80338	Barricade (3 M-D) (Temp)		Each			
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	15.00	518.00	240.00	225.00
Weighted Average for the First Quarter				15.00	518.00	240.00	225.00
Weighted Average for the Year				15.00	518.00	240.00	225.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 142

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80340	Pedestrian Barricade (ADA)		Lin Foot			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	100.00	42.99	23.56	59.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	100.00	100.00	28.33	37.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	20.00	100.00	48.00	45.00
Weighted Average for the First Quarter				220.00	74.09	27.95	47.73
Weighted Average for the Year				220.00	74.09	27.95	47.73
	630-80341	Const Traf Sign (A)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	122.00	70.00	37.12	53.00
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	28.00	130.00	72.02	75.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	111.00	49.40	107.78	100.70
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	30.00	100.00	46.23	5.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	87.00	140.00	33.74	2.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	10.00	47.64	73.72	94.88
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	14.00	85.00	84.00	80.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	16.00	65.00	59.27	27.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	281.00	65.00	57.54	61.50
BR0761-249		I-76	02/27/25	20.00	150.00	91.67	75.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	28.00	60.00	90.15	82.00
MT CER500-233		REGION 5	03/06/25	64.00	50.00	51.14	10.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	16.00	49.66	3.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	63.00	49.73	75.41	40.80
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	35.00	96.00	45.33	42.00
Weighted Average for the First Quarter				925.00	74.58	64.81	52.33
Weighted Average for the Year				925.00	74.58	64.81	52.33

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 143

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80342	Const Traf Sign (B)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	118.00	85.00	52.73	76.50
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	107.00	66.01	161.60	116.60
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	106.00	110.00	46.23	5.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	22.00	150.00	33.74	2.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	56.00	63.59	139.22	94.88
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	80.00	120.00	101.70	100.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	16.00	75.00	82.83	38.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	74.00	80.00	2121.50	61.50
BR0761-249		I-76	02/27/25	78.00	80.00	140.43	315.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	10.00	70.00	96.93	88.00
MTCER500-233		REGION 5	03/06/25	8.00	60.00	90.63	10.00
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	24.00	61.65	3.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	74.00	64.73	78.81	51.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	30.00	98.00	45.33	42.00
Weighted Average for the First Quarter				803.00	85.88	282.64	88.71
Weighted Average for the Year				803.00	85.88	282.64	88.71
	630-80343	Const Traf Sign (C)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	10.00	76.93	191.87	127.20
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	6.00	73.52	175.88	107.53
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	8.00	77.14	3.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	6.00	73.50	89.03	81.65
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	2.00	100.00	45.33	42.00
Weighted Average for the First Quarter				32.00	77.14	142.38	79.10
Weighted Average for the Year				32.00	77.14	142.38	79.10

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 144

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80344	Const Traf Sign (Spec)		Sq Foot			
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	300.00	80.00	25.55	28.46
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	40.00	30.00	31.64	30.00
Weighted Average for the First Quarter				340.00	74.12	26.27	28.64
Weighted Average for the Year				340.00	74.12	26.27	28.64
	630-80348	Const Info Sign		Each			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	4.00	118.28	86.02	75.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	500.00	127.00	125.00
Weighted Average for the First Quarter				6.00	245.52	91.14	91.67
Weighted Average for the Year				6.00	245.52	91.14	91.67
	630-80350	Vert Panel		Each			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	20.00	31.33	59.27	75.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	200.00	30.86	55.25	53.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	220.00	60.00	46.63	50.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	50.00	70.00	26.94	22.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	6.00	35.12	33.91	44.28
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	50.00	40.00	41.49	38.00
BR0761-249		I-76	02/27/25	30.00	70.00	65.75	42.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	15.00	60.00	270.04	44.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	75.00	45.38	3.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	100.00	34.74	38.06	40.80

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 145

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
Weighted Average for the First Quarter				766.00	46.46	50.80	42.74
Weighted Average for the Year				766.00	46.46	50.80	42.74
630-80355	Port Mesg Panel			Each			
NHPP2873-206	US287:RESURFACING I-70 TO 92N	01/09/25	8.00	6000.00	6546.91	9420.00	
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	5191.79	12713.33	13780.00	
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	2.00	10000.00	7917.28	20000.00	
STM0132-025	CO13 MM 90.2, US40Z MM 0.65,	01/30/25	4.00	150.00	5576.67	6500.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	4.00	5200.09	8645.00	13915.00	
NHPP0403-069	US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	8000.00	13175.00	14000.00	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	6000.00	3453.93	1620.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	8.00	6000.00	8510.10	7500.00	
BR0761-249	I-76	02/27/25	3.00	12000.00	8761.67	4000.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	10000.00	8015.40	4000.00	
MTCER500-233	REGION 5	03/06/25	2.00	6000.00	5958.33	1000.00	
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	2.00	5105.07	1000.00	1000.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	4.00	5172.24	8948.34	7140.00	
NHPP2706-054	I-270/SAND CREEK DRIVE REPAIR	03/27/25	2.00	9600.00	2900.00	2500.00	
Weighted Average for the First Quarter				49.00	6209.52	7913.62	8182.45
Weighted Average for the Year				49.00	6209.52	7913.62	8182.45
630-80356	Flash Arrow Panel (A Ty)			Each			
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	2.00	2000.00	1811.80	864.00	
Weighted Average for the First Quarter				2.00	2000.00	1811.80	864.00
Weighted Average for the Year				2.00	2000.00	1811.80	864.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 146

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80357	Flash Arrow Panel (B Ty)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	4.00	2000.00	2211.53	2060.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	2.00	1700.00	2508.00	2600.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	5.00	2500.00	2256.12	2800.00
MTCER500-233		REGION 5	03/06/25	2.00	5000.00	1016.83	1.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	2.00	1059.06	2684.93	1840.00
Weighted Average for the First Quarter				15.00	2401.21	2053.93	2074.80
Weighted Average for the Year				15.00	2401.21	2053.93	2074.80
	630-80358	Flash Arrow Panel (C Ty)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	6.00	1240.26	2538.67	1272.00
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	2.00	3500.00	4460.37	10000.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	4.00	1189.59	2043.75	2530.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	2000.00	2848.00	2800.00
BR0761-249		I-76	02/27/25	2.00	1143.89	4313.33	1650.00
MTCER500-233		REGION 5	03/06/25	2.00	3000.00	1058.33	100.00
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	2.00	1148.60	550.00	1000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	4.00	1172.47	2684.93	1840.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	2700.00	312.67	278.00
Weighted Average for the First Quarter				25.00	1646.99	2567.93	2259.60
Weighted Average for the Year				25.00	1646.99	2567.93	2259.60

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 147

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80360	Drum Channel Dev		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	150.00	50.00	29.34	53.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	75.00	27.01	60.05	58.30
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	100.00	100.00	41.63	25.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	50.00	50.00	27.27	23.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	250.00	36.93	44.76	44.28
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	200.00	35.00	45.75	45.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	100.00	35.00	45.33	38.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	300.00	46.00	35.60	22.50
BR0761-249		I-76	02/27/25	50.00	33.94	74.92	45.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	10.00	35.00	58.21	50.00
MT CER500-233		REGION 5	03/06/25	58.00	30.00	22.31	1.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	40.00	29.80	3.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	70.00	27.62	46.65	40.80
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	10.00	45.00	24.33	23.00
Weighted Average for the First Quarter				1,463.00	43.01	41.93	36.01
Weighted Average for the Year				1,463.00	43.01	41.93	36.01
	630-80363	Drum Channel Dev (Light) (F)		Each			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	50.00	120.00	41.63	25.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	50.00	40.21	54.88	56.93
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	20.00	45.00	61.00	60.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	50.00	75.00	35.47	24.65
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	4.00	100.00	98.60	115.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	10.00	35.41	60.48	45.90
Weighted Average for the First Quarter				184.00	72.90	46.62	40.48
Weighted Average for the Year				184.00	72.90	46.62	40.48

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 148

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80364	Drum Channel Dev (Light) (SB)		Each			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	50.00	120.00	41.63	25.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	20.00	45.00	61.00	60.00
MT CER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	20.00	37.36	3.00	5.00
Weighted Average for the First Quarter				90.00	84.97	39.29	28.33
Weighted Average for the Year				90.00	84.97	39.29	28.33
	630-80367	Port Traf Speed Monitor		Each			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	2.00	9000.00	3333.26	10000.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	4000.00	5894.50	3000.00
Weighted Average for the First Quarter				4.00	6500.00	4065.04	6500.00
Weighted Average for the Year				4.00	6500.00	4065.04	6500.00
	630-80370	Barrier (Temp)		Lin Foot			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	3,520.00	45.00	61.42	49.52
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	1,000.00	100.00	230.06	60.00
BR0761-249		I-76	02/27/25	2,000.00	42.06	59.62	60.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	150.00	200.00	150.89	70.00
Weighted Average for the First Quarter				6,670.00	55.85	84.02	54.69
Weighted Average for the Year				6,670.00	55.85	84.02	54.69

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 149

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80380	Traffic Cone		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	400.00	15.00	15.22	17.65
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	40.00	9.47	10.91	10.00
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	60.00	8.61	19.07	15.90
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	200.00	20.00	18.11	2.00
STM0132-025		CO13 MM 90.2, US40Z MM 0.65,	01/30/25	100.00	20.00	9.33	2.00
BRR100-400		VAR LOCATIONS R1 I25, I225 &	02/06/25	300.00	9.10	19.68	18.98
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	500.00	15.00	15.25	15.00
SHE0881-032		FEDERAL BLVD SIGNALS 41st and	02/13/25	100.00	12.00	14.11	11.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	250.00	15.00	2252.80	11.50
BR0761-249		I-76	02/27/25	50.00	15.00	25.43	15.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	30.00	15.00	23.70	13.00
MTCER500-233		REGION 5	03/06/25	44.00	12.00	13.46	1.00
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	350.00	8.69	5.00	5.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	633.00	9.40	25.48	15.30
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	50.00	18.00	8.83	8.00
Weighted Average for the First Quarter				3,107.00	12.78	232.96	12.62
Weighted Average for the Year				3,107.00	12.78	232.96	12.62
	630-80393	Stackable Vertical Panels		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	200.00	40.00	27.37	49.45
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	12.00	45.00	48.25	50.00
NHPP2706-054		I-270/SAND CREEK DRIVE REPAIR	03/27/25	20.00	18.00	16.33	15.00
Weighted Average for the First Quarter				232.00	38.36	27.14	46.51
Weighted Average for the Year				232.00	38.36	27.14	46.51

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 150

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-80440	Port Rumble Strips (Temp)		Each			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	6.00	1700.00	1650.38	800.00
	Weighted Average for the First Quarter			6.00	1700.00	1650.38	800.00
	Weighted Average for the Year			6.00	1700.00	1650.38	800.00
	630-80511	Mobile Pvmnt Marking Zone		Lump Sum			
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	1.00	15000.00	6894.50	5000.00
NHPP0072-033		CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	7500.00	19266.04	8500.00
MTCER500-233		REGION 5	03/06/25	1.00	80000.00	66666.67	35000.00
	Weighted Average for the First Quarter			3.00	34166.67	40904.43	16166.67
	Weighted Average for the Year			3.00	34166.67	40904.43	16166.67
	630-80520	Mobile Pvmnt Mkg Zone		Day			
MTCER200-296		REGION 2 VARIOUS HIGHWAYS AND	03/13/25	30.00	308.01	175.00	150.00
	Weighted Average for the First Quarter			30.00	308.01	175.00	150.00
	Weighted Average for the Year			30.00	308.01	175.00	150.00
	630-85010	Impact Atten (Temp)		Each			
2670252-499		I-25:MOBILITY HUB (LONE TREE)	01/16/25	4.00	4765.33	10218.38	9510.28

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 151

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
	630-85010	Impact Atten (Temp)		Each			
NHPP0702-428		I-70 THROUGH GLENWOOD CANYON	01/30/25	4.00	10000.00	10007.00	10000.00
BR0761-249		I-76	02/27/25	2.00	24698.36	12950.00	25000.00
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2.00	10000.00	7146.63	4000.00
Weighted Average for the First Quarter				12.00	10704.84	10280.53	11336.76
Weighted Average for the Year				12.00	10704.84	10280.53	11336.76
	630-85020	Mobile Attenuator		Each			
STRR200-288		CO 9B, US 24A, US 24G, CO 67C	01/16/25	1.00	65000.00	59162.50	65000.00
NHPP0403-069		US 40 MP 215.90 - 219.88 IN G	02/06/25	2.00	25000.00	45750.00	25000.00
NHPP085A-020		US85:I-76 TO 124TH AVENUE OVE	03/20/25	2.00	26765.49	59409.74	21430.00
Weighted Average for the First Quarter				5.00	33706.20	56093.88	31572.00
Weighted Average for the Year				5.00	33706.20	56093.88	31572.00
	630-85040	Impact Atten (T-M-A) (Temp)		Each			
NHPP2873-206		US287:RESURFACING I-70 TO 92N	01/09/25	2.00	30000.00	112652.19	136875.00
BR0761-249		I-76	02/27/25	2.00	16665.05	31416.67	25000.00
MTCER500-233		REGION 5	03/06/25	2.00	14219.72	8166.67	2000.00
Weighted Average for the First Quarter				6.00	20294.92	38363.77	54625.00
Weighted Average for the Year				6.00	20294.92	38363.77	54625.00

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 152

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
630-85041	Mobile Attenuator			Day			
2670252-499	I-25:MOBILITY HUB (LONE TREE)	01/16/25	30.00	2000.00	1114.50	1007.00	
NHPP0702-428	I-70 THROUGH GLENWOOD CANYON	01/30/25	500.00	875.00	346.60	300.00	
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	168.00	1100.00	676.41	917.13	
SHE0881-032	FEDERAL BLVD SIGNALS 41st and	02/13/25	50.00	1200.00	708.13	378.00	
MTCER200-296	REGION 2 VARIOUS HIGHWAYS AND	03/13/25	10.00	1200.00	150.00	100.00	
Weighted Average for the First Quarter				758.00	995.12	473.07	467.27
Weighted Average for the Year				758.00	995.12	473.07	467.27
630-86810	Traffic Signal (Temp)			Each			
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	4.00	35000.00	48312.08	23000.00	
STR141A-056	SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	1.00	30000.00	37433.43	25000.00	
Weighted Average for the First Quarter				5.00	34000.00	46136.35	23400.00
Weighted Average for the Year				5.00	34000.00	46136.35	23400.00
632-00000	Night Work Lighting			Lump Sum			
BRR100-400	VAR LOCATIONS R1 I25, I225 &	02/06/25	1.00	100000.00	67584.69	31625.00	
NHPP0072-033	CO7 28TH ST TO CHERRYVALE RD	02/20/25	1.00	50000.00	109552.76	65000.00	
MTCER500-233	REGION 5	03/06/25	1.00	15000.00	7016.67	100.00	
NHPP085A-020	US85:I-76 TO 124TH AVENUE OVE	03/20/25	1.00	50000.00	36100.89	25500.00	
NHPP2706-054	I-270/SAND CREEK DRIVE REPAIR	03/27/25	1.00	20000.00	14167.67	29503.00	
Weighted Average for the First Quarter				5.00	47000.00	45072.77	30345.60

Colorado Department of Transportation
Item Unit Costs by Projects -- 2025 Cost Data

08:53 Wednesday, April 9, 2025 153

Project Number	Item Number/ Project Location	Item Description/ Project Location	Date Let	Unit/ Quantity	Engr. Est.	Average Bid	Awarded Bid
		Weighted Average for the Year		5.00	47000.00	45072.77	30345.60
641-10010		Initial Shotcrete Facing		Sq Foot			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	2,059.00	30.00	67.71	46.00
		Weighted Average for the First Quarter		2,059.00	30.00	67.71	46.00
		Weighted Average for the Year		2,059.00	30.00	67.71	46.00
641-11003		Shotcrete (CL D)		Cubic Yard			
STR141A-056		SH 141 MP 85.5 K-01-B BRIDGE	02/28/25	50.80	1000.00	2512.16	1900.00
		Weighted Average for the First Quarter		50.80	1000.00	2512.16	1900.00
		Weighted Average for the Year		50.80	1000.00	2512.16	1900.00