
I‐25 PEL:  CO Springs Denver South Connection

Planning level cost estimates were prepared to provide a range of potential costs for an early 
action project in the Gap area.

Scope of Early Action Project: “Widen the Gap”
• Gap section only – approximately 18 miles between Monument (north of SH 105) and 
southern Castle Rock (south of Plum Creek Parkway)
• Cross section includes one additional travel lane in both directions (from two to three) and 
widened inside and outside shoulders
• Replacement of bridges (but not full interchanges) and culverts

Major Assumptions
• No additional right‐of‐way
• I‐25 mainline improvements only (no frontage road improvements or expansion)
• Does not include changes to truck  weigh station, rest areas, or chain‐up locations
• Does not include any improvements at the Plum Creek Parkway interchange or farther north

Cost Estimate Range
• $290 million to $570 million
• Higher end cost assumes widening plus full reconstruction of existing pavement
• Lower end cost assumes widening plus mill and 2‐inch overlay of existing pavement
• Both estimates based on major item quantities (pavement, earthwork, structures, 
barrier/guardrail); unit costs were gathered from recently constructed Colorado roadway 
projects
• Other items were accounted for as a percentage of major items
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