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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME :   70  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : NH0501-059 - Heater/Remix
                                                                                                  NH0501-059 - Mill/FIll

     CONTRACT DESCRIPTION :
     PROJECT NH 0501-059 US 50 WHITEWATER WEST

     THIS PROJECT IS LOCATED ON US 50 AND WILL CONSIST OF 2
     SITES, SITE 1 US 50 FROM MP 36.0 TO MP 42.19 AND SITE 2 US
     50 LEVELING FROM MP 50.0 TO MP 68.0.

     SITE 1 US 50 WILL BE AN ALTERNATE BID.  ALTERNATE BID 1
     SHALL INCLUDE 2" HEATING AND REMIXING TREATMENT AND A 2" HMA
     OVERLAY.  ALTERNATE BID 2 SHALL INCLUDE A 2" MILL AND FILL
     AND A 2" HMA OVERLAY.

     OTHER WORK INCLUDED IN THE ALTERNATE BIDS SHALL INCLUDE
     UNCLASSIFIED EXCAVATION, GUARDRAIL, CURB & GUTTER,
     EMBANKMENT PROTECTOR, RUMBLE STRIPS, AND STRIPING.

     SITE 2 US 50 LEVELING WILL INCLUDE HMA LEVELING, MILLING AND
     OVERLAY IN VARIOUS LOCATIONS.

     SITE 3 SH 141 IS SHOWN ON THE TABULATION FOR CLEARANCE
     PURPOSES AND THAT THERE IS PENDING WORK THAT COULD BE
     COMPLETED.

     A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON MARCH 13,
     2012 AT 10:00 AM AT THE MESA CONFERENCE ROOM LOCATED AT 606
     SOUTH 9TH STREET (CDOT MAINTENANCE BUILDING), GRAND
     JUNCTION, COLORADO TO PRESENT A BRIEF OVERVIEW OF THE
     PROJECT AND TO ANSWER QUESTIONS FROM PROSPECTIVE BIDDERS.
     BIDS WILL BE ACCEPTED ONLY FROM PRE-QUALIFIED BIDDERS WHO
     ATTEND THE MANDATORY PRE-BID CONFERENCE.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,749,077.25    93.0407%   100.0000%
    1    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     6,179,102.03   100.0000%   107.4799%
    2    672A           OLDCASTLE SW GROUP, INC.                                       $     6,438,064.00   104.1909%   111.9843%
    3    091A           ELAM CONSTRUCTION INCORPORATED                                 $     6,885,828.10   111.4374%   119.7728%
    4    005A           A & S CONSTRUCTION CO.                                         $     6,927,263.18   112.1079%   120.4935%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00090 Rem Delineator                   10.000 EACH|       6.0000       60.00|                         |
202-00240 Rem Asphalt Mat (Planing)    110711.000 SY  |       1.0000   110711.00|                         |
202-00425 Rem Bridge Railing               34.000 LF  |      17.0000      578.00|                         |
202-01130 Rem Gdrail Ty 3                 137.000 LF  |       5.0000      685.00|                         |
202-01300 Rem End Anchorage                12.000 EACH|     115.0000     1380.00|                         |
203-00000 Uncl Excav                     3336.000 CY  |      10.0000    33360.00|                         |
203-01500 Blading                          50.000 HOUR|     120.0000     6000.00|                         |
208-00002 Erosion Log (12 In)            1550.000 LF  |       5.0000     7750.00|                         |
208-00045 Conc Washout Str                  1.000 EACH|     633.0000      633.00|                         |
208-00206 Erosion Control Supervisor       70.000 DAY |     100.0000     7000.00|                         |
210-04010 Adj Manhole                       3.000 EACH|     527.0000     1581.00|                         |
210-04200 Adj Gdrail                     3140.000 LF  |       3.0000     9420.00|                         |
212-00006 Seeding (Native)                  0.200 ACRE|    2000.0000      400.00|                         |
212-00032 Soil Conditioning                 0.200 ACRE|    3000.0000      600.00|                         |
213-00004 Mulching (Weed Free Straw)        0.200 ACRE|    2000.0000      400.00|                         |
213-00061 Mulch Tackifier                  40.000 LB  |       4.0000      160.00|                         |
304-03000 ABC (CL 3)                     2335.000 TON |      18.0000    42030.00|                         |
304-06000 ABC (CL 6)                     1001.000 TON |      20.0000    20020.00|                         |
304-07000 ABC (CL 7)                     7450.000 TON |      21.0000   156450.00|                         |
403-02000 HMA (Spec)                    17073.000 TON |      32.0000   546336.00|                         |
403-09500 Furnish HMA                    2264.000 TON |      60.0000   135840.00|                         |
403-34801 HMA (Gr SX) (100)             37975.000 TON |      31.0000  1177225.00|                         |
405-00100 Heating and Remixing Treat   181153.000 SY  |       5.5000   996341.50|                         |
411-03345 Asph Cem (PG 76-28)             164.000 TON |     647.0000   106108.00|                         |
411-03354 Asph Cem (PG 64-22)            3082.000 TON |     500.0000  1541000.00|                         |
411-10255 Emul Asph (SS)                24115.000 GAL |       2.0000    48230.00|                         |
411-90010 Asph Rejuvenating Agent        1812.000 GAL |       3.0000     5436.00|                         |
506-00209 Riprap (9 In)                    15.000 CY  |     110.0000     1650.00|                         |
506-01020 Geogrid Reinforce              3344.000 SY  |       6.0000    20064.00|                         |
507-00000 Conc S and D Pave                 7.000 CY  |     400.0000     2800.00|                         |
601-01000 Conc CL B                         2.000 CY  |     200.0000      400.00|                         |
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      15.0000     3750.00|                         |
606-01385 Transition Ty 3J                  1.000 EACH|     800.0000      800.00|                         |
606-01390 End Anchor Ty 3K                  3.000 EACH|    1000.0000     3000.00|                         |
606-02003 End Anchor (Nonflared)            8.000 EACH|    1800.0000    14400.00|                         |
606-10300 Brdg Rail Ty 3                   34.000 LF  |     100.0000     3400.00|                         |
609-60011 Curb Ty 6 M                     375.000 LF  |      12.0000     4500.00|                         |
612-00001 Delin (Ty I)                     25.000 EACH|      20.0000      500.00|                         |
612-00002 Delin (Ty II)                    50.000 EACH|      20.0000     1000.00|                         |
612-00003 Delin (Ty III)                   14.000 EACH|      25.0000      350.00|                         |
614-80385 Rumble Strip                 156675.000 LF  |       0.2500    39168.75|                         |
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
615-00050 Emb Prot Ty 5                     1.000 EACH|    1200.0000     1200.00|                         |
620-00002 Field Office (CL 2)               1.000 EACH|   18000.0000    18000.00|                         |
620-00012 Field Lab (CL 2)                  1.000 EACH|   18000.0000    18000.00|                         |
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|                         |
625-00001 Const Surveying (Hour)           10.000 HOUR|     114.0000     1140.00|                         |
626-00000 Mobilization                      1.000 L S |  300000.0000   300000.00|                         |
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|                         |
627-00001 Pvmt Mkg Paint                 1822.000 GAL |      45.0000    81990.00|                         |
627-00005 Epoxy Pvmt Mkg                  911.000 GAL |      80.0000    72880.00|                         |
627-00031 Raised Pvmt Marker               54.000 EACH|      10.0000      540.00|                         |
627-30405 Preform Thermoplastic Pvmt       93.000 SF  |      25.0000     2325.00|                         |
627-30410 Preform Thermoplastic Pvmt       88.000 SF  |      20.0000     1760.00|                         |
630-00000 Flagging                       6000.000 HOUR|      20.0000   120000.00|                         |
630-00007 Traf Ctrl Inspection             28.000 DAY |     100.0000     2800.00|                         |
630-00012 Traf Ctrl Mgmt                   70.000 DAY |     470.0000    32900.00|                         |
630-80341 Const Traf Sign (A)              24.000 EACH|      30.0000      720.00|                         |
630-80342 Const Traf Sign (B)              59.000 EACH|      35.0000     2065.00|                         |
630-80343 Const Traf Sign (C)              10.000 EACH|      40.0000      400.00|                         |
630-80355 Port Mesg Panel                   4.000 EACH|    3000.0000    12000.00|                         |
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1000.0000     2000.00|                         |
630-80360 Drum Channel Dev                 60.000 EACH|      40.0000     2400.00|                         |
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      35.0000      420.00|                         |
630-80364 Drum Channel Dev (Light) (       12.000 EACH|      35.0000      420.00|                         |
630-80380 Traffic Cone                    600.000 EACH|       5.0000     3000.00|                         |
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|    3200.0000     9600.00|                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $             0.00|       $                 |       $
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0002   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   10.000 EACH|       6.0000       60.00|       5.0500       50.50|      20.0000      200.00
202-00240 Rem Asphalt Mat (Planing)    282986.000 SY  |       1.0000   282986.00|       1.1100   314114.46|       1.0000   282986.00
202-00425 Rem Bridge Railing               34.000 LF  |      17.0000      578.00|      13.1800      448.12|      14.0000      476.00
202-01130 Rem Gdrail Ty 3                 137.000 LF  |       5.0000      685.00|       4.3400      594.58|       5.0000      685.00
202-01300 Rem End Anchorage                12.000 EACH|     115.0000     1380.00|     151.5100     1818.12|     150.0000     1800.00
203-00000 Uncl Excav                     3336.000 CY  |      10.0000    33360.00|       7.5300    25120.08|      14.0000    46704.00
203-01500 Blading                          50.000 HOUR|     120.0000     6000.00|     122.3400     6117.00|     140.0000     7000.00
208-00002 Erosion Log (12 In)            1550.000 LF  |       5.0000     7750.00|       3.7900     5874.50|       4.0000     6200.00
208-00045 Conc Washout Str                  1.000 EACH|     650.0000      650.00|    1010.0700     1010.07|    1500.0000     1500.00
208-00206 Erosion Control Supervisor       70.000 DAY |     100.0000     7000.00|      60.6000     4242.00|     120.0000     8400.00
210-04010 Adj Manhole                       3.000 EACH|     527.0000     1581.00|     707.0500     2121.15|     600.0000     1800.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
210-04200 Adj Gdrail                     3140.000 LF  |       3.0000     9420.00|       2.5800     8101.20|       3.0000     9420.00
212-00006 Seeding (Native)                  0.200 ACRE|    2000.0000      400.00|    2777.6800      555.54|    1350.0000      270.00
212-00032 Soil Conditioning                 0.200 ACRE|    3000.0000      600.00|    3535.2300      707.05|    6200.0000     1240.00
213-00004 Mulching (Weed Free Straw)        0.200 ACRE|    2000.0000      400.00|    3535.2300      707.05|    1450.0000      290.00
213-00061 Mulch Tackifier                  40.000 LB  |       4.0000      160.00|       4.0400      161.60|      11.0000      440.00
304-03000 ABC (CL 3)                     2335.000 TON |      18.0000    42030.00|      13.9900    32666.65|      16.0000    37360.00
304-06000 ABC (CL 6)                     1001.000 TON |      20.0000    20020.00|      18.8400    18858.84|      17.0000    17017.00
304-07009 ABC (CL 7) (Spec)              7450.000 TON |      15.0000   111750.00|      13.9400   103853.00|      21.0000   156450.00
403-02000 HMA (Spec)                    17073.000 TON |      27.0000   460971.00|      32.0200   546677.46|      42.0000   717066.00
403-34801 HMA (Gr SX) (100)             57836.000 TON |      27.0000  1561572.00|      32.5800  1884296.88|      32.0000  1850752.00
411-03345 Asph Cem (PG 76-28)             219.000 TON |     650.0000   142350.00|     691.7300   151488.87|     820.0000   179580.00
411-03354 Asph Cem (PG 64-22)            4200.000 TON |     510.0000  2142000.00|     486.7300  2044266.00|     540.0000  2268000.00
411-10255 Emul Asph (SS)                34536.000 GAL |       2.0000    69072.00|       2.7800    96010.08|       3.0000   103608.00
506-00209 Riprap (9 In)                    15.000 CY  |     110.0000     1650.00|     116.1600     1742.40|      81.0000     1215.00
506-01020 Geogrid Reinforce              3344.000 SY  |       6.0000    20064.00|       5.0500    16887.20|       3.0000    10032.00
507-00000 Conc S and D Pave                 7.000 CY  |     400.0000     2800.00|    1010.0700     7070.49|     500.0000     3500.00
601-01000 Conc CL B                         2.000 CY  |     200.0000      400.00|    2020.1300     4040.26|     450.0000      900.00
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      15.0000     3750.00|      18.0800     4520.00|      18.0000     4500.00
606-01385 Transition Ty 3J                  1.000 EACH|     800.0000      800.00|    1368.6400     1368.64|    1400.0000     1400.00
606-01390 End Anchor Ty 3K                  3.000 EACH|    1000.0000     3000.00|     904.0100     2712.03|     900.0000     2700.00
606-02003 End Anchor (Nonflared)            8.000 EACH|    1800.0000    14400.00|    2100.9400    16807.52|    2100.0000    16800.00
606-10300 Brdg Rail Ty 3                   34.000 LF  |     100.0000     3400.00|     177.3200     6028.88|     180.0000     6120.00
609-60011 Curb Ty 6 M                     375.000 LF  |      12.0000     4500.00|      10.0300     3761.25|       8.0000     3000.00
612-00001 Delin (Ty I)                     25.000 EACH|      20.0000      500.00|      22.2200      555.50|      22.0000      550.00
612-00002 Delin (Ty II)                    50.000 EACH|      20.0000     1000.00|      24.2400     1212.00|      25.0000     1250.00
612-00003 Delin (Ty III)                   14.000 EACH|      25.0000      350.00|      26.2600      367.64|      32.0000      448.00
614-80385 Rumble Strip                 156675.000 LF  |       0.2500    39168.75|       0.1200    18801.00|       0.1200    18801.00
615-00050 Emb Prot Ty 5                     1.000 EACH|    1200.0000     1200.00|    2525.1700     2525.17|    3800.0000     3800.00
620-00002 Field Office (CL 2)               1.000 EACH|   18000.0000    18000.00|   16161.0700    16161.07|   19000.0000    19000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   18000.0000    18000.00|   16161.0700    16161.07|   19000.0000    19000.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|    3030.2000     3030.20|    1200.0000     1200.00
625-00001 Const Surveying (Hour)           10.000 HOUR|     114.0000     1140.00|     126.2600     1262.60|     150.0000     1500.00
626-00000 Mobilization                      1.000 L S |  311964.5000   311964.50|  401600.7200   401600.72|  219001.0000   219001.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    8282.5500     8282.55|    7500.0000     7500.00
627-00001 Pvmt Mkg Paint                 2733.000 GAL |      45.0000   122985.00|      32.8300    89724.39|      33.0000    90189.00
627-00005 Epoxy Pvmt Mkg                  911.000 GAL |      80.0000    72880.00|      69.1900    63032.09|      69.0000    62859.00
627-00031 Raised Pvmt Marker               54.000 EACH|      10.0000      540.00|       3.5400      191.16|       4.0000      216.00
627-30405 Preform Thermoplastic Pvmt       93.000 SF  |      25.0000     2325.00|      16.1600     1502.88|      16.0000     1488.00
627-30410 Preform Thermoplastic Pvmt       88.000 SF  |      20.0000     1760.00|      12.1200     1066.56|      12.0000     1056.00
630-00000 Flagging                       6000.000 HOUR|      20.0000   120000.00|      22.2200   133320.00|      22.0000   132000.00
630-00007 Traf Ctrl Inspection             28.000 DAY |     100.0000     2800.00|     176.7600     4949.28|     180.0000     5040.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                   70.000 DAY |     470.0000    32900.00|     606.0400    42422.80|     660.0000    46200.00
630-80341 Const Traf Sign (A)              24.000 EACH|      30.0000      720.00|      40.4000      969.60|      40.0000      960.00
630-80342 Const Traf Sign (B)              59.000 EACH|      35.0000     2065.00|      45.4500     2681.55|      45.0000     2655.00
630-80343 Const Traf Sign (C)              10.000 EACH|      40.0000      400.00|      50.5000      505.00|      50.0000      500.00
630-80355 Port Mesg Panel                   4.000 EACH|    3000.0000    12000.00|    4040.2700    16161.08|    4000.0000    16000.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1000.0000     2000.00|    1818.1200     3636.24|    1800.0000     3600.00
630-80360 Drum Channel Dev                 60.000 EACH|      40.0000     2400.00|      10.1000      606.00|      10.0000      600.00
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      35.0000      420.00|      10.1000      121.20|      10.0000      120.00
630-80364 Drum Channel Dev (Light) (       12.000 EACH|      35.0000      420.00|      10.1000      121.20|      10.0000      120.00
630-80380 Traffic Cone                    600.000 EACH|       5.0000     3000.00|       5.0500     3030.00|       5.0000     3000.00
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|    3200.0000     9600.00|   10100.6700    30302.01|   10000.0000    30000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,749,077.25|       $     6,179,102.03|       $     6,438,064.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,749,077.25|       $     6,179,102.03|       $     6,438,064.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   10.000 EACH|       5.2500       52.50|       7.0000       70.00|
202-00240 Rem Asphalt Mat (Planing)    110711.000 SY  |       1.9000   210350.90|       1.4000   154995.40|
202-00425 Rem Bridge Railing               34.000 LF  |      14.0000      476.00|      15.0000      510.00|
202-01130 Rem Gdrail Ty 3                 137.000 LF  |       4.5000      616.50|       4.7900      656.23|
202-01300 Rem End Anchorage                12.000 EACH|     160.0000     1920.00|     167.0000     2004.00|
203-00000 Uncl Excav                     3336.000 CY  |       7.5000    25020.00|      15.0000    50040.00|
203-01500 Blading                          50.000 HOUR|     115.0000     5750.00|     100.0000     5000.00|
208-00002 Erosion Log (12 In)            1550.000 LF  |       3.2500     5037.50|       9.0000    13950.00|
208-00045 Conc Washout Str                  1.000 EACH|    2000.0000     2000.00|     500.0000      500.00|
208-00206 Erosion Control Supervisor       70.000 DAY |     145.0000    10150.00|     100.0000     7000.00|
210-04010 Adj Manhole                       3.000 EACH|     350.0000     1050.00|    1000.0000     3000.00|
210-04200 Adj Gdrail                     3140.000 LF  |       2.7000     8478.00|       2.8500     8949.00|
212-00006 Seeding (Native)                  0.200 ACRE|    1625.0000      325.00|    1500.0000      300.00|
212-00032 Soil Conditioning                 0.200 ACRE|    7850.0000     1570.00|    6000.0000     1200.00|
213-00004 Mulching (Weed Free Straw)        0.200 ACRE|    1250.0000      250.00|    2500.0000      500.00|
213-00061 Mulch Tackifier                  40.000 LB  |      11.0000      440.00|       6.0000      240.00|
304-03000 ABC (CL 3)                     2335.000 TON |      12.5000    29187.50|      20.0000    46700.00|
304-06000 ABC (CL 6)                     1001.000 TON |      17.0000    17017.00|      20.0000    20020.00|
304-07000 ABC (CL 7)                     7450.000 TON |      12.0000    89400.00|      18.0000   134100.00|
403-02000 HMA (Spec)                    17073.000 TON |      49.0000   836577.00|      41.8000   713651.40|
403-09500 Furnish HMA                    2264.000 TON |      72.0000   163008.00|      80.0000   181120.00|
403-34801 HMA (Gr SX) (100)             37975.000 TON |      42.5000  1613937.50|      37.2500  1414568.75|
405-00100 Heating and Remixing Treat   181153.000 SY  |       5.7000  1032572.10|       5.6000  1014456.80|
411-03345 Asph Cem (PG 76-28)             164.000 TON |     850.0000   139400.00|     840.0000   137760.00|
411-03354 Asph Cem (PG 64-22)            3082.000 TON |     585.0000  1802970.00|     620.0000  1910840.00|
411-10255 Emul Asph (SS)                24115.000 GAL |       2.1000    50641.50|       3.0000    72345.00|
411-90010 Asph Rejuvenating Agent        1812.000 GAL |       3.0000     5436.00|       3.0000     5436.00|
506-00209 Riprap (9 In)                    15.000 CY  |     115.0000     1725.00|     140.0000     2100.00|
506-01020 Geogrid Reinforce              3344.000 SY  |       3.4000    11369.60|       4.5000    15048.00|
507-00000 Conc S and D Pave                 7.000 CY  |     725.0000     5075.00|     450.0000     3150.00|
601-01000 Conc CL B                         2.000 CY  |    1300.0000     2600.00|    1000.0000     2000.00|
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      19.0000     4750.00|      20.0000     5000.00|
606-01385 Transition Ty 3J                  1.000 EACH|    1450.0000     1450.00|    1508.0000     1508.00|
606-01390 End Anchor Ty 3K                  3.000 EACH|     950.0000     2850.00|     996.0000     2988.00|
606-02003 End Anchor (Nonflared)            8.000 EACH|    2200.0000    17600.00|    2315.0000    18520.00|
606-10300 Brdg Rail Ty 3                   34.000 LF  |     190.0000     6460.00|     196.0000     6664.00|
609-60011 Curb Ty 6 M                     375.000 LF  |       8.3500     3131.25|      10.0000     3750.00|
612-00001 Delin (Ty I)                     25.000 EACH|      25.0000      625.00|      24.0000      600.00|
612-00002 Delin (Ty II)                    50.000 EACH|      25.5000     1275.00|      26.0000     1300.00|
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
612-00003 Delin (Ty III)                   14.000 EACH|      28.0000      392.00|      30.0000      420.00|
614-80385 Rumble Strip                 156675.000 LF  |       0.1500    23501.25|       0.1200    18801.00|
615-00050 Emb Prot Ty 5                     1.000 EACH|     800.0000      800.00|    1000.0000     1000.00|
620-00002 Field Office (CL 2)               1.000 EACH|   11000.0000    11000.00|   15000.0000    15000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   11500.0000    11500.00|   15000.0000    15000.00|
620-00020 Sanitary Facility                 1.000 EACH|    2100.0000     2100.00|    3000.0000     3000.00|
625-00001 Const Surveying (Hour)           10.000 HOUR|     130.0000     1300.00|     100.0000     1000.00|
626-00000 Mobilization                      1.000 L S |  330000.0000   330000.00|  500000.0000   500000.00|
626-01000 Public Info Services              1.000 L S |    8000.0000     8000.00|   10000.0000    10000.00|
627-00001 Pvmt Mkg Paint                 1822.000 GAL |      35.0000    63770.00|      36.0000    65592.00|
627-00005 Epoxy Pvmt Mkg                  911.000 GAL |      73.0000    66503.00|      74.0000    67414.00|
627-00031 Raised Pvmt Marker               54.000 EACH|       5.0000      270.00|       4.4000      237.60|
627-30405 Preform Thermoplastic Pvmt       93.000 SF  |      18.0000     1674.00|      20.0000     1860.00|
627-30410 Preform Thermoplastic Pvmt       88.000 SF  |      15.0000     1320.00|      14.0000     1232.00|
630-00000 Flagging                       6000.000 HOUR|      23.0000   138000.00|      24.0000   144000.00|
630-00007 Traf Ctrl Inspection             28.000 DAY |     200.0000     5600.00|     195.0000     5460.00|
630-00012 Traf Ctrl Mgmt                   70.000 DAY |     650.0000    45500.00|     667.0000    46690.00|
630-80341 Const Traf Sign (A)              24.000 EACH|      45.0000     1080.00|      44.0000     1056.00|
630-80342 Const Traf Sign (B)              59.000 EACH|      50.0000     2950.00|      50.0000     2950.00|
630-80343 Const Traf Sign (C)              10.000 EACH|      55.0000      550.00|      55.0000      550.00|
630-80355 Port Mesg Panel                   4.000 EACH|    4300.0000    17200.00|    4500.0000    18000.00|
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1900.0000     3800.00|    2000.0000     4000.00|
630-80360 Drum Channel Dev                 60.000 EACH|      11.0000      660.00|      15.0000      900.00|
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      11.0000      132.00|      15.0000      180.00|
630-80364 Drum Channel Dev (Light) (       12.000 EACH|      11.0000      132.00|      15.0000      180.00|
630-80380 Traffic Cone                    600.000 EACH|       5.5000     3300.00|       7.0000     4200.00|
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|   10750.0000    32250.00|   12000.0000    36000.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,885,828.10|       $     6,927,263.18|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0002   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   10.000 EACH|                         |                         |
202-00240 Rem Asphalt Mat (Planing)    282986.000 SY  |                         |                         |
202-00425 Rem Bridge Railing               34.000 LF  |                         |                         |
202-01130 Rem Gdrail Ty 3                 137.000 LF  |                         |                         |
202-01300 Rem End Anchorage                12.000 EACH|                         |                         |
203-00000 Uncl Excav                     3336.000 CY  |                         |                         |
203-01500 Blading                          50.000 HOUR|                         |                         |
208-00002 Erosion Log (12 In)            1550.000 LF  |                         |                         |
208-00045 Conc Washout Str                  1.000 EACH|                         |                         |



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 003 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
208-00206 Erosion Control Supervisor       70.000 DAY |                         |                         |
210-04010 Adj Manhole                       3.000 EACH|                         |                         |
210-04200 Adj Gdrail                     3140.000 LF  |                         |                         |
212-00006 Seeding (Native)                  0.200 ACRE|                         |                         |
212-00032 Soil Conditioning                 0.200 ACRE|                         |                         |
213-00004 Mulching (Weed Free Straw)        0.200 ACRE|                         |                         |
213-00061 Mulch Tackifier                  40.000 LB  |                         |                         |
304-03000 ABC (CL 3)                     2335.000 TON |                         |                         |
304-06000 ABC (CL 6)                     1001.000 TON |                         |                         |
304-07009 ABC (CL 7) (Spec)              7450.000 TON |                         |                         |
403-02000 HMA (Spec)                    17073.000 TON |                         |                         |
403-34801 HMA (Gr SX) (100)             57836.000 TON |                         |                         |
411-03345 Asph Cem (PG 76-28)             219.000 TON |                         |                         |
411-03354 Asph Cem (PG 64-22)            4200.000 TON |                         |                         |
411-10255 Emul Asph (SS)                34536.000 GAL |                         |                         |
506-00209 Riprap (9 In)                    15.000 CY  |                         |                         |
506-01020 Geogrid Reinforce              3344.000 SY  |                         |                         |
507-00000 Conc S and D Pave                 7.000 CY  |                         |                         |
601-01000 Conc CL B                         2.000 CY  |                         |                         |
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |                         |                         |
606-01385 Transition Ty 3J                  1.000 EACH|                         |                         |
606-01390 End Anchor Ty 3K                  3.000 EACH|                         |                         |
606-02003 End Anchor (Nonflared)            8.000 EACH|                         |                         |
606-10300 Brdg Rail Ty 3                   34.000 LF  |                         |                         |
609-60011 Curb Ty 6 M                     375.000 LF  |                         |                         |
612-00001 Delin (Ty I)                     25.000 EACH|                         |                         |
612-00002 Delin (Ty II)                    50.000 EACH|                         |                         |
612-00003 Delin (Ty III)                   14.000 EACH|                         |                         |
614-80385 Rumble Strip                 156675.000 LF  |                         |                         |
615-00050 Emb Prot Ty 5                     1.000 EACH|                         |                         |
620-00002 Field Office (CL 2)               1.000 EACH|                         |                         |
620-00012 Field Lab (CL 2)                  1.000 EACH|                         |                         |
620-00020 Sanitary Facility                 1.000 EACH|                         |                         |
625-00001 Const Surveying (Hour)           10.000 HOUR|                         |                         |
626-00000 Mobilization                      1.000 L S |                         |                         |
626-01000 Public Info Services              1.000 L S |                         |                         |
627-00001 Pvmt Mkg Paint                 2733.000 GAL |                         |                         |
627-00005 Epoxy Pvmt Mkg                  911.000 GAL |                         |                         |
627-00031 Raised Pvmt Marker               54.000 EACH|                         |                         |
627-30405 Preform Thermoplastic Pvmt       93.000 SF  |                         |                         |
627-30410 Preform Thermoplastic Pvmt       88.000 SF  |                         |                         |
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     LETTING NO.  : 20120329                CONTRACT ID : C18295-ALT                   COUNTIES : MESA            DELTA
     LETTING DATE : 03/29/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
630-00000 Flagging                       6000.000 HOUR|                         |                         |
630-00007 Traf Ctrl Inspection             28.000 DAY |                         |                         |
630-00012 Traf Ctrl Mgmt                   70.000 DAY |                         |                         |
630-80341 Const Traf Sign (A)              24.000 EACH|                         |                         |
630-80342 Const Traf Sign (B)              59.000 EACH|                         |                         |
630-80343 Const Traf Sign (C)              10.000 EACH|                         |                         |
630-80355 Port Mesg Panel                   4.000 EACH|                         |                         |
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|                         |                         |
630-80360 Drum Channel Dev                 60.000 EACH|                         |                         |
630-80363 Drum Channel Dev (Light) (       12.000 EACH|                         |                         |
630-80364 Drum Channel Dev (Light) (       12.000 EACH|                         |                         |
630-80380 Traffic Cone                    600.000 EACH|                         |                         |
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|                         |                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $                 |       $                 |
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     6,885,828.10|       $     6,927,263.18|
===========================================================================================================


