

1_Cdblpb_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:46 Monday, April 17, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99010701	D.G. HUSKIN CONSTRUCTION CO. NH 0503-056	WEST OF PUEBLO	2	P	5	\$3,734,681.32	84.82
99010702	SEARL CONSTRUCTION, LLC STE C510-011	GEORGETOWN - SILVERPLUME	1	M	5	\$449,345.14	144.94
99010703	REYNOLDS WATSON COMPANY BRO C140-004	WILLIAMSBURG S/O FLORENCE	2	R	6	\$219,146.98	109.47
99010705	TIERDAEL CONSTRUCTION CO. NH 0342-033	EAST OF GREELEY IRRIG	4	P	3	\$797,797.00	104.54
99011404	GRASSER CONSTRUCTION INC. STA 0711-013	N & S OF LIMON	1	P	6	\$3,212,700.50	96.44
99020401	LAFARGE dba WESTERN MOBILE NORTHERN STA 079A-009	N. OF BENNETT	1	P	4	\$2,852,678.62	85.46
99021804	SAN JUAN CONSTRUCTION INC. NHS 025-1(136)	EL MORO REST AREA	2	R	5	\$3,899,861.49	117.37
99030401	SOUTHWEST CONTRACTING, INC. MC C320-001	US 160/UTE MTN REST AREA	5	R	2	\$678,957.00	109.31
99031106	HARRY'S HEAVY HAULERS, INC. C 5502-033	OURAY TO MONTROSE CNTY LN	5	R	4	\$581,148.97	68.86
99031802	JALISCO INTERNATIONAL, INC. CC 0703-253	I-70, DENVER WEST BRIDGE REPAI	6	U	2	\$249,183.00	105.70
99031804	KIEWIT WESTERN CO SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	3	M	2	\$16,372,504.70	97.35
99040106	COLORADO BARRICADE CO., INC. IM 0703-252	I-70, US 6 & SH 119	1	L	4	\$599,888.80	108.52
99040802	MOLTZ CONSTRUCTORS, INC. dba AVERY CONST STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	1	R	7	\$313,200.20	91.48
99040805	XKE CONTRACTORS INC STA 0852-081	LOUVIERS NORTH INTERSECTION	1	R	4	\$328,827.75	95.06
99042205	KOLBE STRIPING INC. C R400-081	R4 EPOXY STRIPING	4	R	3	\$752,217.95	73.37
99042206	NEW DESIGN CONSTRUCTION CO. IM R600-113	R6 GUARDRAIL IMPROVEMENTS	6	U	5	\$1,535,742.40	110.16

COLORADO DEPARTMENT OF TRANSPORTATION
 PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:46 Monday, April 17, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99042901	WOUDENBERG ENTERPRISES INC. SHE R300-054	REGIONWIDE STRIPING PROJECT	3	M	4	\$890,526.00	95.12
99052001	PCL CIVIL CONSTRUCTORS, INC. BR 0503-052	US 50 E OF SALIDA	5	M	10	\$2,376,948.00	83.98
99052003	TEZAK HEAVY EQUIPMENT CO., INC. MC 029A-001	AIRPORT RD/SPRING CREEK	2	U	7	\$299,258.00	109.27
99052004	W.L. CONTRACTORS, INC. C R600-116	EAST OF ARAPAHOE RD/HAVANA	6	U	2	\$118,361.25	97.18
99052701	CRH, plc dba UNITED COS OF MESA COUNTY CC 0701-147	LOMA POE	3	U	2	\$309,318.00	80.89
99060301	MARK RITE LINES OF MONTANA, INC. SHE R500-033	R5-EPOXY PAVEMENT MARKING	5	R	5	\$397,822.58	77.09
99061701	INTERSTATE HIGHWAY CONSTRUCTION NH 4701-95	C 470 MORRISON RD TO I 70	6	R	5	\$10,530,327.69	69.75
99061705	MSSW CONSTRUCTION, INC. SHE R300-055	VARIOUS IN/NEAR GRAND JCT	3	U	7	\$149,868.00	81.45
99070102	YENTER COMPANIES, INC. NH 5502-032	CRIBWALL SOUTH OF OURAY	5	M	4	\$200,275.56	63.85
99070103	ADARAND CONSTRUCTORS, INC. IM 0252-327	S. of Monument, Safety Impr.	2	R	3	\$678,036.24	54.55
99070806	C & K OF FOUNTAIN, INC. C R100-053	Region 1 Drainage & Str.s	1	P	1	\$364,955.00	94.32
99070807	KOLBE STRIPING INC. SHE R200-076	Region 2 Striping	2	U	4	\$1,592,054.00	79.21
99070808	CASTLE ROCK CONSTRUCTION NH 0342-034	Kersey East Widening	4	R	6	\$7,702,095.06	90.72
99070809	JALISCO INTERNATIONAL, INC. STA R400-047	E & W OF STERLING REST AREAS	4	R	6	\$2,396,478.75	106.70
99071501	C & K OF FOUNTAIN, INC. BR 0243-054	FALCON AREA BRIDGES	2	U	7	\$1,165,927.41	77.49
99072201	MYR GROUP, INC. dba Sturgeon Electric				2		

CONTRACT REJ - NO REASON GIVEN
STS R600-126

Region 6 Signal Imp.s 6 U

99072902 GRIMM CONSTRUCTION COMPANY, INC. 3 \$893,195.00 117.47
C 0252-326 LARKSPUR REST AREA SOUTH 1 R

COLORADO DEPARTMENT OF TRANSPORTATION
PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:46 Monday, April 17, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99080501 ALL BIDS REJECTED - CDOT OPTION	STRUCTURES, INC. STA 0061-065	KEYSTONE VILLAGE SKI AREA	1	M	3		
99081202	BRADBURY & STAMM CONSTRUCTION CO., INC. IM 0703-263	HOGBACK PARK & RIDE	1	R	4	\$478,988.25	93.29
99081901	MYR GROUP, INC. dba Sturgeon Electric C C060-025	FORT COLLINS SH 14/I-25	4	P	3	\$127,978.00	114.34
99081902	ARROW ELECTRIC SERVICE, INC. C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	2	R	3	\$338,137.07	77.03
99081904	GRIMM CONSTRUCTION COMPANY, INC. C 0702-221	FRISCO ROUNDABOUT	1	M	2	\$329,347.00	78.24
99082603	DONE RIGHT STRIPING & BARRICADE, INC. C R400-085	R4, STENCIL MARKING	4	R	7	\$248,011.27	58.64
99090201 < 3 BIDDERS & LOW BID > 10% OVER ENG EST	CRUZ CONSTRUCTION, INC. IM 0761-177	I-76 GUARDRAIL IMPROVEMENTS	4	P	2		
99091601 < 3 BIDDERS & LOW BID > 10% OVER ENG EST	MYR GROUP, INC. dba Sturgeon Electric STS R600-126	Region 6 Signal Imp.s	6	U	2		
99091602	ADARAND CONSTRUCTORS, INC. C 0241-036	SH_24 GDRAIL, LAKE/EAGLE COUNTI	3	M	3	\$212,516.20	76.72
99091603	KOLBE STRIPING INC. STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	2	P	5	\$58,160.70	82.29
99100701	STRUCTURES, INC. STA 0061-065	KEYSTONE VILLAGE SKI AREA	1	M	4	\$419,801.49	101.75
99100702	K.E.C.I. COLORADO, INC. STE C010-043	E&W OF COLFAX SIGNALS	6	U	1	\$452,482.00	107.44
99101403	KAESS CONTRACTING, INC.				3	\$184,183.00	100.23

STA 149A-017 DRAINAGE IN SOUTH FORK 5 M

99102103 SEMA CONSTRUCTION, INC. 13 \$6,018,174.04 100.03
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 1 P

99102801 POWER ELECTRIC COMPANY 4 \$100,851.46 51.80
 AQC 0831-082 SH 83 COTTONWOOD-BAYOU GULCH 1

99102802 KIRKLAND CONSTRUCTION 5 \$423,213.00 134.34
 SHE 096A-031 SH 96, PUEBLO OVERLAY 2 U

COLORADO DEPARTMENT OF TRANSPORTATION
 PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:46 Monday, April 17, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99102803	KIEWIT WESTERN CO NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	1	M	5	\$1,136,486.20	105.22
99102805	HAMON CONTRACTORS, INC. CC 2254-061	I-225 AT ALAMEDA	6	U	8	\$9,281,052.91	92.27
99102806	K.E.C.I. COLORADO, INC. R600-143	MEDIAN LEFT TURN LANE CLOSURE	6	U	1	\$55,934.00	94.15
99111801	D.G. HUSKIN CONSTRUCTION CO. NH 2854-080	US 285 FAIRPLAY N & S	1	R	6	\$1,211,802.60	84.21
99111802	LAFARGE dba WESTERN MOBILE NORTHERN IM 0705-072	I-70 W OF FLAGLER	1	P	5	\$1,372,125.05	95.16
99111803	DUCKELS CONSTRUCTION, INC. STA 2873-103	N/O VIRGINIA DALE AT DALE CR	4	R	1	\$242,777.00	115.94
99111804	ADARAND CONSTRUCTORS, INC. IM 0761-177	I-76 GUARDRAIL UPGRADE	4	P	1	\$137,065.70	108.44
99111805	MARK RITE LINES OF MONTANA, INC. NH R100-058	R-1, STRIPING	1	R	3	\$1,398,504.38	99.96
99111806	MYR GROUP, INC. dba Sturgeon Electric STM 392A-011	WINDSOR SIGNALS	4	P	4	\$280,142.80	116.24
99120201	XKE CONTRACTORS INC STA 086A-035	SH 86 IMPROVEMENTS	1	R	5	\$489,694.75	99.83
99120901	ASPHALT CONSTRUCTORS INC. M 05-001	ALAMOSA JOINT AND CRACK SEALAN	5	P	1	\$620,477.50	177.28
99120903	ELAM CONSTRUCTION, INC. STA 149A-016	POWDERHORN NORTH AND SOUTH	3	M	5	\$3,086,983.50	83.10

99120907	WALSENBURG SAND AND GRAVEL BRS-RS (CX) 0012 (27)	E. OF STONEWALL	2	M	6	\$1,347,266.05	80.61
99120908	PARKING LOT STRIPING, INC. DBA MOUNTAIN C R100-062	VARIOUS HIGHWAYS IN REGION 1	1	R	6	\$156,156.71	68.22
99121601	ASPHALT PAVING CO. NH 0062-011	US 6, UNION TO WADSWORTH	6	U	4	\$4,185,599.40	85.55
99121602	EDWARD KRAEMER & SONS INC. BR 0403-034	N OF I-70, W OF GOLDEN	1	M	9	\$1,015,324.88	98.55
99121603	K.E.C.I. COLORADO, INC. CONTRACT REJ - NO REASON GIVEN M 04-001	US 34 BRIDGE REHABILITAION	4	R	1		

COLORADO DEPARTMENT OF TRANSPORTATION
PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:46 Monday, April 17, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99121604	HALLMARK, INC. CONTRACT REJ - NO REASON GIVEN M 06-001	SH 121, BROOMFIELD	6	U	2		
TOTALS					271	\$102,252,561.67	90.03

2_Cdbiaubp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
201-00000	Clearing and Grubbing	9.000	Lump Sum	478,312.07	53145.7856
202-00000	Removal of Structures and Obstructions	3.000	Lump Sum	45,000.00	15000.0000
202-00001	Removal of Structure	48.000	Each	118,014.76	2458.6408
202-00010	Removal of Tree	22.000	Each	9,825.04	446.5927
202-00015	Removal of Headwall	11.000	Each	1,986.00	180.5455
202-00020	Removal of Concrete Box Culvert	1.000	Each	13,000.00	13000.0000
202-00025	Removal of Ditch Lining	110.000	Lin Foot	880.00	8.0000
202-00026	Removal of Slope and Ditch Paving	640.000	Sq Yard	3,520.00	5.5000
202-00033	Removal of Pipe	34.000	Each	24,073.30	708.0382
202-00035	Removal of Pipe	1824.000	Lin Foot	30,584.88	16.7680
202-00037	Removal of End Section	10.000	Each	1,943.36	194.3360
202-00070	Removal of Barricade	5.000	Each	1,000.00	200.0000
202-00090	Removal of Delineator	1215.000	Each	6,923.92	5.6987
202-00190	Removal of Concrete Median Cover Material	334.000	Sq Yard	4,509.00	13.5000
202-00200	Removal of Sidewalk	983.000	Sq Yard	6,126.50	6.2325
202-00201	Removal of Curb	1786.000	Lin Foot	8,883.12	4.9738
202-00202	Removal of Gutter	140.000	Lin Foot	1,680.00	12.0000
202-00203	Removal of Curb and Gutter	14563.000	Lin Foot	53,775.90	3.6926
202-00204	Removal of Curb, Gutter and Sidewalk	2267.000	Lin Foot	31,738.00	14.0000
202-00210	Removal of Concrete Pavement	44559.000	Sq Yard	108,331.60	2.4312
202-00220	Removal of Asphalt Mat	263570.000	Sq Yard	603,452.88	2.2895
202-00240	Removal of Asphalt Mat (Planing)	349472.000	Sq Yard	386,636.90	1.1063
202-00246	Removal of Asphalt Mat (Planing) (Special)	7133.000	Sq Yard	27,969.60	3.9212
202-00250	Removal of Pavement Marking	189990.000	Sq Foot	195,388.65	1.0284
202-00400	Removal of Bridge	7.000	Each	110,783.76	15826.2514
202-00425	Removal of Bridge Railing	7681.300	Lin Foot	58,984.20	7.6789
202-00450	Removal of Portions of Present Structure (Class 1)	100.000	Sq Yard	9,000.00	90.0000
202-00454	Removal of Portions of Present Structure (Class 2A)	50.000	Sq Yard	10,000.00	200.0000
202-00456	Removal of Portions of Present Structure (Class 2B)	25.000	Sq Yard	6,250.00	250.0000
202-00462	Removal of Portions of Present Structure (Class 3A)	10.000	Sq Yard	6,000.00	600.0000
202-00495	Removal of Portions of Present Structure	4.000	Lump Sum	66,950.00	16737.5000
202-00500	Removal of Portions of Present Structure	8.000	Each	14,400.00	1800.0000
202-00700	Removal of Light Standard	2.000	Each	600.00	300.0000
202-00750	Removal of Luminaire	4.000	Each	180.00	45.0000
202-00805	Removal of Overhead Sign Structure	5.000	Each	15,222.00	3044.4000
202-00810	Removal of Ground Sign	704.000	Each	72,914.95	103.5724
202-00821	Removal of Sign Panel	102.000	Each	17,404.00	170.6275
202-00825	Removal of Flashing Beacon	2.000	Each	303.50	151.7500

202-00828	Removal of Traffic Signal Equipment	2.000	Lump Sum	8,410.00	4205.0000
202-00830	Removal of Traffic Signal Face	30.000	Each	900.00	30.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
202-00840	Removal of Traffic Signal Pole	7.000	Each	2,435.00	347.8571
202-00848	Removal of Traffic Signal Controller and Cabinet	2.000	Each	560.00	280.0000
202-00860	Removal of Pedestrian Push Button	12.000	Each	144.00	12.0000
202-00870	Removal of Coordination Unit	2.000	Each	220.00	110.0000
202-00890	Removal of Span Wire Cable	585.000	Lin Foot	315.90	0.5400
202-01000	Removal of Fence	34513.000	Lin Foot	36,708.10	1.0636
202-01030	Removal of Road Closure Gate	2.000	Each	258.76	129.3800
202-01130	Removal of Guardrail Type 3	53759.500	Lin Foot	129,698.15	2.4126
202-01140	Removal of Guardrail Type 4	4710.000	Lin Foot	34,789.90	7.3864
202-01300	Removal of End Anchorage	166.000	Each	26,190.00	157.7711
202-01400	Removal of Cattle Guard	5.000	Each	18,341.50	3668.3000
202-04000	Plug Structure	15.000	Each	15,536.00	1035.7333
202-04001	Plug Culvert	6.000	Each	5,250.00	875.0000
202-04002	Clean Culvert	16.000	Each	16,720.00	1045.0000
202-04100	Abandon Well	1.000	Each	1,000.00	1000.0000
202-05100	Sandblasting Reinforcing Steel	24.000	Sq Yard	960.00	40.0000
202-05150	Sandblasting	50760.000	Sq Foot	31,981.00	0.6300
202-06000	Removal of Detour	1.000	Lump Sum	14,145.00	14145.0000
202-07000	Obliterate Old Road	3.000	Lump Sum	64,939.10	21646.3667
203-00000	Unclassified Excavation	30316.000	Cubic Yard	151,580.00	5.0000
203-00010	Unclassified Excavation (Complete In Place)	291213.000	Cubic Yard	1,837,426.39	6.3096
203-00040	Unclassified Excavation (Special)	8242.000	Cubic Yard	18,363.00	2.2280
203-00060	Embankment Material (Complete In Place)	945922.000	Cubic Yard	3,489,698.97	3.6892
203-00062	Embankment Material (Complete In Place) (Special)	61206.000	Cubic Yard	489,648.00	8.0000
203-00100	Muck Excavation	16150.000	Cubic Yard	69,270.50	4.2892
203-01100	Proof Rolling	25.000	Hour	2,750.00	110.0000
203-01140	Rolling	50.000	Hour	6,250.00	125.0000
203-01500	Blading	1500.000	Hour	134,176.48	89.4510
203-01510	Backhoe	40.000	Hour	6,100.00	152.5000
203-01515	Backhoe (Landscaping)	150.000	Hour	20,250.00	135.0000
203-01550	Dozing	150.000	Hour	17,700.00	118.0000
203-01555	Dozing (Landscaping)	202.000	Hour	25,268.48	125.0915
203-01582	Truck (Dump)	200.000	Hour	25,000.00	125.0000
203-01590	Front End Loader (Rubber Tired)	290.000	Hour	35,944.00	123.9448
203-01594	Combination Loader	160.000	Hour	11,811.90	73.8244
203-01597	Potholing	505.000	Hour	94,593.00	187.3129

203-02000	Drilling and Blasting	65.000	Lin Foot	1,365.00	21.0000
206-00000	Structure Excavation	30652.000	Cubic Yard	189,262.13	6.1745
206-00050	Structure Backfill (Special)	18623.000	Cubic Yard	297,968.00	16.0000
206-00065	Structure Backfill (Flow-Fill)	3265.000	Cubic Yard	254,287.68	77.8829

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
206-00100	Structure Backfill (Class 1)	17029.000	Cubic Yard	390,735.62	22.9453
206-00200	Structure Backfill (Class 2)	6177.000	Cubic Yard	46,954.04	7.6014
206-00315	Structure Backfill (Mechanically Stabilized Earth Wall)	1068.000	Cubic Yard	106,800.00	100.0000
206-00360	Mechanical Reinforcement of Soil	4782.000	Cubic Yard	71,730.00	15.0000
206-00510	Filter Material (Class A)	84.600	Cubic Yard	3,123.35	36.9190
206-00520	Filter Material (Class B)	86.000	Cubic Yard	6,668.00	77.5349
206-01000	Bed Course Material	565.000	Cubic Yard	23,159.35	40.9900
206-01010	Bed Course Material	63.000	Ton	1,638.00	26.0000
206-01750	Shoring	1.000	Lump Sum	25,000.00	25000.0000
207-00205	Topsoil	80049.000	Cubic Yard	577,411.95	7.2132
207-00210	Stockpile Topsoil	6812.000	Cubic Yard	27,606.00	4.0526
207-00305	Wetland Topsoil	251.000	Cubic Yard	1,255.00	5.0000
207-00310	Stockpile Wetland Topsoil	251.000	Cubic Yard	627.50	2.5000
207-00405	Topsoil (Special)	9250.000	Cubic Yard	185,000.00	20.0000
208-00001	Silt Dike	1072.000	Lin Foot	19,296.00	18.0000
208-00005	Erosion Log	705.000	Lin Foot	6,142.50	8.7128
208-00010	Erosion Bales	521.000	Each	8,101.84	15.5506
208-00011	Erosion Bales (Weed Free)	1557.000	Each	25,379.30	16.3001
208-00020	Silt Fence	24627.000	Lin Foot	121,728.65	4.9429
208-00050	Storm Drain Inlet Protection	7.000	Each	3,594.46	513.4943
208-00070	Stabilized Construction Entrance	9.000	Each	10,501.25	1166.8056
208-00100	Sediment Removal and Disposal	7.000	Lump Sum	27,462.08	3923.1543
208-00200	Erosion Control Supervisor	9.000	Lump Sum	76,915.94	8546.2156
208-00300	Temporary Berms	15000.000	Lin Foot	22,500.00	1.5000
209-00100	Water (Landscaping)	5.000	M Gallon	2,250.00	450.0000
209-00600	Dust Palliative (Magnesium Chloride)	72450.000	Gallon	41,250.00	0.5694
210-00001	Reset Structure	2.000	Each	2,000.00	1000.0000
210-00010	Reset Mailbox Structure	12.000	Each	1,784.30	148.6917
210-00011	Reset Mailbox Structure (Type 1)	8.000	Each	1,815.00	226.8750
210-00012	Reset Mailbox Structure (Type 2)	4.000	Each	1,200.00	300.0000
210-00013	Reset Mailbox Structure (Type 3)	1.000	Each	500.00	500.0000
210-00014	Reset Mailbox Structure (Type 4)	1.000	Each	350.00	350.0000
210-00015	Reset End Section	1.000	Each	800.00	800.0000
210-00050	Reset Fire Hydrant	1.000	Each	2,200.00	2200.0000
210-00090	Reset Delineator	5.000	Each	104.00	20.8000

210-00425	Reset Bridge Railing	128.000	Lin Foot	5,760.00	45.0000
210-00500	Rebuild Portions of Present Structure	5.000	Each	13,250.00	2650.0000
210-00750	Reset Light Standard	6.000	Each	8,850.00	1475.0000
210-00810	Reset Ground Sign	57.000	Each	9,250.70	162.2930
210-00815	Reset Sign Panel	46.000	Each	3,894.50	84.6630

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
210-00825	Reset Flashing Beacon	1.000	Each	600.00	600.0000
210-00831	Reset Traffic Signal Head	4.000	Each	2,760.00	690.0000
210-00845	Reset Traffic Signal Controller	3.000	Each	1,061.00	353.6667
210-00848	Reset Traffic Signal Controller and Cabinet	1.000	Each	5,500.00	5500.0000
210-00867	Reset Fire Preemption Unit	3.000	Each	1,395.00	465.0000
210-00870	Reset Coordination Unit	2.000	Each	760.00	380.0000
210-01000	Reset Fence	2410.000	Lin Foot	14,627.52	6.0695
210-01011	Reset Gate	2.000	Each	520.00	260.0000
210-01050	Reset Chain Link Fence	668.000	Lin Foot	9,180.00	13.7425
210-01130	Reset Guardrail Type 3	1137.500	Lin Foot	10,228.13	8.9918
210-01140	Reset Guardrail Type 4	390.000	Lin Foot	1,170.00	3.0000
210-01200	Reset End Anchorage	3.000	Each	1,874.49	624.8300
210-02024	Relay Pipe (24 Inch)	94.000	Lin Foot	4,787.42	50.9300
210-02900	Relay Riprap	10.000	Cubic Yard	330.00	33.0000
210-04000	Adjust Structure	29.000	Each	43,500.00	1500.0000
210-04010	Adjust Manhole	3.000	Each	6,000.00	2000.0000
210-04015	Modify Manhole	1.000	Each	606.00	606.0000
210-04020	Modify Inlet	15.000	Each	18,204.00	1213.6000
210-04025	Modify Structure	1.000	Each	5,575.00	5575.0000
210-04050	Adjust Valve Box	1.000	Each	500.00	500.0000
211-01016	Rock Bolt (2 Inch)	100.000	Lin Foot	1,500.00	15.0000
212-00005	Seeding (Native)	860.000	Pound	18,060.00	21.0000
212-00006	Seeding (Native)	234.070	Acre	128,270.61	548.0011
212-00007	Seeding (Native) (Hydraulic)	0.600	Acre	600.00	1000.0000
212-00011	Seeding (Lawn)	5.260	Acre	7,545.00	1434.4106
212-00025	Seeding (Shrubs)	7.000	Pound	805.00	115.0000
212-00028	Seeding (Wetlands)	0.500	Acre	683.10	1366.2000
212-00047	Soil Preparation (Special)	31.210	Acre	87,035.61	2788.7091
212-00050	Sod	54579.000	Sq Foot	45,606.36	0.8356
213-00001	Mulching	46.600	Ton	11,795.00	253.1116
213-00002	Mulching (Weed Free Hay)	103.200	Acre	42,475.86	411.5878
213-00003	Mulching (Weed Free)	165.030	Acre	67,574.74	409.4694
213-00005	Mulching (Decorative)	2033.000	Cubic Foot	11,946.04	5.8761

213-00006	Mulching (Weed Free)	33.000	Ton	13,200.00	400.0000
213-00008	Mulching (Wood Chip)	12283.000	Cubic Foot	26,190.58	2.1323
213-00011	Mulching (Hydraulic)	0.400	Acre	880.00	2200.0000
213-00061	Mulch Tackifier	53906.000	Pound	115,145.10	2.1360
213-00300	Concrete Landscape Border	532.000	Lin Foot	4,952.92	9.3100
213-00500	Tree Grate	5.000	Each	8,857.04	1771.4080
213-00700	Landscape Boulder	285.000	Each	20,563.00	72.1509

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
213-00705	Landscape Boulder (Special)	6.000	Each	1,543.50	257.2500
214-00000	Landscape Maintenance	1.000	Lump Sum	25,000.00	25000.0000
214-00155	Plant (Ball and Burlap)	115.000	Each	34,500.00	300.0000
214-00215	Deciduous Tree (1.5 Inch Caliper)	24.000	Each	6,950.00	289.5833
214-00220	Deciduous Tree (2 Inch Caliper)	8.000	Each	3,360.00	420.0000
214-00225	Deciduous Tree (2.5 Inch Caliper)	102.000	Each	37,740.00	370.0000
214-00230	Deciduous Tree (3 Inch Caliper)	14.000	Each	9,800.00	700.0000
214-00240	Deciduous Tree (4 Inch Caliper)	42.000	Each	30,473.10	725.5500
214-00280	Deciduous Tree (8 Foot)	8.000	Each	3,309.60	413.7000
214-00310	Deciduous Shrub (1 Gallon Container)	1322.000	Each	22,474.00	17.0000
214-00350	Deciduous Shrub (5 Gallon Container)	4936.000	Each	172,679.00	34.9836
214-00504	Evergreen Tree (4 Foot) (Ball and Burlap)	194.000	Each	52,539.00	270.8196
214-00506	Evergreen Tree (6 Foot) (Ball and Burlap)	38.000	Each	8,698.20	228.9000
214-00508	Evergreen Tree (8 Foot) (Ball and Burlap)	63.000	Each	17,530.80	278.2667
214-00610	Evergreen Shrub (1 Gallon Container)	116.000	Each	2,436.00	21.0000
214-00650	Evergreen Shrub (5 Gallon Container)	89.000	Each	3,582.00	40.2472
214-00710	Broadleaf Evergreen Shrub (1 Gallon Container)	66.000	Each	1,386.00	21.0000
214-00810	Ground Cover Vines (1 Gallon Container)	38.000	Each	532.00	14.0000
214-00850	Ground Cover Vines (5 Gallon Container)	67.000	Each	2,814.00	42.0000
214-00905	Perennials (2.25 Inch Pot)	100.000	Each	875.00	8.7500
214-00910	Perennials (1 Gallon Container)	1464.000	Each	17,325.40	11.8343
214-01010	Brush Layer Cutting	170.000	Each	2,000.00	11.7647
214-01015	Willow Cuttings	1700.000	Each	3,570.00	2.1000
216-00015	Soil Retention Blanket (Excelsior)	210.000	Sq Yard	462.00	2.2000
216-00030	Soil Retention Blanket (Special)	20405.000	Sq Yard	40,550.85	1.9873
216-00039	Soil Retention Blanket (Straw)	2450.000	Sq Yard	6,517.00	2.6600
216-00041	Soil Retention Blanket (Straw/Coconut)	6500.000	Sq Yard	14,950.00	2.3000
216-00070	Geocell Cellular Confinement System	543.000	Sq Yard	10,588.50	19.5000
217-00010	Pre-Emergent Herbicide	720.000	Sq Yard	720.00	1.0000
217-00020	Herbicide Treatment	80.000	Hour	8,400.00	105.0000
250-00010	Environmental Health and Safety Management	3.000	Lump Sum	10,800.00	3600.0000
250-00050	Monitoring Technician	74.000	Hour	4,001.20	54.0703

250-00100	Environmental Health and Safety	1.000	Lump Sum	3,437.24	3437.2400
250-00110	Health and Safety Officer	132.000	Hour	10,715.00	81.1742
250-00120	Material Sampling and Delivery	20.000	Each	1,727.30	86.3650
250-00210	Solid Waste Disposal	54.000	Cubic Yard	4,986.50	92.3426
250-00220	Hazardous Waste Disposal	7.000	Cubic Yard	4,523.80	646.2571
304-06000	Aggregate Base Course (Class 6)	100530.000	Ton	1,195,707.00	11.8940
304-06007	Aggregate Base Course (Class 6)	2102.000	Cubic Yard	46,477.16	22.1109
304-06009	Aggregate Base Course (Class 6) (Special)	3790.000	Ton	64,998.50	17.1500

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
304-07000	Aggregate Base Course (Class 7)	9792.000	Ton	107,712.00	11.0000
304-09000	Aggregate Base Course (Special)	7178.000	Cubic Yard	145,134.75	20.2194
304-09014	Aggregate Base Course (Special)	1074.000	Ton	21,480.00	20.0000
306-01000	Reconditioning	5211.000	Sq Yard	12,028.70	2.3083
307-00208	Processing Lime Treated Subgrade (8 Inch)	64992.000	Sq Yard	168,979.20	2.6000
403-00720	Hot Bituminous Pavement (Patching) (Asphalt)	11758.000	Ton	870,547.75	74.0388
403-03020	Hot Bituminous Pavement (Grading C) (Asphalt)	210.000	Ton	15,823.50	75.3500
403-09500	Furnish Hot Bituminous Pavement	6770.000	Ton	237,491.60	35.0800
403-31400	Hot Bituminous Pavement (Grading SX) (68)	72495.000	Ton	1,348,407.00	18.6000
403-31451	Hot Bituminous Pavement (Grading SX) (Asphalt) (68) (PG 5)	1233.000	Ton	67,815.00	55.0000
403-31452	Hot Bituminous Pavement (Grading SX) (Asphalt) (68) (PG 5)	25315.000	Ton	891,741.60	35.2258
403-31453	Hot Bituminous Pavement (Grading SX) (Asphalt) (68) (PG 5)	5141.000	Ton	257,050.00	50.0000
403-32254	Hot Bituminous Pavement (Grading SG) (Asphalt) (76) (P)	50430.000	Ton	1,563,330.00	31.0000
403-32324	Hot Bituminous Pavement (Grading S) (Asphalt) (76) (AC-2)	56108.000	Ton	2,229,602.42	39.7377
403-32353	Hot Bituminous Pavement (Grading S) (Asphalt) (76) (PG 5)	34588.000	Ton	1,231,405.75	35.6021
403-32354	Hot Bituminous Pavement (Grading S) (Asphalt) (76) (PG 6)	13713.000	Ton	611,284.14	44.5770
403-33352	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 5)	134.000	Ton	9,380.00	70.0000
403-33353	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 5)	11024.000	Ton	500,753.00	45.4239
403-33354	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 6)	78672.000	Ton	2,058,531.00	26.1660
403-33400	Hot Bituminous Pavement (Grading SX) (86)	30688.000	Ton	1,442,336.00	47.0000
403-33452	Hot Bituminous Pavement (Grading SX) (Asphalt) (86) (PG 5)	3756.000	Ton	184,044.00	49.0000
403-33652	Hot Bituminous Pavement (Grading S-Fines) (Asphalt) (86)	778.000	Ton	40,456.00	52.0000
403-34342	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 6)	11259.000	Ton	591,097.50	52.5000
403-34344	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 7)	2815.000	Ton	153,699.00	54.6000
403-34353	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 5)	390.000	Ton	23,751.00	60.9000
403-34354	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 6)	29976.000	Ton	1,221,988.50	40.7656
403-35324	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (AC-2)	676.000	Ton	31,298.80	46.3000
403-35345	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG 5)	44184.000	Ton	1,536,296.20	34.7704
403-35353	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG 6)	2535.000	Ton	91,640.25	36.1500
403-35354	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG 7)	19497.000	Ton	590,759.10	30.3000

403-35445	Hot Bituminous Pavement (Grading SX) (Asphalt) (109)	2173.000	Ton	91,266.00	42.0000
403-91401	Hot Bituminous Pavement (Grading SX) (68) (Special)	3663.000	Ton	163,785.42	44.7135
405-00100	Heating and Remixing Treatment	270787.000	Sq Yard	690,506.85	2.5500
406-09500	Cold Bituminous Pavement (Recycle)	216746.000	Sq Yard	260,095.20	1.2000
408-01000	Hot Poured Joint and Crack Sealant	2.000	Ton	7,000.00	3500.0000
409-02015	Cover Coat Material (Type II)	3370.000	Sq Yard	5,392.00	1.6000
409-02025	Cover Coat Material (Type II) (Lightweight)	456585.000	Sq Yard	233,680.20	0.5118
411-01204	Asphalt Cement (AC-20) (Rubberized)	3614.000	Ton	896,077.60	247.9462
411-03341	Asphalt Cement Performance Grade (PG 58-40)	155.000	Ton	44,950.00	290.0000
411-03352	Asphalt Cement Performance Grade (PG 58-28)	3016.000	Ton	457,042.00	151.5391

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
411-10251	Emulsified Asphalt (CSS-1)	706.000	Gallon	2,118.00	3.0000
411-10253	Emulsified Asphalt (CSS-1H)	8509.700	Gallon	9,076.19	1.0666
411-10255	Emulsified Asphalt (Slow-Setting)	169550.000	Gallon	218,072.70	1.2862
411-10375	Emulsified Asphalt (HFRS-2P) (High Float) (Polymerized)	165719.000	Gallon	147,773.07	0.8917
411-21020	Liquid Asphaltic Material (MC-70)	32427.000	Gallon	27,342.00	0.8432
411-90010	Asphalt Rejuvenating Agent	54172.000	Gallon	81,258.00	1.5000
411-90040	Recycling Agent	131664.000	Gallon	157,996.80	1.2000
412-00400	Concrete Pavement (4 Inch)	297.000	Sq Yard	9,816.40	33.0519
412-00600	Concrete Pavement (6 Inch)	548.000	Sq Yard	25,311.00	46.1880
412-00800	Concrete Pavement (8 Inch)	13117.000	Sq Yard	472,212.00	36.0000
412-00805	Concrete Pavement (8 Inch) (Fast Track)	581.000	Sq Yard	29,050.00	50.0000
412-00900	Concrete Pavement (9 Inch)	44205.000	Sq Yard	1,492,513.44	33.7635
412-00901	Concrete Pavement (9 Inch) (Special)	2085.000	Sq Yard	110,505.00	53.0000
412-00950	Concrete Pavement (9-1/2 Inch)	164605.000	Sq Yard	3,362,880.15	20.4300
412-01020	Concrete Pavement (10 Inch) (Fast Track)	120.000	Sq Yard	12,000.00	100.0000
412-01060	Concrete Pavement (10-1/2 Inch) (Fast Track)	940.000	Sq Yard	86,480.00	92.0000
412-01100	Concrete Pavement (11 Inch)	193969.000	Sq Yard	4,961,727.02	25.5800
412-01200	Concrete Pavement (12 Inch)	1031.000	Sq Yard	86,604.00	84.0000
412-01215	Concrete Pavement (12 Inch) (Reinforced)	4137.000	Sq Yard	289,590.00	70.0000
420-00100	Geotextile (Erosion Control) (Class A)	3578.000	Sq Yard	6,987.21	1.9528
420-00101	Geotextile (Erosion Control) (Class B)	390.400	Sq Yard	8,957.00	22.9431
420-00110	Geotextile (Drainage) (Class A)	3148.000	Sq Yard	4,640.60	1.4741
420-00130	Geotextile (Separator) (Class A)	93230.000	Sq Yard	60,599.50	0.6500
420-00200	Geotextile (Weed Barrier)	446.000	Sq Yard	1,561.00	3.5000
420-00500	Geotextile (Paving)	4992.000	Sq Yard	8,430.25	1.6888
420-00510	Geotextile (Crack Reduction) (High Density)	130.000	Sq Yard	3,250.00	25.0000
502-00100	Drilling Hole to Facilitate Pile Driving	2040.000	Lin Foot	20,400.00	10.0000
502-00140	Blast Hole to Facilitate Pile Driving	680.000	Lin Foot	6,800.00	10.0000

502-00460	File Tip	119.000	Each	11,516.00	96.7731
502-11057	Steel Piling (HP 10x57)	240.000	Lin Foot	9,972.00	41.5500
502-11274	Steel Piling (HP 12x74)	2653.000	Lin Foot	206,281.00	77.7539
503-00018	Drilled Caisson (18 Inch)	9540.000	Lin Foot	190,800.00	20.0000
503-00024	Drilled Caisson (24 Inch)	4344.000	Lin Foot	153,885.24	35.4248
503-00030	Drilled Caisson (30 Inch)	6156.000	Lin Foot	357,048.00	58.0000
503-00036	Drilled Caisson (36 Inch)	1972.000	Lin Foot	372,209.35	188.7471
503-00042	Drilled Caisson (42 Inch)	365.000	Lin Foot	64,946.20	177.9348
503-00048	Drilled Caisson (48 Inch)	429.000	Lin Foot	128,340.00	299.1608
503-00054	Drilled Caisson (54 Inch)	92.000	Lin Foot	27,715.20	301.2522
503-00060	Drilled Caisson (60 Inch)	320.000	Lin Foot	64,000.00	200.0000
504-03405	Retaining Wall (E)	1.000	Lump Sum	2,000,000.00	2000000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
504-03406	Retaining Wall (F)	1.000	Lump Sum	700,000.00	700000.0000
504-04100	Mechanically Stabilized Earth Wall	50931.000	Sq Foot	948,684.15	18.6269
504-04200	Retaining Wall	1373.000	Sq Foot	92,663.77	67.4900
504-04420	Precast Panel Facing	6628.000	Sq Foot	165,700.00	25.0000
504-06100	Ground Nailed Wall	2250.000	Sq Foot	131,760.00	58.5600
504-08050	Stone Landscape Wall	1214.000	Sq Foot	90,831.48	74.8200
504-08100	Timber Retaining Wall	1040.000	Sq Foot	63,804.00	61.3500
504-08200	Masonry Retaining Wall	501.000	Sq Foot	8,016.00	16.0000
506-00036	Grouted Riprap (36 Inch) (Special)	760.000	Cubic Yard	83,600.00	110.0000
506-00206	Riprap (6 Inch)	2.000	Cubic Yard	424.00	212.0000
506-00209	Riprap (9 Inch)	147.500	Cubic Yard	9,612.08	65.1666
506-00212	Riprap (12 Inch)	332.000	Cubic Yard	14,892.50	44.8569
506-00218	Riprap (18 Inch)	2287.000	Cubic Yard	86,253.50	37.7147
506-00224	Riprap (24 Inch)	860.000	Cubic Yard	26,660.00	31.0000
507-00000	Concrete Slope and Ditch Paving	1668.450	Cubic Yard	316,389.74	189.6309
507-00100	Concrete Slope and Ditch Paving (Reinforced)	225.400	Cubic Yard	59,173.24	262.5255
507-00200	Dry Rubble Slope and Ditch Paving	360.000	Cubic Yard	15,120.00	42.0000
507-00300	Grouted Rubble Slope and Ditch Paving	18.000	Cubic Yard	2,250.00	125.0000
507-00350	Grouted Riprap Slope and Ditch Paving	35.000	Cubic Yard	6,249.25	178.5500
507-00400	Bituminous Slope and Ditch Paving (Asphalt)	56.600	Ton	5,919.00	104.5760
509-00000	Structural Steel	1614920.000	Pound	2,311,472.96	1.4313
509-00001	Structural Steel (Galvanized)	991.000	Pound	5,803.00	5.8557
512-00101	Bearing Device (Type I)	14.000	Each	25,100.00	1792.8571
512-00102	Bearing Device (Type II)	34.000	Each	50,500.00	1485.2941
513-00600	Bridge Drain	6.000	Each	22,800.00	3800.0000
513-00690	Bridge Drain (Special)	9.000	Each	26,958.10	2995.3444
514-00200	Pedestrian Railing (Steel)	364.000	Lin Foot	32,760.00	90.0000

514-01040	Bikeway Railing (Steel)	1275.000	Lin Foot	57,451.50	45.0600
515-00120	Waterproofing (Membrane)	6397.000	Sq Yard	49,090.88	7.6740
515-00400	Concrete Sealer	9635.000	Sq Yard	34,749.27	3.6066
515-00410	Concrete Sealer (Calcium Nitrite)	13.000	Sq Yard	206.70	15.9000
516-00000	Dampproofing (Asphalt)	305.000	Sq Yard	3,355.00	11.0000
518-00106	Waterstop (6 Inch)	102.000	Lin Foot	612.00	6.0000
518-01004	Bridge Expansion Device (0-4 Inch)	931.000	Lin Foot	130,402.32	140.0669
518-03000	Sawing and Sealing Bridge Joint	648.000	Lin Foot	2,592.00	4.0000
601-01000	Concrete Class B	98.000	Cubic Yard	28,360.00	289.3878
601-01025	Concrete Class B (Miscellaneous)	20.000	Cubic Yard	21,200.00	1060.0000
601-01040	Concrete Class B (Bridge)	171.000	Cubic Yard	73,742.25	431.2412
601-01050	Concrete Class B (Wall)	35.000	Cubic Yard	13,155.45	375.8700
601-03000	Concrete Class D	269.000	Cubic Yard	80,700.00	300.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
601-03030	Concrete Class D (Box Culvert)	3016.000	Cubic Yard	956,243.61	317.0569
601-03040	Concrete Class D (Bridge)	6041.000	Cubic Yard	1,779,818.50	294.6232
601-03050	Concrete Class D (Wall)	3193.800	Cubic Yard	1,099,095.60	344.1341
601-06100	Concrete (Patching)	78.500	Cubic Yard	130,990.00	1668.6624
601-06150	Concrete (Patching)	104.000	Sq Foot	4,409.60	42.4000
601-10310	Fly Ash Slurry	75.000	Cubic Yard	6,375.00	85.0000
601-40200	Class 5 Finish	12655.000	Sq Foot	12,022.25	0.9500
601-40250	Bridge Deck Finish (Sawed Grooves)	8860.000	Sq Yard	50,348.06	5.6826
601-40300	Structural Concrete Coating	29286.000	Sq Yard	145,331.60	4.9625
602-00000	Reinforcing Steel	1148396.000	Pound	621,947.61	0.5416
602-00020	Reinforcing Steel (Epoxy Coated)	1433911.000	Pound	885,259.93	0.6174
603-01125	12 Inch Reinforced Concrete Pipe (Complete In Place)	243.000	Lin Foot	7,776.00	32.0000
603-01150	15 Inch Reinforced Concrete Pipe	334.000	Lin Foot	18,370.00	55.0000
603-01180	18 Inch Reinforced Concrete Pipe	1338.000	Lin Foot	75,076.18	56.1107
603-01185	18 Inch Reinforced Concrete Pipe (Complete In Place)	2149.700	Lin Foot	86,388.00	40.1861
603-01240	24 Inch Reinforced Concrete Pipe	8400.000	Lin Foot	443,472.64	52.7944
603-01245	24 Inch Reinforced Concrete Pipe (Complete In Place)	305.000	Lin Foot	26,700.00	87.5410
603-01300	30 Inch Reinforced Concrete Pipe	860.000	Lin Foot	38,680.00	44.9767
603-01360	36 Inch Reinforced Concrete Pipe	616.000	Lin Foot	40,062.40	65.0364
603-01420	42 Inch Reinforced Concrete Pipe	475.000	Lin Foot	46,490.00	97.8737
603-01540	54 Inch Reinforced Concrete Pipe	224.000	Lin Foot	24,192.00	108.0000
603-01600	60 Inch Reinforced Concrete Pipe	584.000	Lin Foot	125,560.00	215.0000
603-02180	23x14 Inch Reinforced Concrete Pipe Elliptical	30.000	Lin Foot	2,862.00	95.4000
603-02240	30x19 Inch Reinforced Concrete Pipe Elliptical	115.000	Lin Foot	12,650.00	110.0000
603-02420	53x34 Inch Reinforced Concrete Pipe Elliptical	72.000	Lin Foot	8,311.68	115.4400

603-05018	18 Inch Reinforced Concrete End Section	12.000	Each	5,192.40	432.7000
603-05024	24 Inch Reinforced Concrete End Section	62.000	Each	33,008.17	532.3898
603-05030	30 Inch Reinforced Concrete End Section	3.000	Each	2,745.00	915.0000
603-05036	36 Inch Reinforced Concrete End Section	7.000	Each	5,117.99	731.1414
603-05042	42 Inch Reinforced Concrete End Section	1.000	Each	1,300.00	1300.0000
603-05060	60 Inch Reinforced Concrete End Section	1.000	Each	2,000.00	2000.0000
603-05118	23x14 Inch Reinforced Concrete End Section Elliptical	1.000	Each	954.00	954.0000
603-05124	30x19 Inch Reinforced Concrete End Section Elliptical	1.000	Each	800.00	800.0000
603-07240	24 Inch Reinforced Concrete Pipe (Jacked)	264.800	Lin Foot	132,400.00	500.0000
603-10060	6 Inch Corrugated Steel Pipe	3616.000	Lin Foot	57,856.00	16.0000
603-10120	12 Inch Corrugated Steel Pipe	54.000	Lin Foot	2,294.78	42.4959
603-10180	18 Inch Corrugated Steel Pipe	350.000	Lin Foot	9,933.27	28.3808
603-10240	24 Inch Corrugated Steel Pipe	547.000	Lin Foot	33,521.40	61.2823
603-10300	30 Inch Corrugated Steel Pipe	100.000	Lin Foot	6,900.00	69.0000
603-10360	36 Inch Corrugated Steel Pipe	210.000	Lin Foot	15,540.00	74.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
603-10420	42 Inch Corrugated Steel Pipe	4.000	Lin Foot	248.00	62.0000
603-10780	78 Inch Corrugated Steel Pipe	84.500	Lin Foot	14,365.00	170.0000
603-15090	90 Inch Equivalent Corrugated Steel Pipe Arch	64.800	Lin Foot	12,960.00	200.0000
603-30018	18 Inch Steel End Section	9.000	Each	2,070.00	230.0000
603-30024	24 Inch Steel End Section	7.000	Each	1,460.00	208.5714
603-30048	48 Inch Steel End Section	4.000	Each	4,200.00	1050.0000
603-33018	18 Inch Pipe Safety End Treatment	3.000	Each	2,190.00	730.0000
603-33024	24 Inch Pipe Safety End Treatment	1.000	Each	1,160.00	1160.0000
603-36018	Place 18 Inch Corrugated Steel Pipe	22.000	Lin Foot	1,144.00	52.0000
603-36024	Place 24 Inch Corrugated Steel Pipe	18.000	Lin Foot	1,019.70	56.6500
603-50003	3 Inch Plastic Pipe	3500.000	Lin Foot	28,245.00	8.0700
603-50004	4 Inch Plastic Pipe	1985.000	Lin Foot	33,034.50	16.6421
603-50006	6 Inch Plastic Pipe	402.000	Lin Foot	10,050.00	25.0000
603-50008	8 Inch Plastic Pipe	592.000	Lin Foot	19,752.26	33.3653
603-50010	10 Inch Plastic Pipe	1916.000	Lin Foot	41,730.48	21.7800
603-50012	12 Inch Plastic Pipe	122.000	Lin Foot	4,376.14	35.8700
603-50018	18 Inch Plastic Pipe	140.000	Lin Foot	6,097.00	43.5500
603-50024	24 Inch Plastic Pipe	357.000	Lin Foot	29,785.00	83.4314
603-61180	18 Inch Flexible Pipe	245.000	Lin Foot	9,479.70	38.6927
603-61240	24 Inch Flexible Pipe	31.000	Lin Foot	1,705.00	55.0000
604-00305	Inlet Type C (5 Foot)	41.000	Each	83,871.50	2045.6463
604-00310	Inlet Type C (10 Foot)	9.000	Each	24,494.30	2721.5889
604-00320	Inlet Type C (20 Foot)	1.000	Each	6,000.00	6000.0000
604-00350	Inlet Type C (Special)	2.000	Each	5,414.60	2707.3000

604-00505	Inlet Type D (5 Foot)	4.000 Each	10,060.00	2515.0000
604-00510	Inlet Type D (10 Foot)	1.000 Each	3,300.00	3300.0000
604-00550	Inlet Type D (Special)	1.000 Each	7,500.00	7500.0000
604-00605	Inlet Type D (Double) (5 Foot)	1.000 Each	4,350.00	4350.0000
604-13005	Inlet Type 13 (5 Foot)	6.000 Each	13,800.00	2300.0000
604-13006	Inlet Type 13 (5 Foot) (Special)	1.000 Each	5,000.00	5000.0000
604-13010	Inlet Type 13 (10 Foot)	1.000 Each	3,500.00	3500.0000
604-13015	Inlet Type 13 (15 Foot)	2.000 Each	12,000.00	6000.0000
604-19105	Inlet Type R L 5 (5 Foot)	3.000 Each	10,500.00	3500.0000
604-19110	Inlet Type R L 5 (10 Foot)	1.000 Each	5,500.00	5500.0000
604-19115	Inlet Type R L 5 (15 Foot)	1.000 Each	6,500.00	6500.0000
604-19205	Inlet Type R L 10 (5 Foot)	2.000 Each	10,056.90	5028.4500
604-19210	Inlet Type R L 10 (10 Foot)	2.000 Each	7,800.00	3900.0000
604-19710	Inlet Special (Trench Drain) (10 Inch Width)	110.000 Lin Foot	12,469.60	113.3600
604-20000	Outlet Structure	1.000 Each	4,700.00	4700.0000
604-25005	Vane Grate Inlet (5 Foot)	15.000 Each	52,342.50	3489.5000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
604-25010	Vane Grate Inlet (10 Foot)	2.000	Each	8,200.00	4100.0000
604-25015	Vane Grate Inlet (15 Foot)	1.000	Each	6,000.00	6000.0000
604-26005	Vane Grate Inlet (Double) (5 Foot)	23.000	Each	111,028.00	4827.3043
604-26010	Vane Grate Inlet (Double) (10 Foot)	14.000	Each	74,890.00	5349.2857
604-30005	Manhole Slab Base (5 Foot)	3.000	Each	7,000.00	2333.3333
604-30010	Manhole Slab Base (10 Foot)	16.000	Each	58,072.00	3629.5000
604-30015	Manhole Slab Base (15 Foot)	9.000	Each	36,195.90	4021.7667
605-00060	6 Inch Perforated Pipe Underdrain	892.000	Lin Foot	12,412.00	13.9148
605-00240	24 Inch Perforated Pipe Underdrain	360.000	Lin Foot	20,034.00	55.6500
605-83001	Geocomposite Drain without Pipe	665.000	Sq Yard	6,650.00	10.0000
605-83002	Geocomposite Drain with Pipe	2739.000	Sq Yard	31,349.00	11.4454
605-84000	Subsurface Drain Outlet	412.000	Lin Foot	5,797.00	14.0704
606-00301	Guardrail Type 3 (6-3 Post Spacing)	55527.000	Lin Foot	704,888.55	12.6945
606-00350	Guardrail Type 3 (Double) (6-3 Post Spacing)	31177.000	Lin Foot	427,893.20	13.7246
606-00400	Guardrail Type 4	10.000	Lin Foot	2,478.00	247.8000
606-00420	Guardrail Type 4 (Style CA)	3349.000	Lin Foot	174,148.00	52.0000
606-00450	Guardrail Type 4 (Style CE)	231.000	Lin Foot	34,650.00	150.0000
606-00465	Guardrail Type 4 (Precast-Portable)	3126.000	Lin Foot	65,458.00	20.9399
606-00701	Guardrail (Cable)	917.000	Lin Foot	7,336.00	8.0000
606-00705	Guardrail Type 7 (Special)	1377.000	Lin Foot	114,032.20	82.8121
606-00710	Guardrail Type 7 (Style CA)	17752.000	Lin Foot	690,429.40	38.8930
606-00720	Guardrail Type 7 (Style CC)	17973.950	Lin Foot	525,562.40	29.2402

606-00730	Guardrail Type 7 (Style CD)	100.000	Lin Foot	7,000.00	70.0000
606-00745	Guardrail Type 7 (Style CE) (Concrete Glare Screen)	450.000	Lin Foot	40,500.00	90.0000
606-01320	End Anchorage Type 3B	11.000	Each	6,390.00	580.9091
606-01340	End Anchorage Type 3D	46.000	Each	20,007.00	434.9348
606-01350	End Anchorage Type 3E	4.000	Each	1,120.00	280.0000
606-01360	End Anchorage Type 3F	3.000	Each	12,130.00	4043.3333
606-01370	End Anchorage Type 3G	91.000	Each	81,981.94	900.9004
606-01380	End Anchorage Type 3H	40.000	Each	20,803.00	520.0750
606-01385	End Anchorage Type 3J	10.000	Each	7,610.00	761.0000
606-01390	End Anchorage Type 3K	9.000	Each	6,350.00	705.5556
606-01410	End Anchorage (Cable)	4.000	Each	5,200.00	1300.0000
606-01460	Median Terminal	15.000	Each	61,540.00	4102.6667
606-02001	End Anchorage (Slotted Rail Terminal)	132.000	Each	197,881.84	1499.1048
606-02003	End Anchorage (Nonflared)	31.000	Each	57,754.40	1863.0452
606-02005	End Anchorage (Flared)	16.000	Each	22,360.00	1397.5000
606-10305	Bridge Rail Type 3 (Special)	119.000	Lin Foot	4,760.00	40.0000
606-10405	Bridge Rail Type 4 (Special)	215.000	Lin Foot	18,060.00	84.0000
606-10700	Bridge Rail Type 7	4895.000	Lin Foot	292,256.35	59.7051

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
606-10750	Bridge Rail Type 7R	1064.000	Lin Foot	90,227.20	84.8000
606-11000	Bridge Rail Type 10	1519.000	Lin Foot	99,423.51	65.4533
606-11010	Bridge Rail Type 10R	5759.300	Lin Foot	371,556.60	64.5142
606-11020	Bridge Rail Type 10H	194.000	Lin Foot	13,580.00	70.0000
606-11030	Bridge Rail Type 10M	690.000	Lin Foot	59,050.00	85.5797
606-11032	Bridge Rail Type 10M (Special)	3539.000	Lin Foot	725,495.00	205.0000
607-00000	Line Post	707.000	Each	7,106.52	10.0517
607-00005	End Post	84.000	Each	7,818.29	93.0749
607-00010	Corner and Line Brace Post	483.000	Each	26,193.77	54.2314
607-01000	Fence Barbed Wire with Metal Posts	27744.000	Lin Foot	37,693.00	1.3586
607-11200	Fence Combination Wire With Metal Posts	1230.000	Lin Foot	2,779.80	2.2600
607-11300	Fence Combination Wire With Treated Wooden Posts	6591.000	Lin Foot	39,546.00	6.0000
607-11455	Fence Wood	173.000	Lin Foot	4,498.00	26.0000
607-11460	Fence Wood Railing	500.000	Lin Foot	9,500.00	19.0000
607-11525	Fence (Plastic)	400.000	Lin Foot	1,720.00	4.3000
607-11580	Fence (Temporary)	14142.000	Lin Foot	30,987.10	2.1911
607-13000	Fence Masonry (Sound Barrier)	7559.000	Sq Foot	105,826.00	14.0000
607-15100	Fence (Sound Barrier)	16700.000	Sq Foot	467,600.00	28.0000
607-52900	Line Post (Chain Link)	207.000	Each	6,934.50	33.5000
607-52905	End Post (Chain Link)	22.000	Each	2,471.88	112.3582

607-52910	Corner and Line Brace Post (Chain Link)	16.000	Each	2,420.00	151.2500
607-53137	Fence Chain Link (Special) (36 Inch)	2796.000	Lin Foot	67,932.00	24.2961
607-53148	Fence Chain Link (48 Inch)	1965.000	Lin Foot	15,501.48	7.8888
607-53160	Fence Chain Link (60 Inch)	50.000	Lin Foot	750.00	15.0000
607-53172	Fence Chain Link (72 Inch)	4493.000	Lin Foot	38,370.00	8.5400
607-53173	Fence Chain Link (Special) (72 Inch)	512.000	Lin Foot	13,777.92	26.9100
607-60112	12 Foot Gate	4.000	Each	6,000.00	1500.0000
607-60116	16 Foot Gate	2.000	Each	2,400.26	1200.1300
607-60120	20 Foot Gate	3.000	Each	1,290.00	430.0000
607-60266	16 Foot Gate Double (Chain Link)	1.000	Each	915.00	915.0000
607-60620	Road Closure Gate	5.000	Each	34,536.30	6907.2600
608-00000	Concrete Sidewalk	7719.000	Sq Yard	211,747.88	27.4320
608-00005	Concrete Sidewalk (Special)	769.000	Sq Yard	26,146.00	34.0000
608-00010	Concrete Curb Ramp	673.000	Sq Yard	31,379.64	46.6265
608-00060	Stone Pavers	9557.000	Sq Foot	159,888.61	16.7300
608-00350	Concrete Sidewalk (Colored)	559.000	Sq Yard	22,605.96	40.4400
608-00400	Concrete Sidewalk (Colored) (Exposed Aggregate)	3472.000	Sq Yard	135,581.60	39.0500
608-10010	Sidewalk Drain	2.000	Each	3,100.00	1550.0000
609-20010	Curb Type 2 (Section B)	100.000	Lin Foot	2,500.00	25.0000
609-21010	Curb and Gutter Type 2 (Section I-B)	13404.000	Lin Foot	150,809.41	11.2511

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
609-21011	Curb and Gutter Type 2 (Section I-M)	190.000	Lin Foot	3,192.00	16.8000
609-21020	Curb and Gutter Type 2 (Section II-B)	13262.000	Lin Foot	202,982.60	15.3056
609-21900	Curb and Gutter Type 2 Special	2192.000	Lin Foot	17,536.00	8.0000
609-24000	Gutter Type 2 Special	238.000	Lin Foot	9,780.00	41.0924
609-24002	Gutter Type 2 (2 Foot)	824.000	Lin Foot	30,076.00	36.5000
609-24003	Gutter Type 2 (3 Foot)	126.000	Lin Foot	3,780.00	30.0000
609-24004	Gutter Type 2 (4 Foot)	25.000	Lin Foot	1,000.00	40.0000
609-24005	Gutter Type 2 (5 Foot)	45.000	Lin Foot	1,192.50	26.5000
609-24006	Gutter Type 2 (6 Foot)	32.000	Lin Foot	1,280.00	40.0000
609-24010	Gutter Type 2 (10 Foot)	90.000	Lin Foot	3,780.00	42.0000
609-40010	Curb Type 4 (Section B)	22.000	Lin Foot	572.00	26.0000
609-40031	Curb Type 4 (Section B) (Key-Way)	350.000	Lin Foot	6,300.00	18.0000
609-60011	Curb Type 6 (Section M)	5223.000	Lin Foot	39,525.80	7.5676
610-00030	Median Cover Material (Concrete)	3513.000	Sq Foot	26,763.00	7.6183
610-00040	Median Cover Material (Bituminous)	200.000	Ton	19,800.00	99.0000
610-00055	Median Cover Material (Stone)	22190.000	Sq Foot	36,285.00	1.6352
611-00016	16 Foot Cattle Guard	2.000	Each	11,000.00	5500.0000
611-00024	24 Foot Cattle Guard	1.000	Each	5,000.00	5000.0000
611-00036	36 Foot Cattle Guard	2.000	Each	33,732.26	16866.1300

612-00001	Delineator (Type I)	2184.000	Each	38,719.43	17.7287
612-00002	Delineator (Type II)	545.000	Each	10,103.85	18.5392
612-00003	Delineator (Type III)	149.000	Each	2,978.36	19.9890
612-00022	Delineator (Type II) (Barrier)	203.000	Each	3,026.55	14.9091
612-00033	Delineator (Type III) (Extra Height)	37.000	Each	1,221.00	33.0000
612-00041	Delineator (Flexible) (Type I)	54.000	Each	1,031.40	19.1000
612-00042	Delineator (Flexible) (Type II)	86.000	Each	2,118.80	24.6372
612-00043	Delineator (Flexible) (Type III)	14.000	Each	339.90	24.2786
612-00046	Delineator (Flexible) (Special) (Type I)	32.000	Each	800.00	25.0000
612-00047	Delineator (Flexible) (Special) (Type II)	29.000	Each	812.00	28.0000
612-00048	Delineator (Flexible) (Special) (Type III)	6.000	Each	180.00	30.0000
613-00001	Directional Boring Conduit	1980.000	Lin Foot	20,790.00	10.5000
613-00075	3/4 Inch Electrical Conduit	2272.000	Lin Foot	9,723.00	4.2795
613-00100	1 Inch Electrical Conduit	1633.000	Lin Foot	3,877.90	2.3747
613-00125	1-1/4 Inch Electrical Conduit	1710.000	Lin Foot	3,608.10	2.1100
613-00150	1-1/2 Inch Electrical Conduit	8500.000	Lin Foot	51,935.00	6.1100
613-00200	2 Inch Electrical Conduit	25056.000	Lin Foot	167,768.42	6.6957
613-00201	2 Inch Electrical Conduit (Jacked)	4507.000	Lin Foot	58,640.50	13.0110
613-00300	3 Inch Electrical Conduit	7332.000	Lin Foot	93,053.30	12.6914
613-00301	3 Inch Electrical Conduit (Jacked)	2785.000	Lin Foot	49,138.00	17.6438
613-01150	1-1/2 Inch Electrical Conduit (Plastic)	2430.000	Lin Foot	5,491.80	2.2600

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
613-01200	2 Inch Electrical Conduit (Plastic)	18420.000	Lin Foot	156,512.00	8.4969
613-01300	3 Inch Electrical Conduit (Plastic)	11811.000	Lin Foot	144,597.50	12.2426
613-05000	Direct-Burial Cable	3606.000	Lin Foot	26,125.00	7.2449
613-07000	Pull Box (Special)	57.000	Each	23,681.60	415.4667
613-10000	Wiring	11.000	Lump Sum	190,813.78	17346.7073
613-12000	Luminaire Fluorescent (Tunnel)	13.000	Each	16,900.00	1300.0000
613-15100	Recessed Light	37.000	Each	20,297.09	548.5700
613-16000	Luminaire (Special)	6.000	Each	9,600.00	1600.0000
613-16010	Light Standard and Luminaire (Decorative)	17.000	Each	117,300.00	6900.0000
613-30005	Light Standard and Luminaire (Pedestrian)	28.000	Each	64,252.20	2294.7214
613-30400	Light Standard Aluminum (40 Foot)	3.000	Each	15,450.00	5150.0000
613-32250	Light Standard Steel (25 Foot)	14.000	Each	14,490.00	1035.0000
613-32254	Light Standard Steel (25 Foot) (4-Arm)	1.000	Each	4,000.00	4000.0000
613-32300	Light Standard Steel (30 Foot)	15.000	Each	13,461.00	897.4000
613-32350	Light Standard Steel (35 Foot)	2.000	Each	8,000.00	4000.0000
613-32400	Light Standard Steel (40 Foot)	11.000	Each	26,660.00	2423.6364
613-34250	Light Standard Metal (25 Foot)	4.000	Each	6,800.00	1700.0000

613-34300	Light Standard Metal (30 Foot)	23.000 Each	35,945.55	1562.8500
613-34350	Light Standard Metal (35 Foot)	4.000 Each	8,400.00	2100.0000
613-34400	Light Standard Metal (40 Foot)	13.000 Each	39,390.00	3030.0000
613-40000	Concrete Foundation Pad	113.000 Each	64,197.55	568.1199
613-40010	Light Standard Foundation	27.000 Each	17,200.00	637.0370
613-40020	Transformer Base Aluminum	13.000 Each	20,800.00	1600.0000
613-50060	Portable Power Generator	2.000 Each	14,400.00	7200.0000
613-50100	Lighting Control Center	2.000 Each	20,000.00	10000.0000
613-50150	Secondary Service Pedestal	1.000 Each	315.00	315.0000
613-70100	Luminaire High Pressure Sodium (100 Watt)	4.000 Each	1,800.00	450.0000
613-70150	Luminaire High Pressure Sodium (150 Watt)	8.000 Each	2,520.00	315.0000
613-70250	Luminaire High Pressure Sodium (250 Watt)	64.000 Each	38,828.15	606.6898
613-70400	Luminaire High Pressure Sodium (400 Watt)	34.000 Each	15,636.00	459.8824
613-73500	Luminaire Metal Halide (250 Watt)	18.000 Each	10,800.00	600.0000
613-74000	Light Mast Arm	8.000 Each	11,250.00	1406.2500
614-00011	Sign Panel (Class I)	3422.010 Sq Foot	66,865.31	19.5398
614-00012	Sign Panel (Class II)	4790.520 Sq Foot	103,612.75	21.6287
614-00013	Sign Panel (Class III)	7852.000 Sq Foot	190,050.24	24.2041
614-00035	Sign Panel (Special)	28.000 Sq Foot	700.00	25.0000
614-00036	Sign Panel (Special)	2.000 Each	3,300.00	1650.0000
614-00044	Timber Sign Post 4x4 Inch	112.000 Lin Foot	1,061.00	9.4732
614-00066	Timber Sign Post 6x6 Inch	482.500 Lin Foot	4,064.25	8.4233
614-00200	Steel Sign Post (U-2)	1049.500 Lin Foot	6,817.00	6.4955

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-00216	Steel Sign Post (2x2 Inch Tubing)	540.000	Lin Foot	6,488.50	12.0157
614-00218	Steel Sign Post (2.25x2.25 Inch Tubing)	80.000	Lin Foot	720.00	9.0000
614-00220	Steel Sign Post (2.5x2.5 Inch Tubing)	55.000	Lin Foot	653.00	11.8727
614-00375	Steel Sign Post (S 3x7.5)	9.000	Lin Foot	157.50	17.5000
614-00477	Steel Sign Post (S 4x7.7)	87.000	Lin Foot	2,393.00	27.5057
614-00612	Steel Sign Post (W 6x12)	42.500	Lin Foot	1,540.30	36.2424
614-00615	Steel Sign Post (W 6x15)	373.100	Lin Foot	13,389.46	35.8871
614-00818	Steel Sign Post (W 8x18)	354.900	Lin Foot	13,354.50	37.6289
614-00821	Steel Sign Post (W 8x21)	112.400	Lin Foot	3,949.10	35.1343
614-01022	Steel Sign Post (W 10x22)	358.400	Lin Foot	15,413.40	43.0061
614-01026	Steel Sign Post (W 10x26)	46.900	Lin Foot	1,547.70	33.0000
614-01226	Steel Sign Post (W 12x26)	201.300	Lin Foot	9,049.20	44.9538
614-01502	Steel Sign Post (2 Inch Round)	2590.000	Lin Foot	33,913.81	13.0941
614-01552	Steel Sign Post (2.5 Inch Round) (Slipbase)	5977.000	Lin Foot	181,848.61	30.4247
614-03001	Concrete Footing (Type 1)	3.000	Each	1,821.00	607.0000
614-03002	Concrete Footing (Type 2)	26.000	Each	17,779.02	683.8085

614-03003	Concrete Footing (Type 3)	20.000	Each	15,444.00	772.2000
614-03004	Concrete Footing (Type 4)	6.000	Each	5,076.00	846.0000
614-03005	Concrete Footing (Type 5)	20.000	Each	24,696.00	1234.8000
614-03006	Concrete Footing (Type 6)	2.000	Each	2,200.00	1100.0000
614-03007	Concrete Footing (Type 7)	9.000	Each	17,000.00	1888.8889
614-03100	Concrete Footing (Traffic Signal Pole)	1.000	Each	11,040.00	11040.0000
614-07000	Mask Sign Legend	4.000	Each	400.00	100.0000
614-07100	Modification of Sign Legend	4.000	Lump Sum	4,013.25	1003.3125
614-10030	Paint Overhead Sign Structure	2.000	Each	18,660.00	9330.0000
614-10126	Variable Message Sign (Fiber Optic)	2.000	Each	18,900.00	9450.0000
614-10600	Sign Bridge Structure (60 to less than 65 Foot Frame)	2.000	Each	67,175.00	33587.5000
614-10700	Sign Bridge Structure (70 to less than 75 Foot Frame)	1.000	Each	35,000.00	35000.0000
614-60250	Cantilever Structure (25 to less than 30 Foot Frame)	4.000	Each	76,500.00	19125.0000
614-70117	Pedestrian Signal Face (16)	68.000	Each	46,456.00	683.1765
614-70216	Traffic Signal Face (8-8)	4.000	Each	4,044.00	1011.0000
614-70324	Traffic Signal Face (8-8-8)	5.000	Each	2,250.00	450.0000
614-70328	Traffic Signal Face (12-8-8)	4.000	Each	5,056.00	1264.0000
614-70336	Traffic Signal Face (12-12-12)	189.000	Each	235,817.30	1247.7106
614-70560	Traffic Signal Face (12-12-12-12-12)	20.000	Each	33,207.20	1660.3600
614-72430	Traffic Signal (24 Inch x 30 Inch Blankout LED Sign)	3.000	Each	6,551.55	2183.8500
614-72855	Traffic Signal Controller Cabinet	7.000	Each	46,050.00	6578.5714
614-72858	Pedestal Pole (3 Foot 6 Inch)	2.000	Each	2,000.00	1000.0000
614-72860	Pedestrian Push Button	28.000	Each	3,724.00	133.0000
614-72864	Fire Preemption Unit	4.000	Each	3,360.00	840.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-72865	Pedestrian Interval Timer	4.000	Each	1,800.00	450.0000
614-72866	Fire Preemption Unit and Timer	1.000	Each	3,477.00	3477.0000
614-72871	Loop Detector Wire (Prefab) Special	3164.000	Lin Foot	14,598.00	4.6138
614-72875	Loop Detector Wire	15964.000	Lin Foot	45,246.00	2.8343
614-72876	Traffic Signal Vehicle Detector Amplifier (Loop Type)	19.000	Each	9,388.85	494.1500
614-72878	Traffic Signal Vehicle Detector Amplifier (Loop Type)	11.000	Each	9,732.64	884.7855
614-72882	Traffic Signal Vehicle Detector (Micro Type)	30.000	Each	12,020.77	400.6923
614-72884	Traffic Signal Vehicle Detector (Micro Wave Type)	8.000	Each	26,080.00	3260.0000
614-72885	Traffic Signal Vehicle Detector (Special)	4.000	Each	38,400.00	9600.0000
614-72886	Intersection Detection System (Camera)	4.000	Each	48,664.00	12166.0000
614-72887	Microwave Vehicle Radar Detector	4.000	Each	27,040.00	6760.0000
614-72891	Telephone Interconnect Wire	6900.000	Lin Foot	6,640.50	0.9624
614-73010	Piezo Electric Tube, Class 2 (Install Only)	6.000	Each	3,390.00	565.0000
614-80000	Flashing Beacon	13.000	Each	23,027.30	1771.3308

614-80385	Rumble Strip	156024.000	Lin Foot	17,162.64	0.1100
614-81010	Traffic Signal-Light Pole Steel (1 Mast Arm)	20.000	Each	158,957.39	7947.8695
614-81015	Traffic Signal-Light Pole Aluminum (1 Mast Arm)	8.000	Each	92,000.00	11500.0000
614-81020	Traffic Signal-Light Pole Steel (2 Mast Arm)	3.000	Each	54,324.00	18108.0000
614-82010	Traffic Signal Pole Steel (1 Mast Arm)	15.000	Each	136,697.65	9113.1767
614-82020	Traffic Signal Pole Steel (2 Mast Arm)	2.000	Each	17,800.00	8900.0000
614-84000	Traffic Signal Pedestal Pole Steel	11.000	Each	13,758.00	1250.7273
614-85005	Impact Attenuator (Sand Filled Plastic Barrel)	138.000	Each	38,208.06	276.8700
614-85115	Impact Attenuator (Quadguard)	15.000	Each	398,207.30	26547.1533
614-85362	Traffic Signal-Light Span Wire Pole (12 Inch)	4.000	Each	13,788.00	3447.0000
614-86005	Telemetry (Master)	1.000	Lump Sum	7,800.00	7800.0000
614-86105	Telemetry (Field)	7.000	Each	18,579.00	2654.1429
614-86238	Traffic Signal Controller (Solid State) (Full-Actuated)	2.000	Each	29,723.00	14861.5000
614-86240	Traffic Signal Controller (Type 170)	11.000	Each	77,000.00	7000.0000
614-86740	Weather Monitoring System	2.000	Lump Sum	105,086.00	52543.0000
614-86900	Modification of Traffic Signal Controller	4.000	Each	3,000.00	750.0000
614-87020	Optical Transceiver	2.000	Each	3,832.00	1916.0000
614-87406	Fiber Optic Cable (Single Mode) (6 Strands)	3250.000	Lin Foot	11,375.00	3.5000
615-00030	Embankment Protector Type 3	3.000	Each	2,747.45	915.8167
615-00050	Embankment Protector Type 5	7.000	Each	12,733.92	1819.1314
615-22405	24 Inch Slide Headgate (5 Foot Frame)	1.000	Each	1,611.00	1611.0000
616-30024	24 Inch Trash Guard	1.000	Each	400.00	400.0000
617-00012	12 Inch Culvert Pipe	140.000	Lin Foot	2,970.00	21.2143
617-00018	18 Inch Culvert Pipe	462.100	Lin Foot	21,617.00	46.7799
617-00024	24 Inch Culvert Pipe	973.600	Lin Foot	47,566.20	48.8560
617-00030	30 Inch Culvert Pipe	297.000	Lin Foot	31,097.07	104.7039

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
617-00036	36 Inch Culvert Pipe	347.300	Lin Foot	18,031.26	51.9184
617-00048	48 Inch Culvert Pipe	272.000	Lin Foot	13,053.28	47.9900
617-00060	60 Inch Culvert Pipe	88.000	Lin Foot	6,013.92	68.3400
617-03000	Detour Culvert Pipe	2.000	Lump Sum	33,900.00	16950.0000
618-00154	Prestressed Concrete I (BT54)	1315.000	Lin Foot	204,210.09	155.2928
618-00163	Prestressed Concrete I (BT63)	2451.400	Lin Foot	319,932.21	130.5100
618-05001	Place Prestressed Concrete Unit	1.000	Each	7,000.00	7000.0000
618-07110	Prestressed Concrete Unit (Bulb T Section) (110 to 115)	9.000	Each	135,000.00	15000.0000
619-00000	Water Meter and Vault	2.000	Each	6,276.90	3138.4500
619-00005	Water Line	1.000	Lump Sum	38,000.00	38000.0000
619-10100	10 Inch Welded Steel Pipe	497.000	Lin Foot	41,748.00	84.0000
619-10187	18 Inch Welded Steel Pipe (Jacked)	515.000	Lin Foot	86,520.00	168.0000

619-10207	20 Inch Welded Steel Pipe (Jacked)	506.000	Lin Foot	87,664.50	173.2500
619-10307	30 Inch Welded Steel Pipe (Jacked)	105.000	Lin Foot	34,650.00	330.0000
619-40080	1 Inch Copper Pipe	10.000	Lin Foot	280.00	28.0000
619-40160	2 Inch Copper Pipe	196.000	Lin Foot	3,910.20	19.9500
619-50040	1/2 Inch Plastic Pipe	21250.000	Lin Foot	28,687.50	1.3500
619-50060	3/4 Inch Plastic Pipe	300.000	Lin Foot	900.00	3.0000
619-50080	1 Inch Plastic Pipe	9666.000	Lin Foot	16,928.70	1.7514
619-50100	1-1/4 Inch Plastic Pipe	14459.000	Lin Foot	103,535.80	7.1606
619-50120	1-1/2 Inch Plastic Pipe	3490.000	Lin Foot	48,457.23	13.8846
619-50160	2 Inch Plastic Pipe	4461.000	Lin Foot	31,140.00	6.9805
619-50200	2-1/2 Inch Plastic Pipe	1110.000	Lin Foot	3,318.90	2.9900
619-50320	4 Inch Plastic Pipe	2128.000	Lin Foot	23,133.68	10.8711
619-50321	4 Inch Plastic Pipe (Install Only)	210.000	Lin Foot	1,680.00	8.0000
619-50480	6 Inch Plastic Pipe	140.000	Lin Foot	2,660.00	19.0000
619-50640	8 Inch Plastic Pipe	152.000	Lin Foot	3,040.00	20.0000
619-50960	12 Inch Plastic Pipe	1719.000	Lin Foot	61,368.30	35.7000
619-75096	12 Inch Gate Valve	4.000	Each	6,329.40	1582.3500
619-76932	4 Inch Ball Valve	4.000	Each	1,722.00	430.5000
620-00001	Field Office (Class 1)	10.000	Each	78,000.00	7800.0000
620-00002	Field Office (Class 2)	9.000	Each	155,776.09	17308.4544
620-00005	Field Office (Special)	2.000	Each	120,000.00	60000.0000
620-00009	Field Office (State Furnished)	1.000	Each	5,500.00	5500.0000
620-00011	Field Laboratory (Class 1)	5.000	Each	37,625.30	7525.0600
620-00012	Field Laboratory (Class 2)	22.000	Each	278,922.59	12678.2995
620-00015	Field Laboratory (State Furnished)	1.000	Each	3,500.00	3500.0000
620-00020	Sanitary Facility	41.000	Each	49,387.83	1204.5812
621-00425	Detour	3.000	Lump Sum	281,000.00	93666.6667
621-00450	Detour Pavement	4550.000	Sq Yard	89,089.00	19.5800

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
622-00010	Bicycle Rack	3.000	Each	2,624.16	874.7200
622-00023	Glyphs	47.000	Each	34,650.92	737.2536
622-00024	Entry Sign	1.000	Each	2,016.14	2016.1400
622-00100	Shade Shelter	8.000	Each	57,867.32	7233.4150
622-00200	Table	19.000	Each	22,180.60	1167.4000
622-00250	Bench	3.000	Each	1,693.50	564.5000
622-00270	Bollard	21.000	Each	12,377.27	589.3938
622-00350	Trash Receptacle	19.000	Each	18,022.65	948.5605
622-00450	Ash Urn	12.000	Each	7,240.04	603.3367
622-00800	Comfort Station	3.000	Each	2,168,505.91	722835.3033
622-00820	Comfort Station Buildings With Utilities	1.000	Lump Sum	300,000.00	300000.0000

622-00850	Trailer Sanitary Station	1.000	Each	12,000.00	12000.0000
622-01000	Leaching Field	277.000	Sq Yard	24,930.00	90.0000
622-01125	Septic Tank (1250 Gal)	2.000	Each	3,700.00	1850.0000
622-03260	Sanitary Sewer Vault	1.000	Lump Sum	3,000.00	3000.0000
622-11050	Ridestop Building	4.000	Each	32,000.00	8000.0000
622-20080	Flagpole	7.000	Each	20,800.50	2971.5000
623-00164	Drip Emitter	15237.000	Each	41,154.30	2.7009
623-00168	1 Inch Emitter Valve Assembly	23.000	Each	9,430.00	410.0000
623-00205	4 Inch Pop-Up Spray Sprinkler	197.000	Each	4,757.55	24.1500
623-00212	12 Inch Pop-Up Spray Sprinkler	18.000	Each	907.20	50.4000
623-00308	1 Inch Pop-Up Rotary Sprinkler	353.000	Each	15,596.07	44.1815
623-01512	1-1/2 Inch Check Valve	2.000	Each	720.00	360.0000
623-01708	1 Inch Backflow Preventer	1.000	Each	1,300.00	1300.0000
623-01812	1-1/2 Inch Pressure Reducing Valve	1.000	Each	900.00	900.0000
623-01816	2 Inch Pressure Reducing Valve	1.000	Each	341.25	341.2500
623-02006	3/4 Inch Drain Valve	11.000	Each	755.00	68.6364
623-03004	3/4 In Drip Zone Control Valve	85.000	Each	7,225.00	85.0000
623-03106	3/4 Inch Automatic Control Valve	1.000	Each	130.00	130.0000
623-03108	1 Inch Automatic Control Valve	28.000	Each	5,591.25	199.6875
623-03112	1-1/2 Inch Automatic Control Valve	21.000	Each	4,299.75	204.7500
623-04000	Control Wire 24 Volt	88855.000	Lin Foot	14,229.40	0.1601
623-04006	3/4 Inch Quick-Coupler Valve	22.000	Each	843.01	38.3186
623-05010	1-1/4 Inch Gate Valve	1.000	Each	210.00	210.0000
623-05012	1-1/2 Inch Gate Valve	3.000	Each	720.00	240.0000
623-05016	2 Inch Gate Valve	17.000	Each	2,589.90	152.3471
623-05032	4 Inch Gate Valve	1.000	Each	630.00	630.0000
623-06900	Valve Box	3.000	Each	198.00	66.0000
623-08104	4 Station Automatic Controller	1.000	Each	400.00	400.0000
623-08124	24 Station Automatic Controller	2.000	Each	10,020.05	5010.0250

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
623-08130	30 Station Automatic Controller	1.000	Each	5,314.05	5314.0500
623-08210	Automatic Controller Transmitter/Receiver Unit	2.000	Each	4,200.00	2100.0000
623-09000	Booster Pump	1.000	Each	14,578.60	14578.6000
623-09900	Sprinkler System	1.000	Lump Sum	90,000.00	90000.0000
623-09905	Irrigation Assembly	1.000	Each	5,000.00	5000.0000
625-00000	Construction Surveying	39.000	Lump Sum	1,182,618.14	30323.5421
625-00001	Construction Surveying (Hourly)	144.000	Hour	15,850.00	110.0694
626-00000	Mobilization	60.000	Lump Sum	5,531,079.33	92184.6555
626-01000	Public Information Services	4.000	Lump Sum	96,575.00	24143.7500

627-00001	Pavement Marking Paint	11703.800	Gallon	249,175.48	21.2901
627-00002	Thermoplastic Pavement Marking	35486.000	Sq Foot	70,961.90	1.9997
627-00005	Epoxy Pavement Marking	121846.000	Gallon	4,620,417.91	37.9201
627-00025	4 Inch Pavement Marking Tape (Removable)	6438.000	Lin Foot	15,347.00	2.3838
627-00030	Raised Pavement Marker (Temporary)	1000.000	Each	5,000.00	5.0000
627-00032	Raised Flexible Pavement Marker (Temporary)	9500.000	Each	7,030.00	0.7400
627-00060	Preformed Plastic Pavement Marking (60 Mils)	162.000	Sq Foot	1,620.00	10.0000
627-00070	Preformed Thermoplastic Pavement Marking	15724.000	Sq Foot	129,648.00	8.2452
627-01000	Preformed Plastic Pavement Marking (Type A)	40823.000	Sq Foot	310,107.40	7.5964
627-02000	Preformed Plastic Pavement Marking (Type B)	121.000	Sq Foot	2,371.50	19.5992
627-03000	Preformed Plastic Pavement Marking (Type C)	6029.000	Sq Foot	45,612.32	7.5655
627-03003	Preformed Plastic Pavement Marking (Type C) (Inlaid)	10260.000	Sq Foot	92,340.00	9.0000
627-30205	Thermoplastic Pavement Marking (Word-Symbol)	30.000	Sq Foot	150.00	5.0000
627-30210	Thermoplastic Pavement Marking (Xwalk-Stopline)	338.000	Sq Foot	2,907.50	8.6021
627-30305	Preformed Plastic Pavement Marking (60 Mil) (Word-Symb)	59.000	Sq Foot	1,818.00	30.8136
627-30310	Preformed Plastic Pavement Marking (60 Mil) (Xwalk-Sto	480.000	Sq Foot	3,840.00	8.0000
627-30325	Preformed Plastic Pavement Marking (Type B) (Word-Symb	1308.000	Sq Foot	18,720.21	14.3121
627-30330	Preformed Plastic Pavement Marking (Type B) (Xwalk-Sto	4136.000	Sq Foot	32,245.50	7.7963
627-30405	Preformed Thermoplastic Pavement Marking (Word-Symbol)	10575.500	Sq Foot	85,623.94	8.0964
627-30410	Preformed Thermoplastic Pavement Marking (Xwalk-Stop L	87046.500	Sq Foot	528,668.32	6.0734
627-40000	Methyl Methacrylate Pavement Marking	250.000	Gallon	18,750.00	75.0000
627-40003	Methyl Methacrylate Pavement Marking (Inlaid)	17160.000	Sq Foot	120,120.00	7.0000
629-01001	Survey Monument (Type 1)	175.000	Each	21,394.00	122.2514
629-01002	Survey Monument (Type 2)	41.000	Each	9,469.48	230.9629
629-01003	Survey Monument (Type 3)	1.000	Each	500.00	500.0000
629-01031	Survey Monument (Type 3A)	27.000	Each	11,675.00	432.4074
629-01110	Locate Monuments	80.000	Hour	7,600.00	95.0000
629-01210	Adjust Monument Box	1.000	Each	265.00	265.0000
630-00000	Flagging	114888.000	Hour	2,291,402.20	19.9447
630-00001	Pilot Car Operation	630.000	Hour	15,510.00	24.6190
630-00002	Traffic Control Supervisor	3988.000	Day	1,324,105.30	332.0224

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

13:04 Wednesday, April 12, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
630-00003	Uniformed Traffic Control	1044.000	Hour	52,860.00	50.6322
630-00004	Traffic Control Vehicle	3.000	Each	5,000.00	1666.6667
630-00007	Traffic Control Inspection	2067.000	Day	229,962.70	111.2543
630-10005	Traffic Control	2.000	Lump Sum	21,300.00	10650.0000
630-80001	Flashing Beacon (Portable)	32.000	Each	36,708.00	1147.1250
630-80002	Flashing Beacon (Solar)	13.000	Each	24,050.00	1850.0000
630-80305	Flagging Station Light	2.000	Each	800.00	400.0000
630-80335	Barricade (Type 3 M-A) (Temporary)	32.000	Each	9,390.00	293.4375

630-80336	Barricade (Type 3 M-B) (Temporary)	75.000 Each	22,516.00	300.2133
630-80337	Barricade (Type 3 M-C) (Temporary)	2.000 Each	1,020.00	510.0000
630-80341	Construction Traffic Sign (Panel Size A)	329.000 Each	28,725.78	87.3124
630-80342	Construction Traffic Sign (Panel Size B)	1599.000 Each	192,100.16	120.1377
630-80343	Construction Traffic Sign (Panel Size C)	284.000 Each	45,805.64	161.2875
630-80344	Construction Traffic Sign (Special)	2720.000 Sq Foot	45,319.68	16.6616
630-80354	Vertical Panel (With Light) (Steady Burn)	30.000 Each	1,350.00	45.0000
630-80355	Portable Message Sign Panel	4.000 Each	116,000.00	29000.0000
630-80357	Advance Warning Flashing or Sequencing Arrow Panel (B)	3.000 Each	4,750.00	1583.3333
630-80358	Advance Warning Flashing or Sequencing Arrow Panel (C)	45.000 Each	88,101.66	1957.8147
630-80359	Portable Message Sign Panel	1114.000 Day	195,063.50	175.1019
630-80360	Drum Channelizing Device	3265.000 Each	207,179.05	63.4545
630-80363	Drum Channelizing Device (With Light) (Flashing)	384.000 Each	27,666.81	72.0490
630-80364	Drum Channelizing Device (With Light) (Steady Burn)	41.000 Each	3,210.00	78.2927
630-80370	Concrete Barrier (Temporary)	49885.000 Lin Foot	989,384.00	19.8333
630-80380	Traffic Cone	7322.000 Each	113,946.00	15.5621
630-80391	Channelizing Device (Fixed)	251.000 Each	30,668.00	122.1833
630-80510	Mobile Pavement Marking Zone	2.000 Lump Sum	45,750.00	22875.0000
630-80520	Mobile Pavement Marking Zone	126.000 Day	88,636.00	703.4603
630-85006	Impact Attenuator (Sand Filled Plastic Barrel) (Tempor	18.000 Each	88,150.00	4897.2222
630-85010	Impact Attenuator (Temporary)	26.000 Each	145,770.00	5606.5385
630-86800	Traffic Signal (Temporary)	1.000 Lump Sum	46,500.00	46500.0000

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE FEET
YEAR 1999**

BB

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ FT
					FT	FT	SQ FT			

CONCRETE BOX CULVERT

01/21/99	BR 0741-006	MORRISON TO KITTREDGE	M	F-15-DD	123.10	34.04	4,190.32	\$344,562.00	\$828,049.50	\$82.23
02/11/99	IM 0251-147	I25/29TH STREET - SOUTH	U	K-18-GD	99.87	22.15	2,212.12	\$154,459.34	\$154,459.34	\$69.82
04/01/99	SP 0501-037	WHITewater-EAST	R	I-03-N	216.08	62.32	13,466.11	\$551,895.40	\$776,505.40	\$40.98
05/20/99	BR 0503-052	BRIDGE-TAYLOR GULCH	M	K-13-F	116.00	42.50	4,930.00	\$289,749.50	\$381,882.90	\$58.77
07/08/99	NH 0342-034	HARDIN WEST (ROADWAY)	R	C-19-AJ	79.00	26.50	2,093.50	\$129,156.66	\$129,156.66	\$61.69
07/08/99	NH 0503-055	SH 50/SH 47/I-25 - PACKAGE D	U	PUENFR-0.2-CLU	661.61	17.52	11,591.41	\$635,648.40	\$799,649.90	\$54.84
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-O	47.00	39.33	1,848.51	\$94,881.70	\$102,059.70	\$51.33
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-R	75.00	26.50	1,987.50	\$122,776.53	\$132,282.53	\$61.77
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-BB	47.00	26.50	1,245.50	\$72,385.33	\$79,453.33	\$58.12
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DR	113.04	26.96	3,047.56	\$91,722.56	\$100,788.83	\$30.10
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DS	123.50	26.96	3,329.56	\$102,918.68	\$109,469.12	\$30.91
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DT	239.25	26.96	6,450.18	\$187,559.51	\$200,490.56	\$29.08
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DU	205.10	22.00	4,512.20	\$186,141.63	\$207,088.68	\$41.25
11/04/99	BR 0402-051	DIAMOND CREEK	R	C-10-D	67.24	20.50	1,378.42	\$97,653.25	\$189,983.75	\$70.84
12/09/99	BRS-RS(CX) 0012(27)	EAST OF STONEWALL	M	P-17-AF	47.84	25.67	1,228.05	\$128,614.40	\$141,848.40	\$104.73

WEIGHTED AVERAGE COST = 63,510.94 \$3,190,124.89 **\$50.23**

CONCRETE BOX GIRDER CONTINUOUS PRESTRESSED

01/21/99	BR 0741-006	MORRISON TO KITTREDGE	M	F-15-AC	219.14	41.87	9,174.33	\$925,240.50	\$1,164,445.50	\$100.85
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-AO	229.60	40.42	9,281.05	\$764,502.80	\$916,298.00	\$82.37
08/19/99	C138A-006	W OF JULESBURG,RR BRIDGE	P	A-27-P	264.48	42.36	11,202.83	\$766,810.50	\$970,981.00	\$68.45

WEIGHTED AVERAGE COST = 29,658.21 \$2,456,553.80 **\$82.83**

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE FEET
YEAR 1999**

cc

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ FT
					FT	FT	SQ FT			

CONCRETE BOX GIRDER PRESTRESSED

07/15/99	BR 0403-025	EMPIRE JCT BRIDGE AT I-70	M	E-14-BH	79.60	34.88	2,776.11	\$204,289.00	\$315,532.50	\$73.59
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-AP	322.52	94.60	30,511.47	\$1,465,936.26	\$2,007,042.98	\$48.05
WEIGHTED AVERAGE COST =							33,287.58	\$1,670,225.26		\$50.18

CONCRETE PRESTRESSED GIRDER CONTINUOUS (PRECAST)

03/18/99	SP 0821-047	SH82 SNOWMASS CREEK E/W	M	G-09-I	113.03	99.02	11,192.34	\$816,793.00	\$1,088,632.50	\$72.98
04/01/99	IM0253-154	EAST OF LONGMONT	R	D-17-AJ	301.85	46.33	13,984.11	\$515,620.60	\$646,378.70	\$36.87
04/08/99	STA 006A-029	DILLON TO KEYSTONE	M	F-12-I	86.16	85.70	7,383.81	\$318,671.42	\$524,060.56	\$43.16
05/06/99	NH(CX) 550-1(005)	N/O NEW MEXICO STATE LINE	R	P-05-H	57.06	52.23	2,980.27	\$187,148.74	\$339,478.89	\$62.80
05/06/99	NH(CX) 550-1(005)	N/O NEW MEXICO STATE LINE	R	P-05-I	150.14	46.33	6,955.58	\$509,251.91	\$706,243.37	\$73.21
06/17/99	BR 0242-017	W OF LAKE GEORGE	M	I-15-AV	120.28	61.55	7,403.51	\$392,995.42	\$585,175.58	\$53.08
07/29/99	BR 0361-056	BOULDER,88TH ST AT US 36	U	E-16-QU	324.88	57.32	18,622.08	\$1,222,730.18	\$1,488,286.73	\$65.66
09/30/99	BR 287-3(061)	FEDERAL/ US 36, PHS 5	U	E-16-PX	344.37	114.77	39,523.56	\$2,121,779.65	\$2,537,360.15	\$53.68
10/21/99	FC-NH(CX) 024-3(36)	SH 24 & I-70, W OF LIMON	P	G-22-BY	495.14	43.01	21,297.72	\$935,013.47	\$1,116,403.31	\$43.90
10/21/99	FC-NH(CX) 024-3(36)	SH 24 & I-70, W OF LIMON	P	G-22-BZ	238.07	43.01	10,240.29	\$478,478.81	\$632,732.16	\$46.73
10/14/99	NH 0341-046	WELD / MORGAN COUNTY LINE	R	C-19-AK	127.89	46.66	5,966.97	\$406,174.00	\$608,525.88	\$68.07
10/21/99	STR 0361-045	SH 36, LYONS TO BOULDER	R	D-15-I	121.07	52.23	6,323.85	\$240,840.14	\$420,370.04	\$38.08
WEIGHTED AVERAGE COST =							151,874.11	\$8,145,497.34		\$53.63

WELDED GIRDER

12/16/99	BR 0403-034	N OF I-70, W OF GOLDEN	M	F-15-AD	175.63	33.01	5,797.06	\$619,936.14	\$741,712.03	\$106.94
----------	-------------	------------------------	---	---------	--------	-------	----------	--------------	--------------	----------

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE FEET
YEAR 1999**

DD

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ FT
					FT	FT	SQ FT			

WELDED GIRDER CONTINUOUS

06/24/99	STR 0131-037	SH 13 SOUTH OF MEEKER	R	D-05-A	271.80	42.39	11,521.66	\$755,514.25	\$893,243.70	\$65.57
----------	--------------	-----------------------	---	--------	--------	-------	-----------	--------------	--------------	---------

WELDED GIRDER CONTINUOUS & COMPOSITE

10/02/99	CC 2254-061	I-225 AT ALAMEDA	U	F-17-AX	420.20	39.01	16,392.37	\$1,669,031.10	\$1,823,634.20	\$101.82
10/28/99	CC 2254-061	I-225 AT ALAMEDA	U	F-17-DZ	456.94	39.01	17,825.92	\$1,710,456.10	\$1,864,705.00	\$95.95

WEIGHTED AVERAGE COST = 34,218.29 \$3,379,487.20 **\$98.76**

WELDED GIRDER COMPOSITE

01/07/99	BRO C140-004	WILLIAMSBURG, S/O FLORENCE	R	Williamsburg-1	65.06	32.54	2,116.82	\$116,027.66	\$147,527.66	\$54.81
----------	--------------	----------------------------	---	----------------	-------	-------	----------	--------------	--------------	---------

MAJOR REHABILITATION (REPLACE BRIDGE DECK, ETC.)

03/18/99	CC0703-253	I-70: BRIDGE REPAIR / DENVER WEST	U	F-16-LZ	129.00	109.00	14,061.00	\$110,412.00	\$110,412.00	\$7.85
06/17/99	NH 4701-95	C 470 MORRISON RD TO I 70	R	F-16-LA, LB	149.50	113.80	17,013.10	\$478,353.09	\$575,728.99	\$28.12

WEIGHTED AVERAGE COST = 31,074.10 \$588,765.09 **\$18.95**

MINOR REHABILITATION (REPLACE BRIDGE RAIL, EXPANSION JOINTS, ETC.)

04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-AY	1,127.00	68.00	76,636.00	\$263,971.70	\$263,971.70	\$3.44
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BS	991.00	41.00	40,631.00	\$99,921.80	\$99,921.80	\$2.46
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BR	1,001.17	41.00	41,047.97	\$103,791.50	\$103,791.50	\$2.53
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BQ	998.00	41.00	40,918.00	\$70,168.00	\$70,168.00	\$1.71
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BP	998.02	41.00	40,918.82	\$63,871.40	\$63,871.40	\$1.56
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-N	89.00	31.30	2,785.70	\$17,305.54	\$17,305.54	\$6.21

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE FEET
YEAR 1999**

EE

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ FT
					FT	FT	SQ FT			

MINOR REHABILITATION (REPLACE BRIDGE RAIL, EXPANSION JOINTS, ETC.)

01/07/99	NH 0503-056	WEST OF PUEBLO	P	K-17-AC	164.00	42.00	6,888.00	\$25,501.00	\$25,501.00	\$3.70
01/07/99	NH 0503-056	WEST OF PUEBLO	P	K-17-I	162.00	42.00	6,804.00	\$25,340.00	\$25,340.00	\$3.72
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-O	407.00	31.50	12,820.50	\$78,230.03	\$78,230.03	\$6.10
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-P	812.00	31.50	25,578.00	\$155,933.20	\$155,933.20	\$6.10
05/06/99	STA 0061-067	S.H. 6, GOLDEN TO FLOYD HILL	M	F-15-X	588.00	34.00	19,992.00	\$160,719.00	\$160,719.00	\$8.04
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	K-11-F	37.00	37.99	1,405.63	\$19,640.00	\$19,640.00	\$13.97
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	K-11-G	39.04	35.00	1,366.40	\$12,882.00	\$12,882.00	\$9.43
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	J-12-Y	40.00	24.00	960.00	\$7,155.00	\$7,155.00	\$7.45
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	J-12-Z	40.00	26.42	1,056.80	\$7,155.00	\$7,155.00	\$6.77
07/15/99	BR 0403-025	EMPIRE JCT BRIDGE AT I-70	M	E-14-S	330.00	30.00	9,900.00	\$35,877.00	\$35,877.00	\$3.62
08/26/99	STA C 030-018	W/O AULT & W/BRIGGS DALE	P	B-17-L	116.00	30.00	3,480.00	\$72,169.30	\$72,169.30	\$20.74
10/14/99	NH 0341-046	WELD / MORGAN COUNTY LINE	R	C-20-D	68.00	44.00	2,992.00	\$57,724.54	\$57,724.54	\$19.29
11/18/99	STA 2873-103	N/O VIRGINIA DALE AT DALE CR	R	A-15-A	165.00	34.00	5,610.00	\$277,400.00	\$277,400.00	\$49.45
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HR	114.00	30.50	3,477.00	\$106,492.00	\$106,492.00	\$30.63
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HS	115.00	42.50	4,887.50	\$119,853.00	\$119,853.00	\$24.52
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HV	232.00	35.20	8,166.40	\$125,882.00	\$125,882.00	\$15.41
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-FK	231.00	34.00	7,854.00	\$165,948.00	\$165,948.00	\$21.13
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-IM	161.08	72.50	11,678.30	\$163,657.00	\$163,657.00	\$14.01
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-ER	132.00	96.00	12,672.00	\$149,760.70	\$149,760.70	\$11.82
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-O	52.00	112.00	5,824.00	\$131,049.70	\$131,049.70	\$22.50
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-EP	170.00	116.00	19,720.00	\$105,703.70	\$105,703.70	\$5.36

WEIGHTED AVERAGE COST = 416,070.02 \$2,623,102.11 **\$6.30**

Note:

The costs for the new bridges are calculated using the requirements of the Federal Highway Administration (FHWA). In a letter dated February 7, 2000, the FHWA includes a list of items which should not be included when calculating the unit cost for bridges. These items include : Mobilization, Removal of Existing Bridge, Slope Paving, Lighting, Electrical Conduits and Structure Backfill (Flow-Fill). The costs for all items mentioned in the FHWA letter have been removed from the eligible costs. Some information such as structure length and width were obtained from ad plans. All english and metric projects have been converted to english units for this summary.

TERRAIN LEGEND	
M	MOUNTAINOUS
P	PLAINS
R	ROLLING
U	URBAN

PROJECT COST PER MILE
 (01/01/99 THROUGH 12/31/99)

DATE LET NO.	PROJECT NUMBER/ PROJECT LOCATION	WORK/ TYPE	PROJECT NET	LENGTH GROSS	GRADING	COST PER MILE OF NET		LENGTH		COST/MILE
						BASE	MISC ITEM	PAVEMENT	NON STRUC	GROSS LEN
12/16/99 1	NH 0062-011 US 6, UNION TO WADSWORTH	001	2.3690	0.2369	154,188	0	847,018	755,739	1,766,821	17668212
02/04/99 1	STA 079A-009 N. OF BENNETT	001	14.8000	1.4800	5,397	0	19,640	166,691	192,749	1,927,486
01/14/99 4	STA 0711-013 N & S OF LIMON	001	13.4300	13.4300	2,306	0	30,939	205,973	239,218	239,218
01/07/99 1	NH 0503-056	001	17.7310	17.7620	12,105	1,555	27,742	168,748	210,630	210,262
11/18/99 2	IM 0705-072 I-70 W OF FLAGLER	001	9.3000	0.9300	16,638	0	27,555	103,346	147,540	1,475,403
11/18/99 1	NH 2854-080 US 285 FAIRPLAY N & S	001	12.3100	1.2310	704	1,575	23,290	72,103	98,441	984,405
01/07/99 3	BRO C140-004 WILLIAMSBURG S/O FLORENCE	003	0.0450	0.0570	934,175	144,760	3,293,270	393,372	4,869,933	3,844,684
07/15/99 1	BR 0243-054 FALCON AREA BRIDGES	003	0.4650	0.0465	270,910	15,484	1,823,005	331,606	2,507,371	25073708
05/20/99 1	BR 0503-052 US 50 E OF SALIDA	003	0.4333	0.0433	1,128,955	199,919	3,452,978	590,518	5,485,687	54894873
12/16/99 2	BR 0403-034 N OF I-70, W OF GOLDEN	003	0.1028	0.0135	1,561,678	62,641	7,839,546	320,161	9,876,701	75209250
12/09/99 7	BRS-RS (CX) 0012 (27) E. OF STONEWALL	003	1.1180	0.1123	184,997	0	687,392	329,101	1,205,068	11997026
08/05/99 1	STA 0061-065 KEYSTONE VILLAGE SKI AREA	005	0.3000	0.0300	473,990	20,866	1,244,129	0	1,748,298	17482982
10/07/99 1	STA 0061-065 KEYSTONE VILLAGE SKI AREA	005	0.3000	0.0300	464,435	21,729	903,861	0	1,399,338	13993383
10/28/99 3	NH 2854-076 4 SITES, CONIFER TO FAIRPLAY	005	6.5000	.	40,869	5,243	79,205	49,065	174,844	.
10/28/99 2	SHE 096A-031 SH 96, PUEBLO OVERLAY	005	0.2120	.	389,123	78,226	1,256,981	271,958	1,996,288	.
04/01/99 6	IM 0703-252 I-70, US 6 & SH 119	005	16.4000	1.6400	4,234	0	32,345	0	36,579	365,786
04/29/99 1	SHE R300-054 REGIONWIDE STRIPING PROJECT	005	313.7300	31.3730	0	0	2,838	0	2,839	28,385
09/16/99 3	STS 0504-036 R2 (SH50) SAFETY IMPROVEMENT	005	0.6470	0.0647	22,320	0	67,495	0	89,893	898,929
07/01/99 3	IM 0252-327 S. of Monument, Safety Impr.	005	10.0000	1.0000	2,842	652	61,120	2,669	67,804	678,036
11/18/99 5	NH R100-058 R-1, STRIPING	005	555.0000	55.5000	6	0	2,514	0	2,520	25,198
12/09/99 8	C R100-062 VARIOUS HIGHWAYS IN REGION 1	005	500.0000	50.0000	10	0	302	0	312	3,123
09/16/99 2	C 0241-036 SH_24 GDRAIL, LAKE/EAGLE COUNTI	005	20.3600	2.0360	160	0	10,199	0	10,438	104,379

09/30/99	0	ER 5502-036	006	0.1000	0.1000	46,720	0	1,677,969	261,625	1,999,964	1,999,964
10/07/99	2	STE C010-043 E&W OF COLFAX SIGNALS	009	9.3190	0.9319	2,799	0	43,882	1,288	48,555	485,548
10/28/99	1	AQC 0831-082 SH 83 COTTONWOOD-BAYOU GULCH	009	9.0000	0.9000	18	0	10,619	0	11,206	112,057
04/08/99	2	STE C540-007 FAIRPLAY- ALMA, BIKETRAIL	010	5.2000	0.5200	8,792	12,500	13,997	24,219	60,231	602,308

COLORADO DEPARTMENT OF TRANSPORTATION

10:58 Friday, April 14, 2000

PROJECT COST PER MILE
(01/01/99 THROUGH 12/31/99)

DATE LET NO.	PROJECT NUMBER/ PROJECT LOCATION	WORK/ TYPE	PROJECT NET	LENGTH GROSS	GRADING	COST PER MILE OF NET		LENGTH		COST/MILE
						BASE	MISC ITEM	PAVEMENT	NON STRUC	GROSS LEN
04/08/99	5 STA 0852-081 LOUVIERS NORTH INTERSECTION	010	0.3700	0.0370	120,933	43,070	499,035	206,901	888,724	8,887,236
12/02/99	1 STA 086A-035 SH 86 IMPROVEMENTS	010	1.7600	0.1760	7,281	16,132	83,055	157,507	278,236	2,782,357
03/18/99	4 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W	011	1.9000	1.9047	1,577,520	208,301	5,392,309	1,013,692	8,617,108	8,595,844
01/07/99	5 NH 0342-033 EAST OF GREELEY IRRIG	011	3.9960	3.9960	87,828	3,468	102,487	2,613	199,649	199,649
07/08/99	8 NH 0342-034 Kersey East Widening	011	3.9910	0.3996	447,039	159,228	373,914	940,728	1,929,866	19274512
07/01/99	2 NH 5502-032 CRIBWALL SOUTH OF OURAY	012	0.2000	0.0200	66,747	0	814,140	120,491	1,001,378	10013778
06/17/99	1 NH 4701-95 C 470 MORRISON RD TO I 70	012	3.8117	3.8117	324,748	55,478	922,945	1,430,133	2,762,633	2,762,633
02/18/99	4 NHS 025-1(136) EL MORO REST AREA	014	0.0500	0.0050	11070603	29,792	51289393	15057084	77997230	779972298
08/19/99	4 C 0702-221 FRISCO ROUNDABOUT	017	0.5000	0.5000	154,924	0	300,204	197,966	658,694	658,694
10/21/99	3 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON	017	3.1000	0.0000	363,335	349	1,042,820	507,142	1,941,346	.
01/07/99	2 STE C510-011	018	2.0800	0.0000	20,162	16,203	119,946	58,916	216,031	.
10/14/99	3 STA 149A-017 DRAINAGE IN SOUTH FORK	020	0.2552	0.0255	149,894	0	564,922	1,223	721,720	7,222,863
03/11/99	6 C 5502-033 OURAY TO MONTROSE CNTY LN	021	23.3800	23.3800	0	0	8,333	16,223	24,857	24,857
12/09/99	3 STA 149A-016 POWDERHORN NORTH AND SOUTH	021	25.5400	2.5540	839	4,217	22,073	93,667	120,869	1,208,686

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	1.00	25000.0000	30367.8000	5124.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	200000.0000	280000.0000	60000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	112500.0000	101691.2857	32562.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	1.00	20000.0000	81867.0860	40000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.0000	81867.0860	40000.0000
C R100-053		Region 1 Drainage & Str.s	07/08/99	1.00	4000.0000	3000.0000	3000.0000
NH 0342-034		Kersey East Widening	07/08/99	1.00	20000.0000	56350.1150	65550.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	1.00	5000.0000	36266.6667	80000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	9666.6667	44990.0690	49516.6667
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	1.00	20000.0000	74101.8638	157138.0700
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1.00	15000.0000	63067.2938	50000.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	1.00	2000.0000	17017.9600	17500.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	12333.3333	54034.1407	74879.3567
		WEIGHTED AVERAGE FOR THE YEAR		9.00	34555.5556	63183.0661	53145.7856
=====	202-00000	Rem Str and Obstructions		LUMP SUM	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	40000.0000	40000.0000	30000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	40000.0000	40000.0000	30000.0000

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	3000.0000	21143.8357	10000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	5000.0000	6060.0000	5000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	4000.0000	14858.9042	7500.0000
---	--	--	------	-----------	------------	-----------

WEIGHTED AVERAGE FOR THE YEAR			3.00	16000.0000	18450.4893	15000.0000
-------------------------------	--	--	------	------------	------------	------------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====
===== 202-00001 Rem Structure Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1.00	1500.0000	2049.3333	348.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	4.00	5000.0000	1447.2000	1281.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	4300.0000	1525.7391	1094.4000
--	--	--	------	-----------	-----------	-----------

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	12.00	1000.0000	730.8400	560.0000
------------	---------------------------	----------	-------	-----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	1000.0000	730.8400	560.0000
---	--	--	-------	-----------	----------	----------

NH 0342-034	Kersey East Widening	07/08/99	14.00	1100.0000	3185.7700	2408.8400
BR 0243-054	FALCON AREA BRIDGES	07/15/99	3.00	1000.0000	18860.7143	4000.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	1000.0000	600.0000	700.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	1077.7778	6110.8228	2579.0978
--	--	--	-------	-----------	-----------	-----------

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	6000.0000	1804.0000	500.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	3.00	1000.0000	742.4625	450.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	7.00	1500.0000	1026.7500	1007.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	5000.0000	55570.9678	50000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	2346.1538	7954.1804	4569.1538
---	--	--	-------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR			48.00	1737.5000	4980.1098	2458.6408
-------------------------------	--	--	-------	-----------	-----------	-----------

=====
===== 202-00010 Rem Tree Each =====

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
NH 0342-034	Kersey East Widening	07/08/99	8.00	400.0000	528.2700	503.1300
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	6.00	300.0000	512.5000	300.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	357.1429	523.0133	416.0743

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	8.00	1500.0000	789.8617	500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	1500.0000	789.8617	500.0000
WEIGHTED AVERAGE FOR THE YEAR			22.00	772.7273	629.7527	446.5927

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	------------------------------	----------	---------------	------------	-------------	-------------

===== 202-00015 Rem Headwall Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	600.0000	357.5000	215.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	600.0000	357.5000	215.0000

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	5.00	500.0000	323.2586	139.2000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	500.0000	323.2586	139.2000
WEIGHTED AVERAGE FOR THE YEAR			11.00	554.5455	332.0011	180.5455

===== 202-00020 Rem CBC Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	2000.0000	11500.0000	13000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.0000	11500.0000	13000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	2000.0000	11500.0000	13000.0000

===== 202-00025 Rem Ditch Lining Lin Foot =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	110.00	7.0000	7.6667	8.0000
NH 0342-033	EAST OF GREELEY IRRIG					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	110.00	7.0000	7.6667	8.0000
WEIGHTED AVERAGE FOR THE YEAR	110.00	7.0000	7.6667	8.0000

===== 202-00026 Rem S and D Pave Sq Yard =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	640.00	10.0000	7.7800	5.5000
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			640.00	10.0000	7.7800	5.5000
WEIGHTED AVERAGE FOR THE YEAR			640.00	10.0000	7.7800	5.5000

===== 202-00033 Rem Pipe Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	10.00	700.0000	263.3333	290.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	700.0000	263.3333	290.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 202-00033 Rem Pipe Each =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	2.00	800.0000	646.0000	600.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	2.00	1500.0000	1342.4988	2500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1150.0000	1143.4991	1550.0000

NH 0342-034	Kersey East Widening	07/08/99	18.00	500.0000	963.8867	731.8500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	500.0000	963.8867	731.8500

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	2.00	500.0000	1353.8317	900.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	500.0000	1353.8317	900.0000

WEIGHTED AVERAGE FOR THE YEAR 34.00 635.2941 900.3580 708.0382

===== 202-00035 Rem Pipe Lin Foot =====

STA 079A-009 N. OF BENNETT 02/04/99 110.00 15.0000 21.0625 36.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1,079.00 17.0000 18.5000 17.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,189.00 16.8150 18.9340 18.7578

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 242.00 12.0000 12.6620 7.7500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 242.00 12.0000 12.6620 7.7500

C R100-053 Region 1 Drainage & Str.s 07/08/99 12.00 20.0000 21.0000 21.0000
 IM 0703-263 HOGBACK PARK & RIDE 08/12/99 90.00 15.0000 19.2500 18.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 102.00 15.5882 19.3065 18.3529

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 202-00035 Rem Pipe Lin Foot =====

STA 149A-017 DRAINAGE IN SOUTH FORK 10/14/99 84.00 12.0000 18.3333 10.0000
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 189.00 15.0000 16.1431 15.4200
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 7.00 25.0000 63.5250 25.0000
 BRS-RS(CX)0012(27) E. OF STONEWALL 12/09/99 11.00 30.0000 37.1700 55.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 291.00 14.9416 17.7655 15.5821

WEIGHTED AVERAGE FOR THE YEAR 1,824.00 15.8087 17.3995 16.7680

===== 202-00037 Rem of End Section Each =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 2.00 175.0000 158.6000 110.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 175.0000 158.6000 110.0000

C R100-053 Region 1 Drainage & Str.s 07/08/99 4.00 130.0000 150.0000 150.0000
 IM 0703-263 HOGBACK PARK & RIDE 08/12/99 1.00 300.0000 117.5000 100.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 164.0000 133.7500 140.0000

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 2.00 100.0000 235.0446 161.6800
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 1.00 300.0000 808.0000 700.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 3.00 166.6667 327.4568 341.1200

WEIGHTED AVERAGE FOR THE YEAR 10.00 167.0000 261.3706 194.3360

==== 202-00070 Rem Barricade Each =====

NH 0342-034 Kersey East Widening 07/08/99 5.00 400.0000 500.8667 200.0000
 NH 0342-034 Kersey East Widening

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 400.0000 500.8667 200.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 400.0000 500.8667 200.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

==== 202-00090 Rem Delineator Each =====

STA 079A-009 N. OF BENNETT 02/04/99 296.00 7.0000 6.2500 5.0000
 NHS 025-1(136) EL MORO REST AREA 02/18/99 2.00 6.5000 29.5820 6.4100
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 75.00 6.5000 8.5000 14.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 373.00 6.8968 6.6747 6.8172

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 9.00 9.0000 11.8750 17.0000
 BR 0503-052 US 50 E OF SALIDA 05/20/99 23.00 20.0000 12.5051 5.0000
 CC 0701-147 LOMA POE 05/27/99 26.00 20.0000 11.0000 10.0000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 194.00 5.0000 4.6000 3.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER				252.00	8.0595	6.4733	4.4048
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	220.00	10.0000	4.4167	5.2500	
BR 0243-054	FALCON AREA BRIDGES	07/15/99	30.00	20.0000	8.2500	2.0000	
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	2.00	12.0000	10.6667	10.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				252.00	11.2063	5.3784	4.9008
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	100.00	5.0000	5.3746	3.3500	
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	24.00	8.0000	26.4000	5.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	15.00	8.0000	12.1838	10.0000	
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	20.00	10.0000	7.3800	13.0000	
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	86.00	7.0000	5.1783	2.0000	
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	86.00	10.0000	6.1500	10.6000	
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	7.00	6.0000	19.6889	12.5000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				338.00	7.4438	7.1725	6.0240
WEIGHTED AVERAGE FOR THE YEAR				1,215.00	8.1840	6.6551	5.6987

===== 202-00190 Rem of Conc Median Cover Matl Sq Yard =====

R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	334.00	15.0000	13.5000	13.5000	
R600-143	MEDIAN LEFT TURN LANE CLOSURE						
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				334.00	15.0000	13.5000	13.5000
WEIGHTED AVERAGE FOR THE YEAR				334.00	15.0000	13.5000	13.5000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00200	Rem Sidewalk			Sq Yard			
C R100-053		Region 1 Drainage & Str.s	07/08/99	290.00	12.0000	8.5000	8.5000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	393.00	8.0000	6.8750	5.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				683.00	9.6984	7.1281	6.7738

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	300.00	8.0000	5.0000	5.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			300.00	8.0000	5.0000	5.0000
WEIGHTED AVERAGE FOR THE YEAR			983.00	9.1801	6.8328	6.2325

===== 202-00201 Rem Curb Lin Foot =====

STE C510-011		01/07/99	40.00	10.0000	14.1980	7.9900
STA 0711-013	N & S OF LIMON	01/14/99	100.00	5.0000	9.4417	10.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	378.00	3.0000	4.9180	3.8400
WEIGHTED AVERAGE FOR THE FIRST QUARTER			518.00	3.9266	6.6170	5.3497

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	338.00	5.0000	6.9000	3.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			338.00	5.0000	6.9000	3.5000

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	930.00	4.0000	5.3250	5.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			930.00	4.0000	5.3250	5.3000
WEIGHTED AVERAGE FOR THE YEAR			1,786.00	4.1680	6.0827	4.9738

===== 202-00202 Rem Gutter Lin Foot =====

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	140.00	8.0000	15.1000	12.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			140.00	8.0000	15.1000	12.0000
WEIGHTED AVERAGE FOR THE YEAR			140.00	8.0000	15.1000	12.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 202-00203 Rem Curb and Gutter Lin Foot =====

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	8,828.00	5.0000	7.5000	3.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,828.00	5.0000	7.5000	3.5000

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	200.00	10.0000	5.4500	7.3500
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	140.00	10.0000	5.5358	5.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	20.00	10.0000	70.0000	27.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	2,031.00	4.0000	4.9000	3.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	2,193.00	4.0000	4.8750	4.5000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	20.00	10.0000	70.0000	27.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,564.00	4.4470	4.9395	3.9727

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	398.00	15.0000	5.0000	5.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	105.00	8.0000	8.1413	4.0000
R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	430.00	10.0000	2.5000	2.5000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	238.00	8.0000	6.8250	5.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,171.00	11.1136	6.2599	4.0533
WEIGHTED AVERAGE FOR THE YEAR			14,563.00	5.3183	6.7865	3.6926

===== 202-00204	Rem C, G and Sidewalk		Lin Foot	=====	=====	=====
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	2,267.00	6.0000	9.3600	14.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,267.00	6.0000	9.3600	14.0000
WEIGHTED AVERAGE FOR THE YEAR			2,267.00	6.0000	9.3600	14.0000

===== 202-00210	Rem Conc Pavement		Sq Yard	=====	=====	=====
NHS 025-1(136)	EL MORO REST AREA	02/18/99	3,858.00	5.0000	5.5720	2.5600
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	21.00	25.0000	77.5000	100.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,879.00	5.1083	5.7283	3.0875

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 202-00210		Rem Conc Pavement	Sq Yard =====			
CC 0701-147	LOMA POE	05/27/99	304.00	20.0000	25.5000	24.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			304.00	20.0000	25.5000	24.0000
NH 0342-034	Kersey East Widening	07/08/99	39,816.00	2.5000	2.9467	2.0700
WEIGHTED AVERAGE FOR THE THIRD QUARTER			39,816.00	2.5000	2.9467	2.0700
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	480.00	11.0000	14.4500	12.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	80.00	20.0000	23.4700	11.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			560.00	12.2857	16.3489	11.8571
WEIGHTED AVERAGE FOR THE YEAR			44,559.00	2.9694	3.3600	2.4312
===== 202-00220		Rem Asphalt Mat	Sq Yard =====			
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	635.00	5.0000	4.1183	1.7000
STA 0711-013	N & S OF LIMON	01/14/99	2,085.00	3.0000	6.0667	6.9000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	843.00	10.0000	4.3120	2.5600
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	34,760.00	3.5000	1.2000	1.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			38,323.00	3.6406	2.1452	1.7297
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4,670.00	5.0000	7.2000	10.0000
CC 0701-147	LOMA POE	05/27/99	918.00	10.0000	6.5000	4.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	124,095.00	5.0000	2.3680	2.7500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			129,683.00	5.0354	2.5545	3.0199
ER 5502-036		09/30/99	400.00	7.9300	7.9300	7.9300

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00220		Rem Asphalt Mat		Sq Yard			
NH 5502-032		CRIBWALL SOUTH OF OURAY	07/01/99	427.00	11.0000	15.3575	7.9300
NH 0342-034		Kersey East Widening	07/08/99	75,000.00	2.0000	1.5017	0.8000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	141.00	21.0000	8.6740	3.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	1,108.00	4.4000	10.3333	5.0000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	2,619.00	6.0000	5.9400	8.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		79,695.00	2.2764	1.6856	1.1729
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	310.00	10.0000	25.0000	25.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	2,082.00	4.0000	3.4369	3.8200
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	398.00	5.0000	13.4200	3.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	9,671.00	4.0000	3.6088	2.0000
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	550.00	4.0000	7.5000	7.5000
BRS-RS (CX) 0012 (27)		E. OF STONEWALL	12/09/99	1,311.00	7.5000	5.1217	4.2000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	1,547.00	5.0000	3.6500	4.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,869.00	4.5289	3.8886	3.2805
		WEIGHTED AVERAGE FOR THE YEAR		263,570.00	3.9679	2.3542	2.2895
===== 202-00226		Rem of Asph Mat (Special)		Sq Yard			
M 06-001		*SH 121, BROOMFIELD	12/16/99	161.00	15.0000	57.5000	50.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
M 06-001		*SH 121, BROOMFIELD	12/16/99	161.00	15.0000	57.5000	50.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR	
===== 202-00240		Rem Asphalt Mat (Planing)		Sq Yard			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	112.00	30.0000	73.5000	77.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	30.0000	73.5000	77.0000

BR 0503-052 US 50 E OF SALIDA 05/20/99 417.00 10.0000 7.3695 3.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
CC 0701-147		LOMA POE	05/27/99	15,776.00	2.0000	1.6250	1.2500
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	40,736.00	2.0000	1.2520	0.9000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56,929.00	2.0586	1.4077	1.0124
NH 0342-034		Kersey East Widening	07/08/99	1,000.00	4.0000	2.9883	4.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	2,116.00	3.5000	4.7500	7.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,116.00	3.6605	4.0192	6.0372
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	2,000.00	3.2500	5.4367	3.8200
IM 0705-072		I-70 W OF FLAGLER	11/18/99	152,768.00	1.5000	1.4200	1.0000
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	2,645.00	3.0000	4.1160	3.5000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	131,902.00	1.5000	1.7550	1.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		289,315.00	1.5258	1.6179	1.0424
		WEIGHTED AVERAGE FOR THE YEAR		349,472.00	1.6408	1.6182	1.1063
=====	202-00246	Rem Asphalt Mat (Planing) (Special)		Sq Yard	=====	=====	=====
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	1,509.00	5.0000	2.9760	4.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,509.00	5.0000	2.9760	4.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	5,624.00	6.0000	6.4575	3.9000
M 04-001		*US 34 BRIDGE REHABILITAION	12/16/99	2,389.00	10.0000	17.0000	17.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,624.00	6.0000	6.4575	3.9000

WEIGHTED AVERAGE FOR THE YEAR 7,133.00 5.7884 5.5831 3.9212

===== 202-00250 Rem Pavement Marking Sq Foot =====

CC 0703-253 I-70, DENVER WEST BRIDGE REPA 03/18/99 263.00 1.5000 4.0000 4.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 202-00250 Rem Pavement Marking Sq Foot =====
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 8,000.00 1.5000 1.5250 1.5500
 WEIGHTED AVERAGE FOR THE FIRST QUARTER 8,263.00 1.5000 1.6038 1.6280

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 1,500.00 1.6000 1.8250 2.0000
 C R400-081 R4 EPOXY STRIPING 04/22/99 59,004.00 1.3000 1.6000 0.8000
 SHE R300-054 REGIONWIDE STRIPING PROJECT 04/29/99 100.00 10.0000 2.3750 1.5000
 BR 0503-052 US 50 E OF SALIDA 05/20/99 200.00 5.0000 4.7575 5.0000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 65,270.00 1.5000 0.8400 0.8500
 SHE R300-055 VARIOUS IN/NEAR GRAND JCT 06/17/99 1,000.00 2.5000 2.7000 5.0000
 WEIGHTED AVERAGE FOR THE SECOND QUARTER 127,074.00 1.4284 1.1521 0.8801

SHE R200-076 Region 2 Striping 07/08/99 8,420.00 1.7500 2.0000 1.0000
 NH 0342-034 Kersey East Widening 07/08/99 500.00 2.0000 2.1600 1.0000
 STS R600-126 *Region 6 Signal Imp.s 07/22/99 340.00 4.0000 4.3000 5.2500
 IM 0703-263 HOGBACK PARK & RIDE 08/12/99 263.00 4.0000 4.7500 3.0000
 STS R600-126 *Region 6 Signal Imp.s 09/16/99 340.00 4.0000 4.3000 5.2500
 STS 0504-036 R2 (SH50) SAFETY IMPROVEMENT 09/16/99 3,527.00 1.5000 2.0400 1.1000
 WEIGHTED AVERAGE FOR THE THIRD QUARTER 12,710.00 1.7370 2.0737 1.0691

STE C010-043 E&W OF COLFAX SIGNALS 10/07/99 1,000.00 3.0000 1.5000 1.5000
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 500.00 2.0000 1.8169 1.6700
 SHE 096A-031 SH 96, PUEBLO OVERLAY 10/28/99 1,465.00 1.5000 1.6900 1.6000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 500.00 4.0000 3.0600 2.0000
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 900.00 3.0000 1.6738 1.4000
 STA 2873-103 N/O VIRGINIA DALE AT DALE CR 11/18/99 710.00 2.0000 2.5000 2.5000

NH R100-058	R-1, STRIPING	11/18/99	2,000.00	1.0000	1.1667	1.5000
STM 392A-011	WINDSOR SIGNALS	11/18/99	120.00	4.0000	3.0525	2.1000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	3,733.00	3.0000	1.4683	1.7500
C R100-062	VARIOUS HIGHWAYS IN REGION 1	12/09/99	1,000.00	2.0000	2.6667	5.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	30,015.00	1.5000	1.0850	1.1000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41,943.00	1.7409	1.3031	1.3474
WEIGHTED AVERAGE FOR THE YEAR			189,990.00	1.5211	1.2633	1.0284

==== 202-00400 Rem Bridge Each =====

BRO C140-004 WILLIAMSBURG S/O FLORENCE 01/07/99 1.00 8000.0000 19034.8083 15300.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 202-00400 Rem Bridge Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	20000.0000	67500.0000	35000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	14000.0000	31151.1063	25150.0000

BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	30000.0000	25456.8434	15000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	30000.0000	25456.8434	15000.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3.00	40000.0000	33330.6523	11827.9200
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1.00	15000.0000	14704.3550	10000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	33750.0000	30847.1460	11370.9400
WEIGHTED AVERAGE FOR THE YEAR			7.00	27571.4286	30030.1405	15826.2514

==== 202-00425 Rem Bridge Railing Lin Foot =====

NH 0503-056		01/07/99	726.30	9.0000	11.2000	8.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			726.30	9.0000	11.2000	8.0000

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4,892.00	9.0000	10.8000	6.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,892.00	9.0000	10.8000	6.0000

IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	2,426.00	9.0000	55.5000	16.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER	

NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	205.00	15.0000	9.4383	5.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	330.00	8.0000	20.0000	20.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 1

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	202-00425	Rem Bridge Railing		Lin Foot	=====	=====	=====
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	1,528.00	9.0000	17.6500	10.6000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,063.00	9.4363	16.4346	11.5472
		WEIGHTED AVERAGE FOR THE YEAR		7,681.30	9.1172	12.0493	7.6789

=====	202-00450	Rem Port Present Str (1)		Sq Yard	=====	=====	=====
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	100.00	50.0000	90.0000	90.0000
M 04-001		*US 34 BRIDGE REHABILITAION	12/16/99	1,417.00	40.0000	34.0000	34.0000
M 06-001		*SH 121, BROOMFIELD	12/16/99	146.00	35.0000	309.5000	100.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	50.0000	90.0000	90.0000
		WEIGHTED AVERAGE FOR THE YEAR		100.00	50.0000	90.0000	90.0000

=====	202-00454	Rem Port Present Str (2A)		Sq Yard	=====	=====	=====
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	50.00	120.0000	200.0000	200.0000
M 04-001		*US 34 BRIDGE REHABILITAION	12/16/99	1,277.00	70.0000	77.0000	77.0000
M 06-001		*SH 121, BROOMFIELD	12/16/99	136.00	100.0000	144.5000	100.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	120.0000	200.0000	200.0000

WEIGHTED AVERAGE FOR THE YEAR 50.00 120.0000 200.0000 200.0000

==== 202-00456 Rem Port Present Str (2B) Sq Yard =====

STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	25.00	150.0000	250.0000	250.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	798.00	80.0000	128.0000	128.0000
M 06-001	*SH 121, BROOMFIELD	12/16/99	94.00	120.0000	199.0000	125.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	150.0000	250.0000	250.0000
WEIGHTED AVERAGE FOR THE YEAR			25.00	150.0000	250.0000	250.0000

==== 202-00462 Rem Port Present Str (3A) Sq Yard =====

STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	10.00	800.0000	600.0000	600.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	89.00	100.0000	423.0000	423.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 202-00462 Rem Port Present Str (3A) Sq Yard =====

M 06-001	*SH 121, BROOMFIELD	12/16/99	53.00	200.0000	317.5000	150.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	800.0000	600.0000	600.0000
WEIGHTED AVERAGE FOR THE YEAR			10.00	800.0000	600.0000	600.0000

==== 202-00495 Rem Port Present Str LUMP SUM =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	30000.0000	77500.0000	35000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.0000	77500.0000	35000.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	5000.0000	1792.5000	2100.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	50000.0000	28356.4080	27200.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	27500.0000	16550.2267	14650.0000

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	500.0000	1462.5000	2650.0000
M 06-001	*SH 121, BROOMFIELD	12/16/99	1.00	125000.0000	122480.0000	175000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	500.0000	1462.5000	2650.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	21375.0000	20653.4693	16737.5000

===== 202-00500 Rem Port Present Str Each =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	6.00	4000.0000	900.0000	900.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	4000.0000	900.0000	900.0000

BRS-RS (CX)0012 (27)	E. OF STONEWALL	12/09/99	2.00	4500.0000	8248.6467	4500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	4500.0000	8248.6467	4500.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	4125.0000	5799.0978	1800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/
 PROJECT LOCATION QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 202-00700 Rem Light Standard Each =====

C 0702-221	FRISCO ROUNDABOUT	08/19/99	2.00	250.0000	332.1700	300.0000
C 0702-221	FRISCO ROUNDABOUT					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	250.0000	332.1700	300.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	250.0000	332.1700	300.0000

===== 202-00750 Rem Luminaire Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.00	100.0000	403.6667	45.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	100.0000	403.6667	45.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	100.0000	403.6667	45.0000

===== 202-00805		Rem Overhead Sign Str	Each	=====			
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	2.00	3500.0000	2050.0000	2050.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	3500.0000	2050.0000	2050.0000	
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	2.00	4000.0000	8320.0000	3600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4000.0000	8320.0000	3600.0000	
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	1.00	5000.0000	4855.5000	3922.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.0000	4855.5000	3922.0000	
WEIGHTED AVERAGE FOR THE YEAR			5.00	4000.0000	5130.0833	3044.4000	

===== 202-00810		Rem Ground Sign	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	38.00	65.0000	83.9000	52.5000	
				COLORADO DEPARTMENT OF TRANSPORTATION			
				13:07 Wednesday, April 12, 2000 1			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00810		Rem Ground Sign	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	30.00	75.0000	102.5000	105.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			68.00	69.4118	88.3640	75.6618	

IM 0703-252	I-70, US 6 & SH 119	04/01/99	212.00	135.0000	201.2575	225.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	7.00	100.0000	106.7500	67.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	2.00	100.0000	194.0503	100.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	3.00	140.0000	81.0000	77.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	37.00	75.0000	53.0000	51.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			261.00	125.3448	172.7943	193.4368

NH 0342-034	Kersey East Widening	07/08/99	47.00	80.0000	85.7967	65.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	21.00	70.0000	82.2143	10.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	4.00	75.0000	171.5000	170.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	11.00	100.0000	125.6667	50.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	2.00	100.0000	86.7667	80.3000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	28.00	90.0000	111.7500	17.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	2.00	80.0000	63.4167	60.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	5.00	110.0000	81.3333	19.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	6.00	100.0000	104.6500	100.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	4.00	75.0000	169.0000	165.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 120.00 84.6667 91.9266 42.5500

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	2.00	100.0000	74.2550	81.9500
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	101.00	65.0000	84.8538	16.6500
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	40.00	100.0000	74.2000	110.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	3.00	100.0000	107.5000	280.0000
NH R100-058	R-1, STRIPING	11/18/99	23.00	70.0000	60.0000	20.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	7.00	100.0000	89.3225	40.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	29.00	150.0000	78.2000	69.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	4.00	100.0000	82.1633	100.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	46.00	100.0000	73.1150	42.4000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 255.00 89.1176 81.6202 47.7527

WEIGHTED AVERAGE FOR THE YEAR 704.00 99.8864 108.7967 103.5724

==== 202-00821 Rem Sign Panel Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	75.0000	155.0000	160.0000
-------------	----------------------------	----------	------	---------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 75.0000 155.0000 160.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 202-00821 Rem Sign Panel Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	85.00	200.0000	309.3725	200.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	3.00	300.0000	63.2000	51.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 88.00 203.4091 298.9708 194.9205

STS R600-126	*Region 6 Signal Imp.s	07/22/99	5.00	70.0000	86.0000	59.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	13.00	100.0000	77.3333	7.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	5.00	70.0000	86.0000	59.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 13.00 100.0000 77.3333 7.0000

WEIGHTED AVERAGE FOR THE YEAR 102.00 188.9706 276.4158 170.6275

==== 202-00825 Rem Flashing Beacon Each =====

NH 0342-034	Kersey East Widening	07/08/99	1.00	300.0000	290.7167	200.0000
-------------	----------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 300.0000 290.7167 200.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	325.0000	393.0662	103.5000
----------------------	--------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 325.0000 393.0662 103.5000

WEIGHTED AVERAGE FOR THE YEAR 2.00 312.5000 360.7453 151.7500

==== 202-00828 Rem Traf Sig Equipment LUMP SUM =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	1.00	20000.0000	77700.0000	36000.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	1.00	35000.0000	79460.5000	39620.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 0.00 . . .

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1.00	30000.0000	5000.0000	5000.0000
--------------	-----------------------	----------	------	------------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 1
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 202-00828 Rem Traf Sig Equipment LUMP SUM =====

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	1.00	2000.0000	3382.6000	3410.0000
--------------	-----------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	16000.0000	3652.1667	4205.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	16000.0000	3652.1667	4205.0000

===== 202-00830 Rem Traf Sig Face Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	30.00	70.0000	95.3333	30.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	70.0000	95.3333	30.0000
WEIGHTED AVERAGE FOR THE YEAR			30.00	70.0000	95.3333	30.0000

===== 202-00840 Rem Traf Sig Pole Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	700.0000	1378.7500	575.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	700.0000	1378.7500	575.0000

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	6.00	800.0000	1191.6667	310.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	800.0000	1191.6667	310.0000
WEIGHTED AVERAGE FOR THE YEAR			7.00	785.7143	1225.6818	347.8571

===== 202-00848 Rem Traf Sig Control+Cab Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	2.00	250.0000	762.3333	280.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	250.0000	762.3333	280.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	250.0000	762.3333	280.0000

===== 202-00860 Rem Ped Push Button Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	12.00	30.0000	33.0000	12.0000
------------	----------------------------	----------	-------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

```

===== 202-00860      Rem Ped Push Button      Each =====
C R200-078            LAMAR-PUEBLO-FLOR. SIGNALS

                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                    12.00      30.0000      33.0000      12.0000
                    WEIGHTED AVERAGE FOR THE YEAR
                                                    12.00      30.0000      33.0000      12.0000
    
```

```

===== 202-00870      Rem Coordination Unit      Each =====
C R200-078            LAMAR-PUEBLO-FLOR. SIGNALS      08/19/99      2.00      150.0000      80.6667      110.0000
C R200-078            LAMAR-PUEBLO-FLOR. SIGNALS

                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                    2.00      150.0000      80.6667      110.0000
                    WEIGHTED AVERAGE FOR THE YEAR
                                                    2.00      150.0000      80.6667      110.0000
    
```

```

===== 202-00890      Rem Span Wire Cable      Lin Foot =====
C R200-078            LAMAR-PUEBLO-FLOR. SIGNALS      08/19/99      585.00      1.5000      1.6800      0.5400
C R200-078            LAMAR-PUEBLO-FLOR. SIGNALS

                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                    585.00      1.5000      1.6800      0.5400
                    WEIGHTED AVERAGE FOR THE YEAR
                                                    585.00      1.5000      1.6800      0.5400
    
```

```

===== 202-00900      Rem Conc Footing      Each =====
STS R600-126          *Region 6 Signal Imp.s      07/22/99      1.00      500.0000      2857.0000      1340.0000
STS R600-126          *Region 6 Signal Imp.s      09/16/99      1.00      500.0000      2857.5000      1345.0000

                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                    .          .          .          .
                    WEIGHTED AVERAGE FOR THE YEAR
                                                    .          .          .          .
    
```

```

===== 202-01000      Rem Fence      Lin Foot =====
STE C510-011          01/07/99      80.00      6.0000      6.6700      4.5000
NH 0342-033          EAST OF GREELEY IRRIG      01/07/99      508.00      1.0000      1.9167      2.0000
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W      03/18/99      8,935.00      1.2500      1.1250      1.2500

                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                                                    9,523.00      1.2766      1.2980      1.3173
    
```

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====	=====	=====
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	1,200.00	2.0000	1.8025	2.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	890.00	1.0000	2.8715	3.0000
CC 0701-147		LOMA POE	05/27/99	960.00	2.5000	5.5000	1.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,050.00	1.8656	2.8661	1.9770
NH 0342-034		Kersey East Widening	07/08/99	1,884.00	1.0000	0.8950	0.5000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	875.00	1.0000	3.7867	4.5000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	600.00	1.0000	2.0429	0.5000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	420.00	2.0000	5.6250	2.5000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,779.00	1.1111	2.1408	1.6485
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	7,410.00	0.8000	0.7508	0.2600
CC 2254-061		I-225 AT ALAMEDA	10/28/99	3,095.00	1.0000	2.1363	0.7500
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	7,656.00	0.9000	1.1800	1.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18,161.00	0.8762	1.0742	0.6555
		WEIGHTED AVERAGE FOR THE YEAR		34,513.00	1.0999	1.3248	1.0636
===== 202-01030		Rem of Road Closure Gate		Each	=====	=====	=====
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	2.00	350.0000	449.3538	129.3800
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	350.0000	449.3538	129.3800
		WEIGHTED AVERAGE FOR THE YEAR		2.00	350.0000	449.3538	129.3800
===== 202-01130		Rem Gdrail Ty 3		Lin Foot	=====	=====	=====
NH 0503-056			01/07/99	2,355.00	2.0000	2.8000	2.2500
STE C510-011			01/07/99	50.00	3.0000	9.1000	4.5000

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 2

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01130		Rem Gdrail Ty 3		Lin Foot			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,240.00	2.5000	2.5000	3.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,645.00	2.2958	2.7801	2.7004
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	14,528.00	2.5000	3.1400	2.3000
BR 0503-052		US 50 E OF SALIDA	05/20/99	1,925.00	3.0000	3.3161	3.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	1,500.00	3.0000	2.2200	2.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,953.00	2.5954	3.1047	2.3500
IM 0252-327		S. of Monument, Safety Impr.	07/01/99	1,200.00	3.0000	2.0833	2.7500
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	435.00	4.0000	4.8967	3.6900
C 0702-221		FRISCO ROUNDABOUT	08/19/99	150.00	8.0000	4.4900	4.0000
IM 0761-177		*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	890.00	8.5000	3.5000	3.0000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	747.00	5.0000	8.5000	4.5000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,097.00	4.0701	5.3169	3.4628
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	435.00	4.0000	4.6525	3.6900
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	3,696.00	6.0000	2.1600	1.7000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1,002.00	3.0000	2.0513	2.0000
IM 0705-072		I-70 W OF FLAGLER	11/18/99	187.50	5.0000	9.6800	10.5000
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	50.00	4.0000	4.0000	4.0000
IM 0761-177		I-76 GUARDRAIL UPGRADE	11/18/99	890.00	8.5000	4.2500	4.2500
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	6,080.00	2.5000	2.0400	2.0000
BRS-RS (CX)0012 (27)		E. OF STONEWALL	12/09/99	1,109.00	4.0000	3.1667	3.1000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	14,540.00	3.0000	6.3250	2.3000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	75.00	3.0000	2.2889	1.6000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,064.50	3.5313	4.2063	2.3162
		WEIGHTED AVERAGE FOR THE YEAR		53,759.50	3.1101	3.6998	2.4126
===== 202-01140		Rem Gdrail Ty 4		Lin Foot			

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 911.00 7.5000 17.3000 9.6000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 911.00 7.5000 17.3000 9.6000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 202-01140 Rem Gdrail Ty 4 Lin Foot =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 2,289.00 5.0000 7.1400 5.5000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,289.00 5.0000 7.1400 5.5000

STA 0061-065 *KEYSTONE VILLAGE SKI AREA 08/05/99 1,130.00 11.0000 7.4000 7.2000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER

STA 0061-065 KEYSTONE VILLAGE SKI AREA 10/07/99 1,130.00 11.0000 6.5750 6.5600
 NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 380.00 15.0000 20.9750 15.9000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,510.00 12.0066 10.1988 8.9105
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4,710.00 7.7298 9.0557 7.3864

===== 202-01300 Rem End Anchorage Each =====

NH 0503-056 01/07/99 9.00 100.0000 116.0000 110.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 9.00 100.0000 116.0000 110.0000

IM R600-113 R6 GUARDRAIL IMPROVEMENTS 04/22/99 79.00 110.0000 161.0000 175.0000
 BR 0503-052 US 50 E OF SALIDA 05/20/99 3.00 150.0000 175.1250 300.0000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 25.00 120.0000 187.6000 128.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 107.00 113.4579 167.8159 167.5234

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	8.00	150.0000	180.0000	240.0000
STA 0061-065	*KEystone VILLAGE SKI AREA	08/05/99	1.00	200.0000	406.6667	220.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	2.00	150.0000	222.7000	160.0000

13:07 Wednesday, April 12, 2000 2

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-01300	Rem End Anchorage			Each =====			
C 0241-036	SH_24 GDRAIL, LAKE/EAGLE COUNT		09/16/99	21.00	200.0000	143.3333	155.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			31.00	183.8710	156.4923	177.2581

STA 0061-065	KEYSTONE VILLAGE SKI AREA		10/07/99	1.00	200.0000	330.4850	220.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY		10/28/99	6.00	175.0000	137.0000	60.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL		12/09/99	11.00	300.0000	121.7133	100.0000
BR 0403-034	N OF I-70, W OF GOLDEN		12/16/99	1.00	120.0000	118.0089	100.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19.00	245.7895	133.2761	93.6842
	WEIGHTED AVERAGE FOR THE YEAR			166.00	141.0241	158.8511	157.7711

===== 202-01400	Removal of Cattle Guard			Each =====			
NHS 025-1 (136)	EL MORO REST AREA		02/18/99	1.00	1000.0000	1370.3000	1921.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.0000	1370.3000	1921.5000

NH 0342-034	Kersey East Widening		07/08/99	1.00	1000.0000	933.2533	920.0000
C 0702-221	FRISCO ROUNDABOUT		08/19/99	1.00	1500.0000	7742.4650	15000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1250.0000	2635.5563	7960.0000

BRS-RS (CX) 0012 (27)	E. OF STONEWALL		12/09/99	2.00	1750.0000	513.7333	250.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1750.0000	513.7333	250.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 1400.0000 1364.0300 3668.3000

===== 202-04000 Plug Structure Each =====

NH 0342-033 EAST OF GREELEY IRRIG 01/07/99 1.00 800.0000 598.6667 696.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 800.0000 598.6667 696.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 202-04000 Plug Structure Each =====

NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 14.00 600.0000 715.0000 1060.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 14.00 600.0000 715.0000 1060.0000

WEIGHTED AVERAGE FOR THE YEAR 15.00 613.3333 709.0847 1035.7333

===== 202-04001 Plug Culvert Each =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 3.00 350.0000 697.1140 950.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 350.0000 697.1140 950.0000

STA 149A-017 DRAINAGE IN SOUTH FORK 10/14/99 3.00 300.0000 700.0000 800.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 3.00 300.0000 700.0000 800.0000

WEIGHTED AVERAGE FOR THE YEAR 6.00 325.0000 698.1963 875.0000

===== 202-04002 Clean Culvert Each =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 4.00 800.0000 2120.0000 1000.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 1300.0000 1482.8125 1700.0000

BRS-RS (CX) 0012 (27) E. OF STONEWALL 12/09/99 9.00 1000.0000 1145.2850 800.0000

NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 1.00 1000.0000 1092.5000 2120.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	16.00	987.5000	1407.8765	1045.0000
WEIGHTED AVERAGE FOR THE YEAR	16.00	987.5000	1407.8765	1045.0000

===== 202-04100 Abandon Well Each =====

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	1500.0000	6420.0000	1000.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	1500.0000	6420.0000	1000.0000
---	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR	1.00	1500.0000	6420.0000	1000.0000
-------------------------------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-05100 Sandblasting Reinf Steel Sq Yard =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	24.00	65.0000	25.0000	40.0000
-------------	-------------------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER	24.00	65.0000	25.0000	40.0000
--	-------	---------	---------	---------

M 06-001	*SH 121, BROOMFIELD	12/16/99	136.00	60.0000	21.0000	25.0000
----------	---------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER
---	---	---	---	---

WEIGHTED AVERAGE FOR THE YEAR	24.00	65.0000	25.0000	40.0000
-------------------------------	-------	---------	---------	---------

===== 202-05150 Sandblasting Sq Foot =====

NH 0342-034	Kersey East Widening	07/08/99	35,000.00	1.0000	0.5800	0.5000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	1,060.00	1.0000	2.5667	3.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	36,060.00	1.0000	0.6096	0.5735
--	-----------	--------	--------	--------

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	9,200.00	0.5000	0.8692	0.7800
CC 2254-061	I-225 AT ALAMEDA	10/28/99	5,500.00	1.0000	0.8188	0.7500

WEIGHTED AVERAGE FOR THE FIRST QUARTER	30,316.00	3.7500	4.3333	5.0000
WEIGHTED AVERAGE FOR THE YEAR	30,316.00	3.7500	4.3333	5.0000

===== 203-00010 Uncl Excav (CIP) Cubic Yard =====

NH 0503-056		01/07/99	958.00	12.0000	13.2340	20.1700
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	772.00	12.0000	11.4483	8.4600
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	133,878.00	8.0000	7.5000	6.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	135,608.00	8.0510	7.6651	6.1141
--	------------	--------	--------	--------

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	2,224.00	10.0000	11.9950	10.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1,643.00	9.0000	20.6000	14.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	36,524.00	10.0000	11.5138	7.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1,497.00	11.0000	19.2600	16.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	41,888.00	9.9965	11.9213	7.7555
---	-----------	--------	---------	--------

C R100-053 Region 1 Drainage & Str.s 07/08/99 200.00 12.0000 30.0000 30.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-00010 Uncl Excav (CIP) Cubic Yard =====

STA R400-047		E & W OF STERLING REST AREAS	07/08/99	23,695.00	6.0000	7.5685	7.2500
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	8,521.00	10.0000	14.5967	13.7900

WEIGHTED AVERAGE FOR THE THIRD QUARTER	23,895.00	6.0502	7.6000	7.4404
--	-----------	--------	--------	--------

STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	8,521.00	14.0000	12.8775	13.4600
STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	1,057.00	7.0000	8.0000	9.0000
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	1,584.00	8.0000	16.8400	17.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	78,440.00	5.0000	5.2075	4.5000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	220.00	9.0000	16.1133	7.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	89,822.00	5.9400	5.7767	5.6295
---	-----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR 291,213.00 7.5156 7.9264 6.3096

===== 203-00040 Uncl Excav (Spec) Cubic Yard =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 3,000.00 5.0000 5.9480 3.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3,000.00 5.0000 5.9480 3.5000

NH 0342-034 Kersey East Widening 07/08/99 5,242.00 2.5000 2.8833 1.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5,242.00 2.5000 2.8833 1.5000

WEIGHTED AVERAGE FOR THE YEAR 8,242.00 3.4100 3.8730 2.2280

===== 203-00060 Emb Matl (CIP) Cubic Yard =====

NH 0503-056 01/07/99 260.00 30.0000 20.0100 11.0500

STE C510-011 01/07/99 1,158.00 10.0000 48.8180 26.0400

NH 0342-033 EAST OF GREELEY IRRIG 01/07/99 23,017.00 6.5000 6.3333 6.0000

STA 079A-009 N. OF BENNETT 02/04/99 3,150.00 10.0000 20.7500 18.0000

NHS 025-1(136) EL MORO REST AREA 02/18/99 57,224.00 4.0000 4.0000 3.2000

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1,785.00 6.0000 19.0000 19.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 86,594.00 5.0823 5.8657 5.1373

STE C540-007 FAIRPLAY- ALMA, BIKETRAIL 04/08/99 3,000.00 20.0000 22.1643 12.5000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 2

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 203-00060 Emb Matl (CIP) Cubic Yard =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 141,147.00 8.0000 5.7780 3.7500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 144,147.00 8.2497 6.2515 3.9321

C R100-053 Region 1 Drainage & Str.s 07/08/99 3,029.00 14.0000 28.0000 28.0000

NH 0342-034 Kersey East Widening 07/08/99 405,767.00 3.7500 4.2633 3.0900

BR 0243-054	FALCON AREA BRIDGES	07/15/99	7,942.00	12.0000	14.3929	9.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1,186.00	15.0000	17.3333	10.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	2,973.00	14.0000	14.4375	10.7500
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1,630.00	20.0000	21.9050	15.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 422,527.00 4.1449 4.6057 3.4989

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	273,307.00	3.0000	4.2000	2.5600
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	9,384.00	10.0000	27.6600	21.0000
R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	350.00	15.0000	24.5000	24.5000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	431.00	20.0000	27.6700	22.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	5,933.00	15.0000	14.0617	8.5000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	3,249.00	15.0000	27.6500	10.6000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 292,654.00 3.6403 4.6969 3.4158

WEIGHTED AVERAGE FOR THE YEAR 945,922.00 4.7002 4.8817 3.6892

==== 203-00062 Emb Matl (CIP) (Spec) Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	61,206.00	7.0000	9.0000	8.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 61,206.00 7.0000 9.0000 8.0000

WEIGHTED AVERAGE FOR THE YEAR 61,206.00 7.0000 9.0000 8.0000

==== 203-00100 Muck Excav Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	10,000.00	13.0000	5.5000	5.0000
-------------	----------------------------	----------	-----------	---------	--------	--------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10,000.00 13.0000 5.5000 5.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 3
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 203-00100 Muck Excav Cubic Yard =====

NH 0342-034		Kersey East Widening	07/08/99	4,150.00	8.0000	4.6800	2.8700
-------------	--	----------------------	----------	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4,150.00 8.0000 4.6800 2.8700

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 2,000.00 7.0000 5.9215 3.6800

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,000.00 7.0000 5.9215 3.6800

WEIGHTED AVERAGE FOR THE YEAR 16,150.00 10.9721 5.3666 4.2892

===== 203-01100 Proof Rolling Hour =====

NH 0342-034 Kersey East Widening 07/08/99 25.00 75.0000 120.2433 110.0000

NH 0342-034 Kersey East Widening

WEIGHTED AVERAGE FOR THE THIRD QUARTER 25.00 75.0000 120.2433 110.0000

WEIGHTED AVERAGE FOR THE YEAR 25.00 75.0000 120.2433 110.0000

===== 203-01140 Rolling Hour =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 30.00 100.0000 105.0000 135.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 30.00 100.0000 105.0000 135.0000

BR 0503-052 US 50 E OF SALIDA 05/20/99 20.00 60.0000 112.9003 110.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 20.00 60.0000 112.9003 110.0000

WEIGHTED AVERAGE FOR THE YEAR 50.00 84.0000 111.0772 125.0000

===== 203-01500 Blading Hour =====

NH 0503-056 01/07/99 48.00 85.0000 85.0000 80.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 3
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 203-01500 Blading Hour =====

STE C510-011 01/07/99 16.00 120.0000 132.1060 104.5300

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	200.00	71.0000	98.3333	65.0000
STA 079A-009	N. OF BENNETT	02/04/99	100.00	90.0000	120.0000	75.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	150.00	150.0000	110.0000	140.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			514.00	100.5837	105.5361	91.4640
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	40.00	100.0000	99.5971	40.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	40.00	90.0000	106.0000	90.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	20.00	100.0000	92.9253	110.0000
CC 0701-147	LOMA POE	05/27/99	40.00	100.0000	67.5000	60.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	200.00	125.0000	103.0760	86.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			340.00	113.5294	99.9467	79.4118
NH 0342-034	Kersey East Widening	07/08/99	200.00	75.0000	97.0250	90.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	90.00	80.0000	101.1799	100.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	40.00	90.0000	103.9286	115.0000
C 0241-036	SH_24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	16.00	150.0000	88.3333	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			346.00	81.5029	98.8429	95.9538
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	10.00	100.0000	86.3333	75.0000
FC-NH(CX) 024-3 (036)	SH 24 & I-70, W OF LIMON	10/21/99	100.00	85.0000	96.8123	120.9800
CC 2254-061	I-225 AT ALAMEDA	10/28/99	100.00	90.0000	105.0963	70.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	10.00	100.0000	135.0000	110.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	20.00	90.0000	95.4000	92.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	20.00	100.0000	118.4500	108.8000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	40.00	100.0000	132.3411	50.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			300.00	91.0000	105.1220	89.8800
WEIGHTED AVERAGE FOR THE YEAR			1,500.00	97.2000	102.5118	89.4510

==== 203-01510 Backhoe Hour =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	20.00	120.0000	114.5403	200.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	120.0000	114.5403	200.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

```

===== 203-01510      Backhoe                      Hour =====
STA R400-047          E & W OF STERLING REST AREAS 07/08/99      20.00      125.0000      108.4967      105.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER      20.00      125.0000      108.4967      105.0000
WEIGHTED AVERAGE FOR THE YEAR                40.00      122.5000      112.2740      152.5000

===== 203-01515      Backhoe (Landscaping)                    Hour =====
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W 03/18/99      150.00      150.0000      102.5000      135.0000
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W
WEIGHTED AVERAGE FOR THE FIRST QUARTER      150.00      150.0000      102.5000      135.0000
WEIGHTED AVERAGE FOR THE YEAR                150.00      150.0000      102.5000      135.0000

===== 203-01550      Dozing                      Hour =====
BR 0243-054          FALCON AREA BRIDGES          07/15/99      40.00      120.0000      130.0000      125.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER      40.00      120.0000      130.0000      125.0000

STA 149A-017          DRAINAGE IN SOUTH FORK      10/14/99      10.00      110.0000      96.6667      70.0000
CC 2254-061          I-225 AT ALAMEDA            10/28/99      100.00      110.0000      109.5600      120.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER      110.00      110.0000      109.0940      115.4545
WEIGHTED AVERAGE FOR THE YEAR                150.00      112.6667      114.3676      118.0000

===== 203-01555      Dozing (Landscaping)                    Hour =====
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W 03/18/99      100.00      150.0000      112.5000      125.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER      100.00      150.0000      112.5000      125.0000

```

BR 0503-052 US 50 E OF SALIDA 5_Cdbiucp_1999.txt
 05/20/99 24.00 100.0000 102.7253 150.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 24.00 100.0000 102.7253 150.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-01555 Dozing (Landscaping) Hour =====

STA R400-047		E & W OF STERLING REST AREAS	07/08/99	30.00	100.0000	116.7149	115.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	24.00	100.0000	130.2857	125.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 54.00 100.0000 123.2663 119.4444

FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	24.00	100.0000	96.6308	113.2700
----------------------	--	--------------------------	----------	-------	----------	---------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 24.00 100.0000 96.6308 113.2700

WEIGHTED AVERAGE FOR THE YEAR 202.00 124.7525 109.2723 125.0915

===== 203-01582 Truck (Dump) Hour =====

SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	200.00	100.0000	97.5000	125.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 200.00 100.0000 97.5000 125.0000

WEIGHTED AVERAGE FOR THE YEAR 200.00 100.0000 97.5000 125.0000

===== 203-01590 Front End Loader (Rubber) Hour =====

SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	250.00	120.0000	120.0000	130.0000
-------------	--	----------------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 250.00 120.0000 120.0000 130.0000

IM 0252-327		S. of Monument, Safety Impr.	07/01/99	40.00	120.0000	95.3667	86.1000
-------------	--	------------------------------	----------	-------	----------	---------	---------

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	20.00	160.0000	152.0000	120.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	25.00	150.0000	172.5000	195.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	100.00	150.0000	133.4000	115.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			145.00	151.3793	139.2692	129.4828

STS R600-126	*Region 6 Signal Imp.s	07/22/99	40.00	150.0000	185.0000	170.0000
			COLORADO DEPARTMENT OF TRANSPORTATION			
			13:07 Wednesday, April 12, 2000 3			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597		Potholing		Hour =====			
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	10.00	200.0000	167.5000	100.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	40.00	150.0000	182.5000	165.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				10.00	200.0000	167.5000	100.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	30.00	150.0000	150.0000	150.0000	
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	30.00	200.0000	176.4000	170.6000	
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	10.00	150.0000	184.0000	200.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	100.00	160.0000	141.6863	140.0000	
STM 392A-011	WINDSOR SIGNALS	11/18/99	40.00	150.0000	177.1250	190.0000	
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	40.00	120.0000	202.5000	265.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				250.00	155.2000	158.3008	175.2720
WEIGHTED AVERAGE FOR THE YEAR				505.00	163.8614	159.8109	187.3129

===== 203-02000		Drill and Blast		Lin Foot =====			
ER 5502-036			09/30/99	65.00	21.0000	21.0000	21.0000
ER 5502-036							
WEIGHTED AVERAGE FOR THE THIRD QUARTER				65.00	21.0000	21.0000	21.0000
WEIGHTED AVERAGE FOR THE YEAR				65.00	21.0000	21.0000	21.0000

===== 206-00000		Str Excav	Cubic Yard =====				
STE C510-011			01/07/99	20.00	23.0000	53.0980	8.9900
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	115.00	15.0000	15.6900	11.5500
STA 079A-009		N. OF BENNETT	02/04/99	292.00	12.0000	20.1875	8.5000
NHS 025-1(136)		EL MORO REST AREA	02/18/99	498.00	8.0000	9.7880	7.6900
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	11,357.00	10.0000	6.0000	4.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				12,282.00	10.0344	7.3769	4.3354

STE C540-007		FAIRPLAY- ALMA, BIKETRAIL	04/08/99	19.00	20.0000	29.0600	55.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	69.00	20.0000	19.8500	8.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	3,315.00	11.0000	9.7838	7.0000
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 3		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00000		Str Excav		Cubic Yard	=====		
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	694.00	11.0000	8.9800	5.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4,097.00	11.1933	9.8527	6.9854
C R100-053		Region 1 Drainage & Str.s	07/08/99	187.00	16.0000	22.0000	22.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	849.00	7.0000	14.4286	8.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	30.00	25.0000	19.5000	29.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,066.00	9.0854	14.7525	11.0469
STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	667.00	10.0000	9.0000	10.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	2,237.00	11.0000	7.6454	2.5800
CC 2254-061		I-225 AT ALAMEDA	10/28/99	9,413.00	9.0000	6.6000	6.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	890.00	9.0000	17.0233	30.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				13,207.00	9.3893	7.6376	7.2401
WEIGHTED AVERAGE FOR THE YEAR				30,652.00	9.8783	8.2836	6.1745

===== 206-00050		Str Bkfl (Spec)	Cubic Yard =====			
-----------------	--	-----------------	------------------	--	--	--

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	18,623.00	20.0000	17.0000	16.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,623.00	20.0000	17.0000	16.0000
WEIGHTED AVERAGE FOR THE YEAR			18,623.00	20.0000	17.0000	16.0000

===== 206-00065 Str Bkfl (Flow-Fill) Cubic Yard =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	214.00	60.0000	74.0000	57.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	20.00	175.0000	160.0000	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			234.00	69.8291	79.0440	69.2222

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 8.00 150.0000 114.7500 75.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 206-00065 Str Bkfl (Flow-Fill) Cubic Yard =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	314.00	75.0000	70.4700	67.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			322.00	76.8634	71.3545	67.1988

NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	80.00	120.0000	142.6600	124.5400
C R100-053	Region 1 Drainage & Str.s	07/08/99	80.00	120.0000	110.0000	110.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			160.00	120.0000	136.1280	117.2700

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,224.00	80.0000	94.7854	79.7700
CC 2254-061	I-225 AT ALAMEDA	10/28/99	95.00	60.0000	86.8088	75.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	705.00	85.0000	69.1183	70.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	525.00	80.0000	83.5578	83.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,549.00	80.6375	88.2421	77.5553
WEIGHTED AVERAGE FOR THE YEAR			3,265.00	81.4196	87.7415	77.8829

===== 206-00100		Str Bkfl (CL 1)	Cubic Yard =====				
STE C510-011			01/07/99	20.00	30.0000	55.8720	16.8600
BRO C140-004	WILLIAMSBURG S/O FLORENCE		01/07/99	380.00	14.0000	23.4383	22.0000
STA 079A-009	N. OF BENNETT		02/04/99	212.00	15.0000	34.0000	26.0000
NHS 025-1(136)	EL MORO REST AREA		02/18/99	131.00	20.0000	24.8140	23.8200
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W		03/18/99	1,315.00	20.0000	45.0000	60.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,058.00	18.4742	34.1566	46.7588

STA 0852-081	LOUVIERS NORTH INTERSECTION		04/08/99	67.00	30.0000	26.9175	30.0000
BR 0503-052	US 50 E OF SALIDA		05/20/99	4,950.00	15.0000	22.2937	20.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				5,017.00	15.2003	22.3186	20.1335

C R100-053	Region 1 Drainage & Str.s		07/08/99	230.00	16.0000	38.0000	38.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				230.00	16.0000	38.0000	38.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 206-00100		Str Bkfl (CL 1)	Cubic Yard =====				
CC 2254-061	I-225 AT ALAMEDA		10/28/99	9,724.00	17.0000	19.7475	19.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				9,724.00	17.0000	19.7475	19.0000
WEIGHTED AVERAGE FOR THE YEAR				17,029.00	16.6344	21.4303	22.9453

===== 206-00200		Str Bkfl (CL 2)	Cubic Yard =====				
BRO C140-004	WILLIAMSBURG S/O FLORENCE		01/07/99	140.00	10.0000	24.3283	21.6000
NHS 025-1(136)	EL MORO REST AREA		02/18/99	195.00	8.5000	16.0620	12.8100
WEIGHTED AVERAGE FOR THE FIRST QUARTER				335.00	9.1269	19.8877	16.4834

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	16.00	30.0000	34.6429	67.2000
BR 0503-052	US 50 E OF SALIDA	05/20/99	245.00	10.0000	14.8677	15.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	436.00	12.0000	11.3720	5.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			697.00	11.7102	13.7277	9.9429
---	--	--	--------	---------	---------	--------

BR 0243-054	FALCON AREA BRIDGES	07/15/99	496.00	20.0000	18.9000	10.0000
-------------	---------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER			496.00	20.0000	18.9000	10.0000
--	--	--	--------	---------	---------	---------

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,383.00	9.0000	13.3177	4.8300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	3,060.00	15.0000	8.1213	7.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	206.00	10.0000	11.1367	7.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,649.00	12.9935	10.3558	6.3545
---	--	--	----------	---------	---------	--------

WEIGHTED AVERAGE FOR THE YEAR			6,177.00	13.2016	11.5143	7.6014
-------------------------------	--	--	----------	---------	---------	--------

===== 206-00315 Str Bkfl (Mech Stb Er Wall) Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,068.00	50.0000	65.0000	100.0000
	COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 3		
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 206-00315 Str Bkfl (Mech Stb Er Wall) Cubic Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,068.00	50.0000	65.0000	100.0000
--	--	--	----------	---------	---------	----------

WEIGHTED AVERAGE FOR THE YEAR			1,068.00	50.0000	65.0000	100.0000
-------------------------------	--	--	----------	---------	---------	----------

===== 206-00360 Mechanical Reinforcement of Soil Cubic Yard =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	4,782.00	37.0000	24.1075	15.0000
CC 2254-061	I-225 AT ALAMEDA					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	4,782.00	37.0000	24.1075	15.0000
WEIGHTED AVERAGE FOR THE YEAR	4,782.00	37.0000	24.1075	15.0000

===== 206-00510 Filter Matl (CL A) Cubic Yard =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	14.60	30.0000	71.9740	46.1200
WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.60	30.0000	71.9740	46.1200

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	70.00	40.0000	41.4457	35.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	40.0000	41.4457	35.0000
WEIGHTED AVERAGE FOR THE YEAR			84.60	38.2742	45.4041	36.9191

===== 206-00520 Filter Matl (CL B) Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	58.00	45.0000	70.0000	100.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.00	45.0000	70.0000	100.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	28.00	32.0000	37.7880	31.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			28.00	32.0000	37.7880	31.0000
WEIGHTED AVERAGE FOR THE YEAR			86.00	40.7674	52.3841	77.5349

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 206-01000 Bed Course Matl Cubic Yard =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	565.00	27.5000	33.8980	40.9900
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			565.00	27.5000	33.8980	40.9900
WEIGHTED AVERAGE FOR THE YEAR			565.00	27.5000	33.8980	40.9900

===== 206-01010		Bed Course Matl	Ton =====			
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	63.00	15.0000	23.0000	26.0000
MC C320-001	US 160/UTE MTN REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			63.00	15.0000	23.0000	26.0000
WEIGHTED AVERAGE FOR THE YEAR			63.00	15.0000	23.0000	26.0000

===== 206-01750		Shoring	LUMP SUM =====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	100000.0000	60351.5088	25000.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	100000.0000	60351.5088	25000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	100000.0000	60351.5088	25000.0000

===== 207-00205		Topsoil	Cubic Yard =====			
NH 0503-056		01/07/99	17,423.00	7.0000	9.2500	8.3500
STE C510-011		01/07/99	500.00	15.0000	23.3740	4.8700
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	25.00	20.0000	59.4900	70.4000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	6,490.00	9.0000	12.4280	21.6400
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	400.00	6.5000	20.5000	26.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2,930.00	8.5000	12.0000	8.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			27,768.00	7.7743	10.5775	11.6667

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 527.00 11.0000 7.3175 6.0000
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA 13:07 Wednesday, April 12, 2000 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00205		Topsoil	Cubic Yard =====				
IM R600-113	R6 GUARDRAIL IMPROVEMENTS		04/22/99	500.00	20.0000	24.5000	20.0000
NH 4701-95	C 470 MORRISON RD TO I 70		06/17/99	8,551.00	10.0000	6.6120	5.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				9,578.00	10.5771	7.5876	5.8381

NH 0342-034	Kersey East Widening	07/08/99	35,000.00	6.0000	3.9833	2.8100
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2,032.00	10.0000	6.1643	3.5000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1,065.00	17.0000	7.5833	10.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	563.00	25.0000	20.0000	16.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 38,660.00 6.7900 4.3255 3.2364

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	633.00	11.0000	21.0000	10.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	45.00	10.0000	38.4154	62.9400
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1,122.00	15.0000	29.1500	22.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1,816.00	11.0000	16.8200	12.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	400.00	25.0000	23.1750	38.7000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	27.00	15.0000	30.5278	48.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4,043.00 13.5108 21.7757 17.9110

WEIGHTED AVERAGE FOR THE YEAR 80,049.00 7.9240 7.4276 7.2132

==== 207-00210 Stockpile Topsoil Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4,780.00	3.0000	8.7500	4.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,780.00	3.0000	8.7500	4.5000

BR 0243-054	FALCON AREA BRIDGES	07/15/99	2,032.00	5.0000	5.2143	3.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,032.00	5.0000	5.2143	3.0000
WEIGHTED AVERAGE FOR THE YEAR			6,812.00	3.5966	6.6355	4.0526

==== 207-00305 Wetland Topsoil Cubic Yard =====

BR 0243-054	FALCON AREA BRIDGES	07/15/99	251.00	10.0000	13.3429	5.0000
-------------	---------------------	----------	--------	---------	---------	--------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	207-00305	Wetland Topsoil					
BR 0243-054		FALCON AREA BRIDGES					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		251.00	10.0000	13.3429	5.0000
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		251.00	10.0000	13.3429	5.0000
=====	207-00310	Stockpile Wetland Topsoil					
BR 0243-054		FALCON AREA BRIDGES	07/15/99	251.00	7.0000	10.1286	2.5000
BR 0243-054		FALCON AREA BRIDGES					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		251.00	7.0000	10.1286	2.5000
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		251.00	7.0000	10.1286	2.5000
=====	207-00405	Topsoil (Spec)					
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	9,250.00	20.0000	17.5000	20.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,250.00	20.0000	17.5000	20.0000
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		9,250.00	20.0000	17.5000	20.0000
=====	208-00001	Silt Dike					
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,072.00	7.0000	12.5000	18.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,072.00	7.0000	12.5000	18.0000
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		1,072.00	7.0000	12.5000	18.0000
=====	208-00005	Erosion Log					
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	405.00	8.5000	11.7500	8.5000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		405.00	8.5000	11.7500	8.5000
STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	300.00	5.0000	9.9333	9.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	5.0000	9.9333	9.0000

WEIGHTED AVERAGE FOR THE YEAR 705.00 7.0106 10.7939 8.7128
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00010 Erosion Bales Each =====							
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	30.00	15.0000	37.6267	35.0000
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	200.00	12.0000	12.3333	13.0000
NHS 025-1(136)		EL MORO REST AREA	02/18/99	144.00	12.5000	14.5520	12.1100
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		374.00	12.4332	16.4335	14.4220
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	25.00	18.0000	21.1029	20.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	18.0000	21.1029	20.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	47.00	23.0000	17.0000	14.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		47.00	23.0000	17.0000	14.0000
BRS-RS (CX)0012 (27)		E. OF STONEWALL	12/09/99	50.00	16.0000	17.2933	20.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	25.00	12.0000	23.4078	22.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		75.00	14.6667	19.9138	20.6667
		WEIGHTED AVERAGE FOR THE YEAR		521.00	13.9750	17.5854	15.5506
===== 208-00011 Erosion Bales (Weed Free) Each =====							
STE C510-011			01/07/99	50.00	15.0000	21.9680	11.2400
STA 079A-009		N. OF BENNETT	02/04/99	100.00	18.0000	12.5000	13.0000
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	50.00	14.0000	22.4000	24.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	16.2500	16.9760	15.3100

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	50.00	15.0000	26.8250	16.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	75.00	23.0000	16.2135	12.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	250.00	17.0000	23.4000	15.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 375.00 17.9333 21.2614 14.5333

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 208-00011 Erosion Bales (Weed Free) Each =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	50.00	15.0000	11.0000	11.0000
NH 0342-034	Kersey East Widening	07/08/99	100.00	14.0000	18.6633	27.6000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	50.00	25.0000	73.2339	15.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	40.00	15.0000	16.5000	9.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	70.00	20.0000	20.3333	20.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	50.00	16.0000	31.0000	33.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 310.00 17.4194 29.5890 18.7742

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	50.00	16.0000	28.7275	37.4000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	102.00	13.0000	15.9377	11.1500
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	24.00	15.0000	39.0000	20.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	456.00	13.0000	14.8388	15.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	40.00	20.0000	18.7500	18.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 672.00 13.7113 16.2616 16.4394

WEIGHTED AVERAGE FOR THE YEAR 1,557.00 15.7925 19.3830 16.3001

==== 208-00020 Silt Fence Lin Foot =====

STE C510-011		01/07/99	820.00	2.0000	3.6040	3.3700
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	100.00	3.0000	10.0017	8.8300
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	3,000.00	2.0000	2.6667	3.0000
STA 079A-009	N. OF BENNETT	02/04/99	200.00	3.0000	2.0625	1.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	775.00	2.7500	2.6440	2.9700
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4,740.00	4.0000	8.5000	15.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 9,635.00 3.0754 4.9274 8.9515

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1,000.00	3.0000	3.1586	1.8000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1,182.00	3.5000	2.7160	5.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1,000.00	2.5000	2.7000	2.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,182.00	3.0286	2.8427	3.0515

C R100-053 Region 1 Drainage & Str.s 07/08/99 60.00 5.0000 3.0000 3.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00020		Silt Fence		Lin Foot	=====	=====	=====
BR 0243-054		FALCON AREA BRIDGES	07/15/99	3,125.00	3.0000	2.1429	2.5000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	1,300.00	3.0000	2.5000	2.5000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	230.00	3.0000	3.8900	5.6700
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	995.00	2.5000	2.0000	1.0000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	230.00	3.0000	3.7300	3.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				5,710.00	2.9339	2.1959	2.2640

STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	230.00	3.0000	4.0000	6.6000
STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	300.00	3.0000	4.3333	3.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	1,600.00	2.5000	2.2077	1.7500
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	1,270.00	5.0000	3.7700	2.5000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	2,300.00	2.5000	1.7950	1.5000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	400.00	3.0000	2.9322	2.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				6,100.00	3.0967	2.3744	2.1054
WEIGHTED AVERAGE FOR THE YEAR				24,627.00	3.0418	2.9527	4.9429

===== 208-00050		Storm Drain Inlet Protection		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	2.00	200.0000	563.4460	422.2300
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	350.0000	525.0000	550.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				7.00	307.1429	544.2230	513.4943

WEIGHTED AVERAGE FOR THE YEAR 7.00 307.1429 544.2230 513.4943

===== 208-00070 Stabilized Construction Entrance Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 1000.0000 3040.2500 1601.2500

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 1000.0000 3040.2500 1601.2500

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 4.00 1000.0000 2586.4100 825.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4.00 1000.0000 2586.4100 825.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 2.00 1500.0000 1941.2421 1800.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 1500.0000 1941.2421 1800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 208-00070 Stabilized Construction Entrance Each =====

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 2500.0000 1271.0200 1000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 2500.0000 1271.0200 1000.0000

WEIGHTED AVERAGE FOR THE YEAR 9.00 1444.4444 2086.0505 1166.8056

===== 208-00100 Sediment Removal and Disposal LUMP SUM =====

STE C510-011 01/07/99 1.00 1500.0000 3366.6160 562.0800

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 4500.0000 40000.0000 5000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 3000.0000 13833.2971 2781.0400

BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	2000.0000	4299.0067	2000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	7000.0000	8500.0000	13000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	4500.0000	5699.3378	7500.0000

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	1500.0000	833.3333	100.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	3300.0000	6749.5563	1500.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	3000.0000	9325.0000	5300.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	2600.0000	6253.0967	2300.0000
WEIGHTED AVERAGE FOR THE YEAR			7.00	3257.1429	7462.6918	3923.1543

===== 208-00200 Erosion Control Supervisor LUMP SUM =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	3600.0000	5232.5880	2662.9400
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	20000.0000	27500.0000	50000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11800.0000	11594.7057	26331.4700

BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	8000.0000	8259.4635	1000.0000
-------------	-------------------	----------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 208-00200	Erosion Control Supervisor	LUMP SUM		=====		
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	5000.0000	10660.0000	10000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	6500.0000	9059.6424	5500.0000

NH 0342-034	Kersey East Widening	07/08/99	1.00	5000.0000	11620.0017	4000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5000.0000	11620.0017	4000.0000

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	3000.0000	2300.0000	500.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	5000.0000	5531.0931	2453.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	10000.0000	5575.8813	5000.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	6000.0000	3634.8600	1300.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	6000.0000	4731.0606	2313.2500
WEIGHTED AVERAGE FOR THE YEAR			9.00	7288.8889	7260.6981	8546.2156

===== 208-00300 Temporary Berms Lin Foot =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	15,000.00	2.0000	1.3860	1.5000
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			15,000.00	2.0000	1.3860	1.5000
WEIGHTED AVERAGE FOR THE YEAR			15,000.00	2.0000	1.3860	1.5000

===== 209-00100 Water (Landscaping) M Gallon =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	250.0000	367.5000	450.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	250.0000	367.5000	450.0000
WEIGHTED AVERAGE FOR THE YEAR			5.00	250.0000	367.5000	450.0000

===== 209-00600 Dust Palliative (Mg Cl) Gallon =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	26,400.00	0.4000	0.6833	0.5000
COLORADO DEPARTMENT OF TRANSPORTATION						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
13:07 Wednesday, April 12, 2000 4						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 209-00600 Dust Palliative (Mg Cl) Gallon =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	36,000.00	0.6000	0.6000	0.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			62,400.00	0.5154	0.6437	0.5000

BR 0503-052	US 50 E OF SALIDA	05/20/99	10,050.00	1.0000	1.3470	1.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,050.00	1.0000	1.3470	1.0000

WEIGHTED AVERAGE FOR THE YEAR 72,450.00 0.5826 0.9245 0.5694

==== 210-00001 Res Structure Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	250.0000	600.0000	1000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	250.0000	600.0000	1000.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	250.0000	600.0000	1000.0000

==== 210-00010 Res Mailbox Str Each =====

NH 0342-034	Kersey East Widening	07/08/99	2.00	140.0000	147.0500	120.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	140.0000	147.0500	120.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	225.0000	219.2146	154.4300
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	225.0000	219.2146	154.4300
WEIGHTED AVERAGE FOR THE YEAR			12.00	210.8333	213.1162	148.6917

==== 210-00011 Res Mailbox Str (Ty 1) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	250.0000	257.5000	315.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	250.0000	257.5000	315.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 4

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 210-00011 Res Mailbox Str (Ty 1) Each =====

BR 0243-054	FALCON AREA BRIDGES	07/15/99	2.00	170.0000	186.0000	135.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	170.0000	186.0000	135.0000

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	3.00	175.0000	240.4333	200.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	175.0000	240.4333	200.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	201.8750	223.0737	226.8750

=====
 ===== 210-00012 Res Mailbox Str (Ty 2) Each =====

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	4.00	250.0000	303.3650	300.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	250.0000	303.3650	300.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	250.0000	303.3650	300.0000

=====
 ===== 210-00013 Res Mailbox Str (Ty 3) Each =====

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	450.0000	666.6667	500.0000
STA 149A-017	DRAINAGE IN SOUTH FORK					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	450.0000	666.6667	500.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	450.0000	666.6667	500.0000

=====
 ===== 210-00014 Res Mailbox Str (Ty 4) Each =====

BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	200.0000	420.2857	350.0000
BR 0243-054	FALCON AREA BRIDGES					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	200.0000	420.2857	350.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	200.0000	420.2857	350.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 5
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

=====
 ===== 210-00015 Res End Section Each =====

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	300.0000	1135.0000	800.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	300.0000	1135.0000	800.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	300.0000	1135.0000	800.0000

===== 210-00050 Res Fire Hydrant Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	1500.0000	1917.9657	2200.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.0000	1917.9657	2200.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.0000	1917.9657	2200.0000

===== 210-00090 Res Delineator Each =====

STE C510-011		01/07/99	5.00	20.0000	24.7600	20.8000
STE C510-011						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	20.0000	24.7600	20.8000
WEIGHTED AVERAGE FOR THE YEAR			5.00	20.0000	24.7600	20.8000

===== 210-00425 Res Bridge Railing Lin Foot =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	128.00	20.0000	40.0000	45.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			128.00	20.0000	40.0000	45.0000
WEIGHTED AVERAGE FOR THE YEAR			128.00	20.0000	40.0000	45.0000

===== 210-00500 Reb Port Present Str Each =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	5.00	1500.0000	5087.5000	2650.0000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1500.0000	5087.5000	2650.0000
WEIGHTED AVERAGE FOR THE YEAR			5.00	1500.0000	5087.5000	2650.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 210-00750		Res Light Standard	Each	=====				
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	1000.0000	1734.4315	600.0000		
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1000.0000	1734.4315	600.0000		
SHE 096A-031			SH 96, PUEBLO OVERLAY	10/28/99	5.00	1135.0000	1532.0000	1650.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1135.0000	1532.0000	1650.0000		
WEIGHTED AVERAGE FOR THE YEAR			6.00	1112.5000	1571.1803	1475.0000		
===== 210-00760		Res Luminaire	Each	=====				
STS R600-126	*Region 6 Signal Imp.s	07/22/99	4.00	250.0000	454.0000	190.0000		
STS R600-126	*Region 6 Signal Imp.s	09/16/99	4.00	250.0000	454.5000	190.0000		
WEIGHTED AVERAGE FOR THE THIRD QUARTER				
WEIGHTED AVERAGE FOR THE YEAR				
===== 210-00810		Res Ground Sign	Each	=====				
STE C510-011		01/07/99	6.00	125.0000	156.1240	168.6200		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	130.0000	316.8860	135.4300		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	10.00	175.0000	205.0000	210.0000		
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	154.7059	188.5118	191.0088		
BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	150.0000	227.1151	125.0000		
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	1.00	160.0000	123.0000	116.0000		
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	155.0000	209.7626	120.5000		
C R100-053	Region 1 Drainage & Str.s	07/08/99	2.00	135.0000	100.0000	100.0000		

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810		Res Ground Sign		Each =====			
NH 0342-034		Kersey East Widening	07/08/99	4.00	140.0000	100.6833	85.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	2.00	150.0000	219.8667	150.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	2.00	150.0000	156.7143	100.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	4.00	175.0000	286.6667	100.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	200.0000	338.5667	315.7000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	152.1429	170.1375	102.8571
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	200.0000	257.2200	319.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	3.00	125.0000	154.9338	337.8500
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	7.00	150.0000	194.2000	170.0000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	4.00	200.0000	421.2000	150.0000
STM 392A-011		WINDSOR SIGNALS	11/18/99	2.00	200.0000	141.0000	75.0000
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	7.00	150.0000	187.2350	150.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	161.4583	211.3795	180.1063
		WEIGHTED AVERAGE FOR THE YEAR		57.00	156.9298	197.3415	162.2930
===== 210-00815		Res Sign Panel		Each =====			
IM 0703-252		I-70, US 6 & SH 119	04/01/99	7.00	800.0000	429.7350	200.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	13.00	100.0000	94.3000	76.5000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	345.0000	195.2912	119.7250
STS R600-126		*Region 6 Signal Imp.s	07/22/99	25.00	100.0000	110.0000	47.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	13.00	150.0000	101.6667	50.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	25.00	100.0000	109.7500	46.5000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	150.0000	101.6667	50.0000
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	11.00	100.0000	50.0000	50.0000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	150.0000	373.0000	150.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	107.6923	203.8095	65.3846

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00825	Res Flashing Beacon		Each	=====	=====	=====
BR 0243-054		FALCON AREA BRIDGES	07/15/99	1.00	1500.0000	1341.4286	600.0000
BR 0243-054		FALCON AREA BRIDGES					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.0000	1341.4286	600.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.0000	1341.4286	600.0000
=====	210-00831	Res Traf Sig Head		Each	=====	=====	=====
IM 0703-252		I-70, US 6 & SH 119	04/01/99	4.00	400.0000	456.8750	690.0000
IM 0703-252		I-70, US 6 & SH 119					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	400.0000	456.8750	690.0000
		WEIGHTED AVERAGE FOR THE YEAR		4.00	400.0000	456.8750	690.0000
=====	210-00845	Res Traf Sig Cntrlr		Each	=====	=====	=====
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	2.00	1000.0000	450.0000	450.0000
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	1.00	500.0000	523.0000	161.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	833.3333	498.6667	353.6667
		WEIGHTED AVERAGE FOR THE YEAR		3.00	833.3333	498.6667	353.6667
=====	210-00848	Res Traf Sig Control+Cab		Each	=====	=====	=====
STS R600-126		*Region 6 Signal Imp.s	07/22/99	2.00	1500.0000	1963.0000	2300.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	2.00	1500.0000	1980.0000	2335.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER	
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	1.00	1800.0000	5500.0000	5500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 1800.0000 5500.0000 5500.0000
 WEIGHTED AVERAGE FOR THE YEAR 1.00 1800.0000 5500.0000 5500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 5
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00866		Res Fire Preempt Unit+Timer		Each			
STS R600-126		*Region 6 Signal Imp.s	07/22/99	4.00	500.0000	476.0000	560.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	4.00	500.0000	476.0000	560.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR	
===== 210-00867		Res Fire Preempt Unit		Each			
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	3.00	350.0000	465.0000	465.0000
STE C010-043		E&W OF COLFAX SIGNALS					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	350.0000	465.0000	465.0000
		WEIGHTED AVERAGE FOR THE YEAR		3.00	350.0000	465.0000	465.0000
===== 210-00870		Res Coordination Unit		Each			
STS R600-126		*Region 6 Signal Imp.s	07/22/99	5.00	500.0000	489.5000	280.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	2.00	175.0000	277.6667	380.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	5.00	500.0000	589.5000	490.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	175.0000	277.6667	380.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	175.0000	277.6667	380.0000
===== 210-01000		Res Fence		Lin Foot			
NHS 025-1(136)		EL MORO REST AREA	02/18/99	1,496.00	7.5000	3.5540	4.3700
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	459.00	5.0000	10.0000	10.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,955.00	6.9130	4.2586	5.6918

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	175.00	10.0000	6.4000	4.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		175.00	10.0000	6.4000	4.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	280.00	10.0000	17.3500	10.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		280.00	10.0000	17.3500	10.0000
	WEIGHTED AVERAGE FOR THE YEAR		2,410.00	7.4959	6.1473	6.0695
COLORADO DEPARTMENT OF TRANSPORTATION						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

13:07 Wednesday, April 12, 2000 5

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01011	Res Gate			Each =====			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	375.0000	280.0000	260.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	375.0000	280.0000	260.0000
	WEIGHTED AVERAGE FOR THE YEAR			2.00	375.0000	280.0000	260.0000
===== 210-01050	Res C L Fence			Lin Foot =====			
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	128.00	20.0000	62.5000	40.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			128.00	20.0000	62.5000	40.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	340.00	13.0000	10.0350	9.0000	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		340.00	13.0000	10.0350	9.0000	
BR 0243-054	FALCON AREA BRIDGES	07/15/99	200.00	13.0000	11.4071	5.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	13.0000	11.4071	5.0000	

WEIGHTED AVERAGE FOR THE YEAR 668.00 14.3413 15.1252 13.7425

=====
 ===== 210-01130 Res Gdrail Ty 3 Lin Foot =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 912.50 10.0000 10.6500 8.2500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 912.50 10.0000 10.6500 8.2500

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 225.00 8.0000 15.1000 12.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 225.00 8.0000 15.1000 12.0000

WEIGHTED AVERAGE FOR THE YEAR 1,137.50 9.6044 11.5302 8.9918

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 5
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 ===== 210-01140 Res Gdrail Ty 4 Lin Foot =====

CC 0701-147 LOMA POE 05/27/99 390.00 10.0000 7.5000 3.0000
 CC 0701-147 LOMA POE

WEIGHTED AVERAGE FOR THE SECOND QUARTER 390.00 10.0000 7.5000 3.0000

WEIGHTED AVERAGE FOR THE YEAR 390.00 10.0000 7.5000 3.0000

=====
 ===== 210-01200 Res End Anchorage Each =====

STE C510-011 01/07/99 1.00 500.0000 529.6980 674.4900

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 500.0000 529.6980 674.4900

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 2.00 500.0000 785.0000 600.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 500.0000 785.0000 600.0000

WEIGHTED AVERAGE FOR THE YEAR 3.00 500.0000 699.8993 624.8300

===== 210-02024		Relay Pipe (24 In)	Lin Foot	=====			
NH 0342-034		Kersey East Widening	07/08/99	94.00	60.0000	53.9517	50.9300
NH 0342-034		Kersey East Widening					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			94.00	60.0000	53.9517	50.9300
	WEIGHTED AVERAGE FOR THE YEAR			94.00	60.0000	53.9517	50.9300

===== 210-02900		Relay Riprap	Cubic Yard	=====			
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	10.00	30.0000	42.0800	33.0000
NH 4701-95		C 470 MORRISON RD TO I 70					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	30.0000	42.0800	33.0000
	WEIGHTED AVERAGE FOR THE YEAR			10.00	30.0000	42.0800	33.0000

===== 210-04000		Adj Structure	Each	=====			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	29.00	1000.0000	900.0000	1500.0000
		COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000	5
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 210-04000		Adj Structure	Each	=====			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.00	1000.0000	900.0000	1500.0000
	WEIGHTED AVERAGE FOR THE YEAR			29.00	1000.0000	900.0000	1500.0000

===== 210-04010		Adj Manhole	Each	=====			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	600.0000	1300.0000	2000.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	600.0000	1300.0000	2000.0000
	WEIGHTED AVERAGE FOR THE YEAR			3.00	600.0000	1300.0000	2000.0000

===== 210-04015		Modify Manhole	Each	=====			
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	1000.0000	1180.0000	606.0000	
NH 4701-95	C 470 MORRISON RD TO I 70						
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.0000	1180.0000	606.0000	
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.0000	1180.0000	606.0000	
===== 210-04020		Modify Inlet	Each	=====			
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	9.00	1400.0000	1220.0000	606.0000	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	1400.0000	1220.0000	606.0000	
C R100-053	Region 1 Drainage & Str.s	07/08/99	2.00	2500.0000	1335.0000	1335.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2500.0000	1335.0000	1335.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	2000.0000	1419.7500	800.0000	
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2.00	1500.0000	2635.0000	4240.0000	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1750.0000	1824.8333	2520.0000	
	WEIGHTED AVERAGE FOR THE YEAR		15.00	1640.0000	1427.6901	1213.6000	
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 5		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 210-04025		Modify Structure	Each	=====			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	15000.0000	16486.8623	5575.0000	
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.0000	16486.8623	5575.0000	
	WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.0000	16486.8623	5575.0000	

===== 210-04050		Adj Valve Box	Each	=====			
-----------------	--	---------------	------	-------	--	--	--

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	250.0000	500.0000	500.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	250.0000	500.0000	500.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	250.0000	500.0000	500.0000

=====
 ===== 211-01016 Rock Bolt (2 In) Lin Foot =====

ER 5502-036		09/30/99	100.00	15.0000	15.0000	15.0000
ER 5502-036						

WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	15.0000	15.0000	15.0000
WEIGHTED AVERAGE FOR THE YEAR			100.00	15.0000	15.0000	15.0000

=====
 ===== 212-00005 Seeding (Native) Pound =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	860.00	100.0000	133.0000	21.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			860.00	100.0000	133.0000	21.0000
WEIGHTED AVERAGE FOR THE YEAR			860.00	100.0000	133.0000	21.0000

=====
 ===== 212-00006 Seeding (Native) Acre =====

NH 0503-056		01/07/99	35.00	450.0000	443.0000	430.0000
STE C510-011		01/07/99	1.00	1000.0000	2057.4320	1124.1600

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA 13:07 Wednesday, April 12, 2000 5

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== =====	212-00006	Seeding (Native)		Acre	=====	=====	=====
BRO C140-004		WILLIAMSBURG S/0 FLORENCE	01/07/99	0.40	700.0000	3001.8933	3450.0000
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	20.00	550.0000	565.3333	516.0000
STA 0711-013		N & S OF LIMON	01/14/99	10.25	600.0000	591.3000	550.0000
STA 079A-009		N. OF BENNETT	02/04/99	8.00	650.0000	538.7500	440.0000
NHS 025-1(136)		EL MORO REST AREA	02/18/99	5.40	700.0000	582.8000	609.0000
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	1.75	550.0000	976.5100	980.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER				81.80	539.3949	550.4777	513.8785
--	--	--	--	-------	----------	----------	----------

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1.00	600.0000	1645.7786	1700.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	0.85	1000.0000	1187.6000	1010.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	1000.0000	4332.0000	3000.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	2.50	1000.0000	725.4000	500.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	1500.0000	1134.4300	1500.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	19.75	450.0000	473.8000	400.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 26.10 587.6437 753.2128 621.0153

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1.00	1500.0000	916.9167	1044.7500
C R100-053	Region 1 Drainage & Str.s	07/08/99	1.50	1100.0000	500.0000	500.0000
NH 0342-034	Kersey East Widening	07/08/99	70.00	500.0000	402.6450	395.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	9.62	500.0000	1123.4167	625.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.75	500.0000	1301.4286	600.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	2.50	700.0000	906.6667	750.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	3.00	600.0000	1098.1667	1094.5000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	1500.0000	2017.5000	1525.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	3.00	800.0000	1276.3500	1150.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 90.37 547.5822 538.9493 479.7748

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	3.00	600.0000	1151.7900	1107.7000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	2.00	500.0000	1303.3333	1500.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	600.0000	675.7315	698.6300
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	3.00	600.0000	1220.0000	900.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	10.20	500.0000	421.4300	434.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	0.30	2000.0000	2048.0000	1870.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	4.80	1000.0000	669.7083	560.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2.00	700.0000	780.5500	992.2000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	0.50	1000.0000	2469.3289	2000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 35.80 642.4581 702.4748 744.9609

WEIGHTED AVERAGE FOR THE YEAR 234.07 563.6989 601.8615 548.0011

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 6

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 212-00007 Seeding (Native) (Hydraulic) Acre =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	0.60	1500.0000	1128.5000	1000.0000
BR 0503-052	US 50 E OF SALIDA					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.60	1500.0000	1128.5000	1000.0000
	WEIGHTED AVERAGE FOR THE YEAR		0.60	1500.0000	1128.5000	1000.0000
===== 212-00011 Seeding (Lawn) Acre =====						
STA 0711-013	N & S OF LIMON	01/14/99	1.75	2000.0000	457.0000	300.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.75	2000.0000	457.0000	300.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	3.51	1500.0000	1527.1500	2000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.51	1500.0000	1527.1500	2000.0000
	WEIGHTED AVERAGE FOR THE YEAR		5.26	1666.3498	1171.1115	1434.4106
===== 212-00025 Seeding (Shrubs) Pound =====						
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	7.00	125.0000	100.5000	115.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	125.0000	100.5000	115.0000
	WEIGHTED AVERAGE FOR THE YEAR		7.00	125.0000	100.5000	115.0000
===== 212-00028 Seeding (Wetlands) Acre =====						
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	0.50	2500.0000	1372.3100	1366.2000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.50	2500.0000	1372.3100	1366.2000
	WEIGHTED AVERAGE FOR THE YEAR		0.50	2500.0000	1372.3100	1366.2000
===== 212-00047 Soil Preparation (Spec) Acre =====						
NHS 025-1(136)	EL MORO REST AREA	02/18/99	6.63	1850.0000	2212.5100	2342.5500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.63	1850.0000	2212.5100	2342.5500

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00047		Soil Preparation (Spec)		Acre	=====	=====	=====
BR 0503-052		US 50 E OF SALIDA	05/20/99	3.10	2500.0000	1389.0000	1000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.10	2500.0000	1389.0000	1000.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	5.28	3000.0000	4694.4167	4700.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	3.00	2500.0000	1416.1667	1248.5000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	3.00	3000.0000	1660.8400	1500.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.28	3000.0000	4211.3631	3540.5797
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	3.00	2500.0000	1376.2825	1248.5000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	10.20	2200.0000	2371.5837	3465.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.20	2268.1818	2243.9810	2961.2500
		WEIGHTED AVERAGE FOR THE YEAR		31.21	2396.5236	2482.3440	2788.7090
===== 212-00050		Sod		Sq Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	53,579.00	0.7000	0.5380	0.8400
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53,579.00	0.7000	0.5380	0.8400
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	1,000.00	1.0000	1.0186	0.6000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	1.0000	1.0186	0.6000
		WEIGHTED AVERAGE FOR THE YEAR		54,579.00	0.7055	0.5502	0.8356

===== 213-00001 Mulching Ton =====

NH 0342-034 Kersey East Widening 07/08/99 45.00 200.0000 164.9650 255.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 213-00001 Mulching Ton =====
 BR 0243-054 FALCON AREA BRIDGES 07/15/99 1.60 250.0000 602.1429 200.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 46.60 201.7167 182.3775 253.1116
 =====
 WEIGHTED AVERAGE FOR THE YEAR 46.60 201.7167 182.3775 253.1116

===== 213-00002 Mulching (Weed Free Hay) Acre =====

NH 0503-056 01/07/99 35.00 500.0000 296.0000 290.0000
 STE C510-011 01/07/99 1.00 1200.0000 2348.0320 1124.1600
 STA 079A-009 N. OF BENNETT 02/04/99 8.00 700.0000 442.5000 440.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 44.00 552.2727 366.5102 336.2309

STE C540-007 FAIRPLAY- ALMA, BIKETRAIL 04/08/99 1.00 700.0000 1845.7786 1900.0000
 MC 029A-001 AIRPORT RD/SPRING CREEK 05/20/99 1.00 1500.0000 1047.0000 1500.0000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 39.50 400.0000 306.4000 286.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 41.50 433.7349 381.8603 354.1446

IM 0252-327 S. of Monument, Safety Impr. 07/01/99 1.00 1500.0000 863.3333 840.0000
 C R100-053 Region 1 Drainage & Str.s 07/08/99 1.50 1200.0000 500.0000 500.0000
 BR 0243-054 FALCON AREA BRIDGES 07/15/99 2.40 350.0000 783.5714 400.0000
 STA 0061-065 *KEYSTONE VILLAGE SKI AREA 08/05/99 3.00 700.0000 1434.3333 803.0000
 C 0702-221 FRISCO ROUNDABOUT 08/19/99 3.00 600.0000 1298.3100 1200.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 7.90 751.8987 889.8850 778.4810

STA 0061-065 KEYSTONE VILLAGE SKI AREA 10/07/99 3.00 700.0000 1338.7275 861.3000
 BRS-RS (CX) 0012 (27) E. OF STONEWALL 12/09/99 4.80 1000.0000 614.3233 500.0000

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/	DATE LET	UNIT/	ENGR. EST.	AVERAGE BID	AWARDED BID
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	2.00	600.0000	888.8500	925.4000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				9.80	826.5306	837.4599	697.4184
WEIGHTED AVERAGE FOR THE YEAR				103.20	545.9302	447.6091	411.5878

5_Cdbiucp_1999.txt

===== 213-00003 Mulching (Weed Free) Acre =====

NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	20.00	350.0000	438.6667	406.0000
						13:07 Wednesday, April 12, 2000	6
COLORADO DEPARTMENT OF TRANSPORTATION							
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/	DATE LET	UNIT/	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	-------------------	----------	-------	------------	-------------	-------------

===== 213-00003		Mulching (Weed Free)		Acre			
STA 0711-013		N & S OF LIMON	01/14/99	12.00	350.0000	443.8333	410.0000
NHS 025-1(136)		EL MORO REST AREA	02/18/99	5.40	515.0000	572.6800	575.4000
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	1.75	500.0000	961.8800	940.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER				39.15	379.4636	474.4919	454.4613
--	--	--	--	-------	----------	----------	----------

STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	0.85	1000.0000	556.0500	495.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	5.00	1000.0000	484.8000	400.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER				5.85	1000.0000	489.3365	413.8034
---	--	--	--	------	-----------	----------	----------

NH 0342-034		Kersey East Widening	07/08/99	70.00	300.0000	285.1967	280.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	13.13	600.0000	522.8167	600.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	2.50	600.0000	690.0000	500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER				85.63	354.7588	328.1684	335.4899
--	--	--	--	-------	----------	----------	----------

STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	2.00	500.0000	1306.6667	1600.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	18.90	550.0000	436.8223	434.7000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	3.00	500.0000	855.0000	800.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	10.20	400.0000	328.8088	440.0000
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	0.30	2000.0000	1227.0000	1100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER				34.40	510.9012	447.8660	541.6811
---	--	--	--	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR 165.03 416.0395 397.4367 409.4694

===== 213-00005 Mulching (Decorative) Cubic Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	783.00	4.7500	4.5160	4.8800
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,250.00	250.0000	5.7500	6.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,033.00	155.5432	4.9969	5.8761
WEIGHTED AVERAGE FOR THE YEAR			2,033.00	155.5432	4.9969	5.8761

===== 213-00006 Mulching (Weed Free) Ton =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	33.00	3.0000	347.5000	400.0000
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 6	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 213-00006	Mulching (Weed Free)			Ton	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER				33.00	3.0000	347.5000	400.0000
WEIGHTED AVERAGE FOR THE YEAR				33.00	3.0000	347.5000	400.0000

===== 213-00008 Mulching (Wood Chip) Cubic Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	142.00	1.0000	4.5780	4.9900
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	141.00	6.0000	1.7150	2.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	12,000.00	1.5000	2.0500	2.1000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				12,283.00	1.5459	2.1180
WEIGHTED AVERAGE FOR THE YEAR				12,283.00	1.5459	2.1180

===== 213-00011 Mulching (Hydraulic) Acre =====

BRO C140-004	WILLIAMSBURG S/0 FLORENCE	01/07/99	0.40	1600.0000	2118.7683	2200.0000
BRO C140-004	WILLIAMSBURG S/0 FLORENCE					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				0.40	1600.0000	2118.7683
WEIGHTED AVERAGE FOR THE YEAR				0.40	1600.0000	2118.7683

WEIGHTED AVERAGE FOR THE YEAR 0.40 1600.0000 2118.7683 2200.0000

===== 213-00061 Mulch Tackifier Pound =====

NH 0503-056		01/07/99	5,250.00	2.0000	2.0280	1.8400
STA 0711-013	N & S OF LIMON	01/14/99	1,800.00	2.0000	2.3833	2.5000
STA 079A-009	N. OF BENNETT	02/04/99	1,200.00	4.0000	2.3375	1.0000
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	175.00	2.5000	6.4200	6.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,650.00	3.0000	3.2000	4.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,075.00	2.4107	2.2638	2.3494

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	170.00	5.0000	6.1000	6.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1,080.00	5.0000	2.8110	3.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	7,900.00	2.5000	1.9480	2.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,150.00	2.8415	2.1862	2.1923

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 6
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 213-00061 Mulch Tackifier Pound =====

NH 0342-034	Kersey East Widening	07/08/99	20,000.00	2.0000	1.8050	1.9500
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	2,626.00	4.8000	2.7233	3.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	480.00	5.0000	3.5429	4.5000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	500.00	4.0000	1.9000	1.8000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1,350.00	3.0000	1.8600	1.3800
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1,350.00	3.0000	2.2150	2.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			24,956.00	2.4465	1.9554	2.1092

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1,350.00	3.0000	1.9825	1.3900
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	400.00	3.0000	4.1000	4.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3,680.00	2.5000	1.4969	1.2700
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	450.00	3.0000	5.0200	4.5000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2,040.00	2.5000	1.8938	1.6500
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	45.00	20.0000	4.4800	4.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	960.00	2.0000	4.0750	3.6000

		5_Cdbiucp_1999.txt				
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	800.00	2.5000	2.4500	2.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,725.00	2.6447	1.9680	1.9308
WEIGHTED AVERAGE FOR THE YEAR			53,906.00	2.5426	2.0387	2.1360

===== 213-00300		Conc Landscape Border	Lin Foot	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	532.00	9.0000	11.6520	9.3100	
NHS 025-1(136)	EL MORO REST AREA						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			532.00	9.0000	11.6520	9.3100	
WEIGHTED AVERAGE FOR THE YEAR			532.00	9.0000	11.6520	9.3100	

===== 213-00500		Tree Grate	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	2.00	1900.0000	1643.7040	1413.5200	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	1750.0000	1755.0000	2010.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	1810.0000	1685.4400	1771.4080	
WEIGHTED AVERAGE FOR THE YEAR			5.00	1810.0000	1685.4400	1771.4080	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 213-00700		Landscape Boulder	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	274.00	125.0000	101.0000	62.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			274.00	125.0000	101.0000	62.0000	

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	11.00	275.0000	353.4167	325.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			11.00	275.0000	353.4167	325.0000
WEIGHTED AVERAGE FOR THE YEAR			285.00	130.7895	128.1327	72.1509

===== 213-00705		Landscape Boulder (Special)	Each	=====			
-----------------	--	-----------------------------	------	-------	--	--	--

NHS 025-1(136)	EL MORO REST AREA	02/18/99	6.00	250.0000	327.4500	257.2500
NHS 025-1(136)	EL MORO REST AREA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	250.0000	327.4500	257.2500
	WEIGHTED AVERAGE FOR THE YEAR		6.00	250.0000	327.4500	257.2500
===== 214-00000	Landscape Maintenance					
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	15000.0000	32222.2000	25000.0000
STA R400-047	E & W OF STERLING REST AREAS					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.0000	32222.2000	25000.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.0000	32222.2000	25000.0000
===== 214-00155	Plant (B and B)					
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	115.00	160.0000	237.5000	300.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		115.00	160.0000	237.5000	300.0000
	WEIGHTED AVERAGE FOR THE YEAR		115.00	160.0000	237.5000	300.0000
===== 214-00215	Deciduous Tree (1.5 In C)					
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	19.00	150.0000	280.2833	300.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	150.0000	280.2833	300.0000
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 6
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00215	Deciduous Tree (1.5 In C)					
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	5.00	2.0000	493.0000	250.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	2.0000	493.0000	250.0000

WEIGHTED AVERAGE FOR THE YEAR 24.00 119.1667 318.5417 289.5833

=====
 ===== 214-00220 Deciduous Tree (2 In C) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 8.00 350.0000 365.0000 420.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 8.00 350.0000 365.0000 420.0000

WEIGHTED AVERAGE FOR THE YEAR 8.00 350.0000 365.0000 420.0000

=====
 ===== 214-00225 Deciduous Tree (2.5 In C) Each =====

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 102.00 300.0000 378.9500 370.0000
 STA R400-047 E & W OF STERLING REST AREAS

WEIGHTED AVERAGE FOR THE THIRD QUARTER 102.00 300.0000 378.9500 370.0000

WEIGHTED AVERAGE FOR THE YEAR 102.00 300.0000 378.9500 370.0000

=====
 ===== 214-00230 Deciduous Tree (3 In C) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 14.00 450.0000 557.5000 700.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 14.00 450.0000 557.5000 700.0000

WEIGHTED AVERAGE FOR THE YEAR 14.00 450.0000 557.5000 700.0000

=====
 ===== 214-00240 Deciduous Tree (4 In C) Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 42.00 370.0000 795.1100 725.5500
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

=====
 ===== 214-00240 Deciduous Tree (4 In C) Each =====
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 42.00 370.0000 795.1100 725.5500

WEIGHTED AVERAGE FOR THE YEAR 42.00 370.0000 795.1100 725.5500

===== 214-00280		Deciduous Tree (8 Ft)	Each	=====		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	8.00	285.0000	394.2400	413.7000
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	285.0000	394.2400	413.7000
WEIGHTED AVERAGE FOR THE YEAR			8.00	285.0000	394.2400	413.7000

===== 214-00310		Deciduous Shrub (1 Gal)	Each	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,322.00	13.0000	12.5000	17.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,322.00	13.0000	12.5000	17.0000
WEIGHTED AVERAGE FOR THE YEAR			1,322.00	13.0000	12.5000	17.0000

===== 214-00350		Deciduous Shrub (5 Gal)	Each	=====		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	13.00	23.5000	34.5200	31.5000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4,607.00	25.0000	27.5000	35.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,620.00	24.9958	27.5492	34.9902

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	246.00	32.0000	27.4333	32.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			246.00	32.0000	27.4333	32.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	30.00	60.0000	53.0869	51.7500
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 6	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 214-00350	Deciduous Shrub (5 Gal)	Each	=====			
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	40.00	25.0000	112.4000	40.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	70.00	40.0000	73.1931	45.0357
WEIGHTED AVERAGE FOR THE YEAR	4,936.00	25.5576	29.9078	34.9836

===== 214-00504 Evergreen Tree (4 Ft) (B-B) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	51.00	210.0000	188.0000	189.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	143.00	250.0000	260.0000	300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			194.00	239.4845	226.0628	270.8196
WEIGHTED AVERAGE FOR THE YEAR			194.00	239.4845	226.0628	270.8196

===== 214-00506 Evergreen Tree (6 Ft) (B-B) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	38.00	225.0000	236.7800	228.9000
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	225.0000	236.7800	228.9000
WEIGHTED AVERAGE FOR THE YEAR			38.00	225.0000	236.7800	228.9000

===== 214-00508 Evergreen Tree (8 Ft) (B-B) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	38.00	275.0000	272.8200	254.1000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	275.0000	272.8200	254.1000

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	25.00	400.0000	406.0000	315.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	400.0000	406.0000	315.0000
WEIGHTED AVERAGE FOR THE YEAR			63.00	324.6032	331.5759	278.2667

===== 214-00610 Evergreen Shrub (1 Gal) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	116.00	18.0000	16.0000	21.0000
-------------	----------------------------	----------	--------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

```

===== 214-00610      Evergreen Shrub (1 Gal)      Each =====
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W

                    -----
                    116.00      18.0000      16.0000      21.0000
                    =====
                    116.00      18.0000      16.0000      21.0000
    
```

```

===== 214-00650      Evergreen Shrub (5 Gal)      Each =====
NHS 025-1(136)      EL MORO REST AREA      02/18/99      38.00      25.0000      33.7600      31.5000
MC C320-001          US 160/UTE MTN REST AREA 03/04/99      24.00      40.0000      51.8400      50.0000

                    -----
                    62.00      30.8065      37.4064      38.6613
    
```

```

STA R400-047          E & W OF STERLING REST AREAS 07/08/99      12.00      50.0000      35.5000      30.0000

                    -----
                    12.00      50.0000      35.5000      30.0000
    
```

```

BR 0403-034          N OF I-70, W OF GOLDEN      12/16/99      15.00      30.0000      73.3033      55.0000

                    -----
                    15.00      30.0000      73.3033      55.0000
                    =====
                    89.00      33.2584      47.9880      40.2472
    
```

```

===== 214-00710      Brdlf Evrgrn Shrub (1 Gal)      Each =====
STA R400-047          E & W OF STERLING REST AREAS 07/08/99      66.00      20.0000      16.5458      21.0000
STA R400-047          E & W OF STERLING REST AREAS

                    -----
                    66.00      20.0000      16.5458      21.0000
                    =====
                    66.00      20.0000      16.5458      21.0000
    
```

```

===== 214-00810      Gr Cover Vines (1 Gal)      Each =====
STA R400-047          E & W OF STERLING REST AREAS 07/08/99      38.00      12.0000      13.6875      14.0000
STA R400-047          E & W OF STERLING REST AREAS

                    -----
                    38.00      12.0000      13.6875      14.0000
                    =====
    
```

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00850	Gr Cover Vines (5 Gal)		Each	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	67.00	30.0000	36.5000	42.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67.00	30.0000	36.5000	42.0000
		WEIGHTED AVERAGE FOR THE YEAR		67.00	30.0000	36.5000	42.0000
=====	214-00905	Perennials (2.25 In Pot)		Each	=====	=====	=====
FC-NH(CX) 024-3 (036)		SH 24 & I-70, W OF LIMON	10/21/99	100.00	10.0000	12.4900	8.7500
FC-NH(CX) 024-3 (036)		SH 24 & I-70, W OF LIMON					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	10.0000	12.4900	8.7500
		WEIGHTED AVERAGE FOR THE YEAR		100.00	10.0000	12.4900	8.7500
=====	214-00910	Perennials (1 Gal)		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	831.00	11.0000	8.9000	8.4000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	569.00	13.0000	12.5000	17.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,400.00	11.8129	9.6740	11.8953
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	64.00	12.0000	10.2125	10.5000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	12.0000	10.2125	10.5000
		WEIGHTED AVERAGE FOR THE YEAR		1,464.00	11.8210	9.7104	11.8343
=====	214-01010	Brush Layer Cutting		Each	=====	=====	=====
BR 0503-052		US 50 E OF SALIDA	05/20/99	20.00	15.0000	13.7800	10.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 20.00 15.0000 13.7800 10.0000

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 50.00 6.0000 47.0000 20.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 BR 0403-034 214-01010 Brush Layer Cutting Each
 N OF I-70, W OF GOLDEN 12/16/99 100.00 25.0000 12.0133 8.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 150.00 18.6667 19.6191 12.0000

 WEIGHTED AVERAGE FOR THE YEAR 170.00 18.2353 18.7541 11.7647

=====
 SP 0821-047 214-01015 Willow Cuttings Each
 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1,700.00 5.0000 1.8000 2.1000
 S.H. 82 SNOWMASS CREEK E/W

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,700.00 5.0000 1.8000 2.1000

 WEIGHTED AVERAGE FOR THE YEAR 1,700.00 5.0000 1.8000 2.1000

=====
 BRO C140-004 216-00015 Soil Reten Blanket (Excel) Sq Yard
 BRO C140-004 WILLIAMSBURG S/0 FLORENCE 01/07/99 210.00 2.0000 3.4683 2.2000
 WILLIAMSBURG S/0 FLORENCE

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 210.00 2.0000 3.4683 2.2000

 WEIGHTED AVERAGE FOR THE YEAR 210.00 2.0000 3.4683 2.2000

=====
 NHS 025-1(136) 216-00030 Soil Reten Blanket (Spec) Sq Yard
 SP 0821-047 EL MORO REST AREA 02/18/99 1,145.00 2.2500 2.2280 1.7900
 S.H. 82 SNOWMASS CREEK E/W 03/18/99 4,393.00 10.0000 2.8000 2.6000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 5,538.00 8.3977 2.5743 2.4325

BR 0503-052	US 50 E OF SALIDA	05/20/99	614.00	3.5000	3.6550	3.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	900.00	5.0000	3.5957	3.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,514.00	4.3917	3.6250	3.0000

NH 0342-034	Kersey East Widening	07/08/99	370.00	2.5000	2.7150	3.2000
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 7		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 216-00030	Soil Reten Blanket (Spec)		Sq Yard	=====		
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	4,788.00	2.7500	1.9500	1.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,158.00	2.7321	2.0295	1.6219

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	6,025.00	1.7500	1.9977	1.6600
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	670.00	2.5000	4.1000	3.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1,500.00	3.0000	1.8875	1.4400
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8,195.00	2.0401	2.0588	1.7293
WEIGHTED AVERAGE FOR THE YEAR			20,405.00	4.1150	2.2442	1.9873

===== 216-00039	Soil Reten Blanket (Straw)		Sq Yard	=====		
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	2,450.00	7.5000	2.8456	2.6600
BR 0403-034	N OF I-70, W OF GOLDEN					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,450.00	7.5000	2.8456	2.6600
WEIGHTED AVERAGE FOR THE YEAR			2,450.00	7.5000	2.8456	2.6600

===== 216-00041	Soil Reten Blanket (S/C)		Sq Yard	=====		
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	6,500.00	2.5000	2.5033	2.3000
BRS-RS(CX)0012(27)	E. OF STONEWALL					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,500.00	2.5000	2.5033	2.3000

WEIGHTED AVERAGE FOR THE YEAR 6,500.00 2.5000 2.5033 2.3000

=====
 ===== 216-00070 Geocell Confinement Sys Sq Yard =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 543.00 16.0000 24.4420 19.5000
 NH 4701-95 C 470 MORRISON RD TO I 70

WEIGHTED AVERAGE FOR THE SECOND QUARTER 543.00 16.0000 24.4420 19.5000

WEIGHTED AVERAGE FOR THE YEAR 543.00 16.0000 24.4420 19.5000

=====
 ===== 217-00010 Pre-Emergent Herbicide Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 720.00 0.7500 0.6000 1.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 ===== 217-00010 Pre-Emergent Herbicide Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 720.00 0.7500 0.6000 1.0000

WEIGHTED AVERAGE FOR THE YEAR 720.00 0.7500 0.6000 1.0000

=====
 ===== 217-00020 Herbicide Treatment Hour =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 80.00 100.0000 111.0000 105.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 80.00 100.0000 111.0000 105.0000

WEIGHTED AVERAGE FOR THE YEAR 80.00 100.0000 111.0000 105.0000

=====
 ===== 250-00010 Envir Health/Safety Mngmt LUMP SUM =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 1.00 5000.0000 6848.8469 6000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 5000.0000 6848.8469 6000.0000

NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	1000.0000	3081.3333	3300.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	2000.0000	3573.3522	1500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1500.0000	3376.5447	2400.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	2666.6667	4765.4656	3600.0000

===== 250-00050 Monitoring Technician Hour =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	30.00	50.0000	88.3500	55.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	50.0000	88.3500	55.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	30.00	60.0000	66.0000	70.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	30.00	60.0000	75.0000	88.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER						

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 250-00050 Monitoring Technician Hour =====

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	16.00	60.0000	60.0000	60.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	20.00	90.0000	227.4000	50.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	8.00	60.0000	48.9750	48.9000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			44.00	73.6364	170.7243	53.4364
WEIGHTED AVERAGE FOR THE YEAR			74.00	64.0541	115.5629	54.0703

===== 250-00100 Environmental Health and Safety LUMP SUM =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	3000.0000	2698.7415	3437.2400
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	3000.0000	2698.7415	3437.2400
WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.0000	2698.7415	3437.2400

===== 250-00110		Health and Safety Officer	Hour	=====		
BR 0503-052	US 50 E OF SALIDA	05/20/99	30.00	80.0000	131.2333	80.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	80.0000	131.2333	80.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	10.00	100.0000	208.5000	315.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	10.00	100.0000	181.0000	260.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	60.00	75.0000	75.5515	85.3300
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	10.00	100.0000	100.5833	90.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	8.00	90.0000	83.2250	82.9000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	24.00	80.0000	69.8622	68.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			102.00	79.8039	76.0282	81.5196
WEIGHTED AVERAGE FOR THE YEAR			132.00	79.8485	87.9601	81.1742
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 7
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 250-00120		Material Sampling and Delivery	Each	=====		
BR 0503-052	US 50 E OF SALIDA	05/20/99	2.00	25.0000	432.4712	45.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	25.0000	432.4712	45.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	100.0000	65.1862	113.7300
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	4.00	150.0000	179.1667	100.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	4.00	200.0000	68.6411	25.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18.00	133.3333	80.2383	90.9611
WEIGHTED AVERAGE FOR THE YEAR			20.00	122.5000	113.7843	86.3650

===== 250-00210		Solid Waste Disposal	Cubic Yard =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	50.00	60.0000	67.5000	60.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	60.0000	67.5000	60.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2.00	200.0000	343.1523	293.2500
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	500.0000	656.6667	1200.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	200.0000	577.9200	200.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	275.0000	440.5668	496.6250
WEIGHTED AVERAGE FOR THE YEAR			54.00	75.9259	175.9804	92.3426

===== 250-00220		Hazardous Waste Disposal	Cubic Yard =====			
BR 0503-052	US 50 E OF SALIDA	05/20/99	2.00	700.0000	2072.0531	1000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	700.0000	2072.0531	1000.0000

STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	1.00	1000.0000	1810.0000	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1000.0000	1810.0000	50.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 250-00220		Hazardous Waste Disposal	Cubic Yard =====			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2.00	200.0000	1049.5038	861.9000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	5000.0000	1072.5000	450.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	1000.0000	1122.8089	300.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1600.0000	1068.9605	618.4500
WEIGHTED AVERAGE FOR THE YEAR			7.00	1257.1429	1429.0673	646.2571

===== 304-06000		ABC (CL 6)	Ton =====				
STE C510-011			01/07/99	1,280.00	12.0000	27.3160	26.3300
BRO C140-004	WILLIAMSBURG S/O FLORENCE		01/07/99	423.00	15.0000	19.7067	15.4000
NH 0342-033	EAST OF GREELEY IRRIG		01/07/99	990.00	11.0000	14.1667	14.0000
NHS 025-1(136)	EL MORO REST AREA		02/18/99	80.00	18.0000	23.8240	18.6200
MC C320-001	US 160/UTE MTN REST AREA		03/04/99	520.00	12.0000	22.5000	25.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W		03/18/99	22,360.00	13.0000	14.1000	17.7000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 25,653.00 12.9012 16.0225 18.1007

BR 0503-052	US 50 E OF SALIDA		05/20/99	4,343.00	12.0000	16.5202	15.0000
-------------	-------------------	--	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4,343.00 12.0000 16.5202 15.0000

IM 0252-327	S. of Monument, Safety Impr.		07/01/99	130.00	20.0000	31.1167	28.3500
NH 0342-034	Kersey East Widening		07/08/99	68,331.00	9.0000	9.0817	9.3000
STA R400-047	E & W OF STERLING REST AREAS		07/08/99	91.00	30.0000	31.4640	36.0000
BR 0243-054	FALCON AREA BRIDGES		07/15/99	600.00	23.0000	17.8571	12.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 69,152.00 9.1698 9.2206 9.3944

SHE 096A-031	SH 96, PUEBLO OVERLAY		10/28/99	1,382.00	9.0000	19.4200	12.0000
--------------	-----------------------	--	----------	----------	--------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,382.00 9.0000 19.4200 12.0000

WEIGHTED AVERAGE FOR THE YEAR 100,530.00 10.2419 10.7152 11.8940

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 7
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 304-06007		ABC (CL 6)	Cubic Yard =====				
-----------------	--	------------	------------------	--	--	--	--

NH 0503-056			01/07/99	1,172.00	12.0000	21.9060	23.5300
-------------	--	--	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,172.00 12.0000 21.9060 23.5300

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	30.00	42.0000	30.1257	30.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	42.0000	30.1257	30.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	900.00	12.0000	24.4138	20.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		900.00	12.0000	24.4138	20.0000
	WEIGHTED AVERAGE FOR THE YEAR		2,102.00	12.4282	23.3967	22.1109

===== 304-06009 ABC (CL 6) (Spec) Ton =====

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	3,790.00	15.0000	17.5114	17.1500
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,790.00	15.0000	17.5114	17.1500
	WEIGHTED AVERAGE FOR THE YEAR		3,790.00	15.0000	17.5114	17.1500

===== 304-07000 ABC (CL 7) Ton =====

STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	9,792.00	12.0000	12.3400	11.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,792.00	12.0000	12.3400	11.0000
	WEIGHTED AVERAGE FOR THE YEAR		9,792.00	12.0000	12.3400	11.0000

===== 304-09000 ABC (Spec) Cubic Yard =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	996.00	25.0000	26.1525	16.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000	7
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 304-09000	ABC (Spec)			Cubic Yard			
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	3,090.00	20.0000	16.0200	13.7500	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,086.00	21.2188	18.0972	14.2985	

STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	175.00	25.0000	31.5900	35.7700
--------------	----------------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	175.00	25.0000	33.8575	37.2500
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1,136.00	35.0000	39.6200	30.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	946.00	30.0000	23.5667	20.5000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	676.00	17.0000	44.7800	30.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	159.00	15.0000	24.4089	40.5000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 304-09014 ABC (Spec) Ton =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	1,074.00	13.0000	16.4603	20.0000
BR 0503-052	US 50 E OF SALIDA					

WEIGHTED AVERAGE FOR THE SECOND QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 306-01000 Reconditioning Sq Yard =====

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1,070.00	5.0000	3.2167	2.6500
-------------	------------------------------	----------	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE THIRD QUARTER

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	85.00	10.0000	11.2869	12.7200
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	4,056.00	6.0000	3.7300	2.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 8
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 307-00208 Lime Tr Subgrade (8 In) Sq Yard =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	64,992.00	2.0000	2.6200	2.6000
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			64,992.00	2.0000	2.6200	2.6000
WEIGHTED AVERAGE FOR THE YEAR			64,992.00	2.0000	2.6200	2.6000

===== 403-00720 HBP (Patching) (Asph) Ton =====

NH 0503-056		01/07/99	200.00	75.0000	78.0000	70.0000
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	60.00	100.0000	123.0000	174.0000
STA 0711-013	N & S OF LIMON	01/14/99	200.00	90.0000	112.5333	100.0000
STA 079A-009	N. OF BENNETT	02/04/99	500.00	110.0000	99.5000	101.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	3.00	400.0000	155.0000	160.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	100.00	125.0000	150.0000	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,063.00	101.3170	101.4195	108.5795

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	3,352.00	65.0000	70.4000	66.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	100.00	100.0000	136.3000	200.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	50.00	150.0000	159.6771	150.0000
CC 0701-147	LOMA POE	05/27/99	202.00	100.0000	73.5000	70.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	494.00	75.0000	109.0000	115.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,198.00	69.7070	79.6328	76.1510

ER 5502-036		09/30/99	150.00	143.7500	143.7500	143.7500
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	159.00	120.0000	142.5981	143.7500
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	20.00	120.0000	157.6667	147.0000
C R100-053	Region 1 Drainage & Str.s	07/08/99	19.00	150.0000	125.0000	125.0000
NH 0342-034	Kersey East Widening	07/08/99	58.00	100.0000	182.8600	160.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	268.00	80.0000	95.4583	100.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	100.00	100.0000	111.3571	110.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	131.00	125.0000	87.0000	92.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			905.00	109.9530	114.8974	120.2936

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HBP (Patching) (Asph)		Ton	=====	=====	=====
CC 2254-061		I-225 AT ALAMEDA	10/28/99	3,500.00	100.0000	54.4338	50.0000
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	120.00	90.0000	92.5000	80.0000
IM 0705-072		I-70 W OF FLAGLER	11/18/99	1,000.00	75.0000	91.0600	55.0000
IM 0761-177		I-76 GUARDRAIL UPGRADE	11/18/99	70.00	120.0000	130.0000	130.0000
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	100.00	110.0000	91.4000	87.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	150.00	100.0000	97.5000	70.0000
M 06-001		*SH 121, BROOMFIELD	12/16/99	86.00	120.0000	267.0000	300.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,592.00	93.4120	65.0159	58.4013
		WEIGHTED AVERAGE FOR THE YEAR		11,758.00	86.9363	74.9833	74.0388
=====	403-03000	HBP (Gr C)		Ton	=====	=====	=====
M 04-001		*US 34 BRIDGE REHABILITAION	12/16/99	265.00	45.0000	78.0000	78.0000
M 04-001		*US 34 BRIDGE REHABILITAION					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR	
=====	403-03020	HBP (Gr C) (Asph)		Ton	=====	=====	=====
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	210.00	43.0000	77.9467	75.3500
BRO C140-004		WILLIAMSBURG S/O FLORENCE					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	43.0000	77.9467	75.3500
		WEIGHTED AVERAGE FOR THE YEAR		210.00	43.0000	77.9467	75.3500
=====	403-09500	Furnish HBP		Ton	=====	=====	=====
NH 0503-056			01/07/99	6,770.00	36.0000	36.2160	35.0800
NH 0503-056							
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,770.00	36.0000	36.2160	35.0800
		WEIGHTED AVERAGE FOR THE YEAR		6,770.00	36.0000	36.2160	35.0800

```

===== 403-31400      HBP (Gr SX) (68)                      Ton =====
STA 149A-016          POWDERHORN NORTH AND SOUTH    12/09/99    72,495.00    30.0000    22.2300    18.6000
                    COLORADO DEPARTMENT OF TRANSPORTATION
                    ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
                    13:07 Wednesday, April 12, 2000 8
  
```

```

-----
PROJECT NUMBER      ITEM NUMBER/   ITEM DESCRIPTION/
                    PROJECT LOCATION
                    DATE LET
                    UNIT/
                    QUANTITY
                    ENGR. EST.
                    AVERAGE BID
                    AWARDED BID
  -----
  
```

```

===== 403-31400      HBP (Gr SX) (68)                      Ton =====
STA 149A-016          POWDERHORN NORTH AND SOUTH
  
```

```

                    WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                    72,495.00    30.0000    22.2300    18.6000
                    -----
                    WEIGHTED AVERAGE FOR THE YEAR
                    72,495.00    30.0000    22.2300    18.6000
  
```

```

===== 403-31451      HBP (Gr SX) (Asph) (68) (PG 52-28)    Ton =====
  
```

```

C 0702-221          FRISCO ROUNDABOUT          08/19/99    1,233.00    120.0000    51.7900    55.0000
C 0702-221          FRISCO ROUNDABOUT
  
```

```

                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                    1,233.00    120.0000    51.7900    55.0000
                    -----
                    WEIGHTED AVERAGE FOR THE YEAR
                    1,233.00    120.0000    51.7900    55.0000
  
```

```

===== 403-31452      HBP (Gr SX) (Asph) (68) (PG 58-28)    Ton =====
  
```

```

NH 2854-080        US 285 FAIRPLAY N & S      11/18/99    24,790.00    40.0000    36.7400    35.0400
BR 0403-034        N OF I-70, W OF GOLDEN    12/16/99    525.00    50.0000    48.3500    44.0000
  
```

```

                    WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                    25,315.00    40.2074    37.0975    35.2258
                    -----
                    WEIGHTED AVERAGE FOR THE YEAR
                    25,315.00    40.2074    37.0975    35.2258
  
```

```

===== 403-31453      HBP (Gr SX) (Asph) (68) (PG 58-22)    Ton =====
  
```

```

NH 2854-076        4 SITES, CONIFER TO FAIRPLAY 10/28/99    5,141.00    60.0000    56.6400    50.0000
NH 2854-076        4 SITES, CONIFER TO FAIRPLAY
  
```

```

                    WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                    5,141.00    60.0000    56.6400    50.0000
                    -----
                    WEIGHTED AVERAGE FOR THE YEAR
                    5,141.00    60.0000    56.6400    50.0000
  
```

===== 403-32254		HBP (Gr SG) (Asph) (76) (PG 64-22)	Ton =====			
STA 079A-009	N. OF BENNETT	02/04/99	50,430.00	36.0000	32.1625	31.0000
STA 079A-009	N. OF BENNETT					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			50,430.00	36.0000	32.1625	31.0000
WEIGHTED AVERAGE FOR THE YEAR			50,430.00	36.0000	32.1625	31.0000
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 8
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 403-32324		HBP (Gr S) (Asph) (76) (AC-20R)	Ton =====			
STA 0711-013	N & S OF LIMON	01/14/99	30,629.00	46.0000	44.0417	42.0000
STA 079A-009	N. OF BENNETT	02/04/99	23,227.00	42.0000	37.3400	36.0600
WEIGHTED AVERAGE FOR THE FIRST QUARTER			53,856.00	44.2749	41.7913	39.4382
NH 0342-034	Kersey East Widening	07/08/99	2,252.00	50.0000	52.3200	46.9000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,252.00	50.0000	52.3200	46.9000
WEIGHTED AVERAGE FOR THE YEAR			56,108.00	44.5047	42.2815	39.7377

===== 403-32353		HBP (Gr S) (Asph) (76) (PG 58-22)	Ton =====			
STA 0711-013	N & S OF LIMON	01/14/99	25,070.00	40.5000	38.6500	35.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			25,070.00	40.5000	38.6500	35.0000
NH 0342-034	Kersey East Widening	07/08/99	4,019.00	37.0000	41.2983	38.2500
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1,637.00	55.0000	55.0000	48.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	3,862.00	44.0000	35.6250	31.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,518.00	42.9361	40.8407	37.1880
WEIGHTED AVERAGE FOR THE YEAR			34,588.00	41.1704	39.1499	35.6021

===== 403-32354		HBP (Gr S) (Asph) (76) (PG 64-22)	Ton =====			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	7,757.00	39.0000	46.8054	45.0200
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	5,956.00	45.0000	45.8700	44.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13,713.00	41.6060	46.5921	44.5770
WEIGHTED AVERAGE FOR THE YEAR			13,713.00	41.6060	46.5921	44.5770

===== 403-33352		HBP (Gr S) (Asph) (86) (PG 58-28)	Ton =====			
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	134.00	120.0000	70.0000	70.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 8		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-33352		HBP (Gr S) (Asph) (86) (PG 58-28)	Ton =====			
STA 2873-103	N/O VIRGINIA DALE AT DALE CR					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			134.00	120.0000	70.0000	70.0000
WEIGHTED AVERAGE FOR THE YEAR			134.00	120.0000	70.0000	70.0000

===== 403-33353		HBP (Gr S) (Asph) (86) (PG 58-22)	Ton =====			
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2,910.00	75.0000	47.3500	48.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,910.00	75.0000	47.3500	48.0000

BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	8,114.00	65.0000	54.9233	44.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8,114.00	65.0000	54.9233	44.5000
WEIGHTED AVERAGE FOR THE YEAR			11,024.00	67.6397	52.6893	45.4239

===== 403-33354		HBP (Gr S) (Asph) (86) (PG 64-22)	Ton =====			
NH 0503-056		01/07/99	76,071.00	33.0000	28.8100	25.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 76,071.00 33.0000 28.8100 25.5000

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 1,743.00 45.0000 43.1000 43.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,743.00 45.0000 43.1000 43.5000

SHE 096A-031 SH 96, PUEBLO OVERLAY 10/28/99 858.00 60.0000 61.8400 50.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 858.00 60.0000 61.8400 50.0000

WEIGHTED AVERAGE FOR THE YEAR 78,672.00 33.5603 29.4262 26.1660

===== 403-33400 HBP (Gr SX) (86) Ton =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 30,688.00 36.0000 37.5000 47.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 8

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 403-33400 HBP (Gr SX) (86) Ton =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 30,688.00 36.0000 37.5000 47.0000

WEIGHTED AVERAGE FOR THE YEAR 30,688.00 36.0000 37.5000 47.0000

===== 403-33452 HBP (Gr SX) (Asph) (86) (PG 58-28) Ton =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 3,756.00 35.0000 53.1170 49.0000

BR 0503-052 US 50 E OF SALIDA

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3,756.00 35.0000 53.1170 49.0000

WEIGHTED AVERAGE FOR THE YEAR 3,756.00 35.0000 53.1170 49.0000

===== 403-33652 HBP (Gr S-Fines) (Asph) (86) (PG 58-28) Ton =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 778.00 40.0000 55.2570 52.0000

BR 0503-052

US 50 E OF SALIDA

WEIGHTED AVERAGE FOR THE SECOND QUARTER	778.00	40.0000	55.2570	52.0000
WEIGHTED AVERAGE FOR THE YEAR	778.00	40.0000	55.2570	52.0000

===== 403-34342 HBP (Gr S) (Asph) (96) (PG 64-28) Ton =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	11,259.00	38.0000	51.3900	52.5000
NHS 025-1(136)	EL MORO REST AREA					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	11,259.00	38.0000	51.3900	52.5000
WEIGHTED AVERAGE FOR THE YEAR	11,259.00	38.0000	51.3900	52.5000

===== 403-34344 HBP (Gr S) (Asph) (96) (PG 70-34) Ton =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	2,815.00	38.0000	53.6000	54.6000
NHS 025-1(136)	EL MORO REST AREA					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	2,815.00	38.0000	53.6000	54.6000
WEIGHTED AVERAGE FOR THE YEAR	2,815.00	38.0000	53.6000	54.6000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 8
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-34353 HBP (Gr S) (Asph) (96) (PG 58-22) Ton =====

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	390.00	120.0000	68.6333	60.9000
IM 0252-327	S. of Monument, Safety Impr.					

WEIGHTED AVERAGE FOR THE THIRD QUARTER	390.00	120.0000	68.6333	60.9000
WEIGHTED AVERAGE FOR THE YEAR	390.00	120.0000	68.6333	60.9000

===== 403-34354 HBP (Gr S) (Asph) (96) (PG 64-22) Ton =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	418.00	65.0000	54.9400	59.0000
------------	---------------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER	418.00	65.0000	54.9400	59.0000
---	--------	---------	---------	---------

CC 2254-061	I-225 AT ALAMEDA	10/28/99	8,552.00	40.0000	35.0950	35.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	21,006.00	40.0000	41.3100	42.7500
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,558.00	40.0000	38.8585	40.5077
	WEIGHTED AVERAGE FOR THE YEAR		29,976.00	40.3486	39.0500	40.7656

===== 403-35324 HBP (Gr S) (Asph) (109) (AC-20R) Ton =====

NH 0342-034	Kersey East Widening	07/08/99	676.00	38.0000	51.9150	46.3000
NH 0342-034	Kersey East Widening					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		676.00	38.0000	51.9150	46.3000
	WEIGHTED AVERAGE FOR THE YEAR		676.00	38.0000	51.9150	46.3000

===== 403-35345 HBP (Gr S) (Asph) (109) (PG 76-28) Ton =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	10,958.00	45.0000	39.8100	36.5000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,958.00	45.0000	39.8100	36.5000

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	33,226.00	47.0000	41.3000	34.2000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33,226.00	47.0000	41.3000	34.2000
	WEIGHTED AVERAGE FOR THE YEAR		44,184.00	46.5040	40.8651	34.7704

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-35353 HBP (Gr S) (Asph) (109) (PG 58-22) Ton =====

NH 0342-034	Kersey East Widening	07/08/99	2,535.00	50.0000	39.2850	36.1500
NH 0342-034	Kersey East Widening					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,535.00	50.0000	39.2850	36.1500
	WEIGHTED AVERAGE FOR THE YEAR		2,535.00	50.0000	39.2850	36.1500

```

===== 403-35354      HBP (Gr S) (Asph) (109) (PG 64-22)      Ton =====
NH 0062-011          US 6, UNION TO WADSWORTH      12/16/99      19,497.00      35.0000      37.0750      30.3000
NH 0062-011          US 6, UNION TO WADSWORTH
WEIGHTED AVERAGE FOR THE FOURTH QUARTER      -----
                                                    19,497.00      35.0000      37.0750      30.3000
WEIGHTED AVERAGE FOR THE YEAR      =====
                                                    19,497.00      35.0000      37.0750      30.3000
    
```

```

===== 403-35445      HBP (Gr SX) (Asph) (109) (PG 76-28)      Ton =====
CC 0701-147          LOMA POE                        05/27/99      2,173.00      65.0000      42.5000      42.0000
CC 0701-147          LOMA POE
WEIGHTED AVERAGE FOR THE SECOND QUARTER      -----
                                                    2,173.00      65.0000      42.5000      42.0000
WEIGHTED AVERAGE FOR THE YEAR      =====
                                                    2,173.00      65.0000      42.5000      42.0000
    
```

```

===== 403-91401      HBP (Gr SX) (68) (Spec)      Ton =====
STE C510-011          01/07/99      1,293.00      50.0000      78.2980      67.5400
WEIGHTED AVERAGE FOR THE FIRST QUARTER      -----
                                                    1,293.00      50.0000      78.2980      67.5400
    
```

```

STE C540-007          FAIRPLAY- ALMA, BIKETRAIL      04/08/99      2,370.00      40.0000      48.0700      32.2600
WEIGHTED AVERAGE FOR THE SECOND QUARTER      -----
                                                    2,370.00      40.0000      48.0700      32.2600
WEIGHTED AVERAGE FOR THE YEAR      =====
                                                    3,663.00      43.5299      56.5464      44.7135
    
```

```

===== 405-00100      Heating and Remixing Treatment      Sq Yard =====
NH 0503-056          01/07/99      270,787.00      2.7500      2.6800      2.5500
COLORADO DEPARTMENT OF TRANSPORTATION      13:07 Wednesday, April 12, 2000 8
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
    
```

```

-----
PROJECT NUMBER      ITEM NUMBER/      ITEM DESCRIPTION/      DATE LET      UNIT/      ENGR. EST.      AVERAGE BID      AWARDED BID
PROJECT LOCATION
    
```

```

===== 405-00100      Heating and Remixing Treatment      Sq Yard =====
NH 0503-056
    
```


WEIGHTED AVERAGE FOR THE FIRST QUARTER	270,787.00	2.7500	2.6800	2.5500
WEIGHTED AVERAGE FOR THE YEAR	270,787.00	2.7500	2.6800	2.5500

=====
 ===== 406-09500 Cold Bitum Pvmt (Recycle) Sq Yard =====

STA 0711-013	N & S OF LIMON	01/14/99	216,746.00	1.1000	1.2067	1.2000
STA 0711-013	N & S OF LIMON					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			216,746.00	1.1000	1.2067	1.2000
WEIGHTED AVERAGE FOR THE YEAR			216,746.00	1.1000	1.2067	1.2000

=====
 ===== 408-01000 Hot Joint-Crack Sealant Ton =====

CC 0701-147	LOMA POE	05/27/99	2.00	3500.0000	3250.0000	3500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	3500.0000	3250.0000	3500.0000

M 05-001	*ALAMOSA JOINT AND CRACK SEALA	12/09/99	171.50	1895.0000	2685.0000	2685.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		
WEIGHTED AVERAGE FOR THE YEAR			2.00	3500.0000	3250.0000	3500.0000

=====
 ===== 409-02015 CC Matl (Ty II) Sq Yard =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	3,370.00	5.0000	1.5750	1.6000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,370.00	5.0000	1.5750	1.6000
WEIGHTED AVERAGE FOR THE YEAR			3,370.00	5.0000	1.5750	1.6000

=====
 ===== 409-02025 CC Matl (Ty II) (Lightweight) Sq Yard =====

C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	456,585.00	0.7500	0.5892	0.5118
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 8		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 409-02025	CC Matl (Ty II) (Lightweight)		Sq Yard	=====	=====	=====	=====
C 5502-033	OURAY TO MONTROSE CNTY LN						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		456,585.00	0.7500	0.5892	0.5118	
	WEIGHTED AVERAGE FOR THE YEAR		456,585.00	0.7500	0.5892	0.5118	
===== 411-01204	Asph Cement (AC-20) (Rub)		Ton	=====	=====	=====	=====
STE C510-011		01/07/99	80.00	265.0000	308.1340	315.1700	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	486.00	285.0000	227.0000	224.0000	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		566.00	282.1731	250.6542	236.8862	
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	3,048.00	245.0000	237.5940	250.0000	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,048.00	245.0000	237.5940	250.0000	
	WEIGHTED AVERAGE FOR THE YEAR		3,614.00	250.8218	238.6727	247.9462	
===== 411-03341	Asph Cem (PG 58-40)		Ton	=====	=====	=====	=====
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	155.00	300.0000	311.7800	290.0000	
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL						
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		155.00	300.0000	311.7800	290.0000	
	WEIGHTED AVERAGE FOR THE YEAR		155.00	300.0000	311.7800	290.0000	
===== 411-03352	Asph Cem (PG 58-28)		Ton	=====	=====	=====	=====
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,358.00	250.0000	132.0000	129.0000	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,358.00	250.0000	132.0000	129.0000	
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	1,658.00	145.0000	160.8440	170.0000	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,658.00	145.0000	160.8440	170.0000	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10251	Emul Asph (CSS-1)		Gallon	=====	=====	=====
C 0702-221		FRISCO ROUNDABOUT	08/19/99	706.00	1.5000	3.3050	3.0000
C 0702-221		FRISCO ROUNDABOUT					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		706.00	1.5000	3.3050	3.0000
		WEIGHTED AVERAGE FOR THE YEAR		706.00	1.5000	3.3050	3.0000
=====	411-10253	Emul Asph (CSS-1H)		Gallon	=====	=====	=====
CC 0701-147		LOMA POE	05/27/99	940.00	2.0000	1.6000	1.2000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	7,569.70	1.1000	1.2900	1.0500
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,509.70	1.1994	1.3047	1.0666
		WEIGHTED AVERAGE FOR THE YEAR		8,509.70	1.1994	1.3047	1.0666
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
NH 0503-056			01/07/99	34,128.00	1.0000	0.8400	0.8500
STE C510-011			01/07/99	535.00	1.2500	2.8540	3.3700
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	38.00	3.0000	10.4067	16.5000
STA 0711-013		N & S OF LIMON	01/14/99	30,718.00	1.0000	1.1833	1.7500
STA 079A-009		N. OF BENNETT	02/04/99	20,840.00	1.2500	1.1875	0.7500
NHS 025-1(136)		EL MORO REST AREA	02/18/99	3,837.00	1.5000	1.8600	2.1000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	9,561.00	1.3500	0.8000	0.6000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99,657.00	1.1072	1.0874	1.1501
STE C540-007		FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1,385.00	3.0000	1.8614	1.1500
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	733.00	1.5000	1.4000	1.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	1,319.00	1.2000	1.9850	2.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,437.00	1.9893	1.8722	1.4442

ER 5502-036 09/30/99 800.00 5.7500 5.7500 5.7500
 NH 5502-032 CRIBWALL SOUTH OF OURAY 07/01/99 216.00 3.0000 5.6425 5.7500
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-10255 Emul Asph (SS) Gallon =====							
BR 0243-054		FALCON AREA BRIDGES	07/15/99	790.00	3.0000	2.9571	3.1000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	950.00	2.0000	2.1667	2.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	1,600.00	1.5500	0.9750	1.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				4,356.00	2.7544	2.3257	2.7068
=====							
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	2,650.00	1.2500	1.9669	2.0700
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	390.00	1.0000	1.2900	2.0000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	865.00	1.5000	5.0600	0.8000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	5,463.00	1.2500	1.2838	1.2500
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	11,000.00	1.1500	1.2217	0.8500
IM 0705-072		I-70 W OF FLAGLER	11/18/99	9,548.00	1.5000	1.3700	0.8500
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	5,159.00	2.0000	1.2700	1.2500
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	3,431.00	1.0000	2.0783	2.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	22,760.00	1.5000	1.5250	1.8000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	834.00	2.0000	1.4600	1.4000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				62,100.00	1.4228	1.5146	1.3961
WEIGHTED AVERAGE FOR THE YEAR				169,550.00	1.2830	1.3038	1.2862
=====							
===== 411-10375 Emul Asph (HFRS-2P) Gallon =====							
C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	164,371.00	1.4000	0.9465	0.8859
WEIGHTED AVERAGE FOR THE FIRST QUARTER				164,371.00	1.4000	0.9465	0.8859
=====							
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	1,348.00	2.0000	1.6250	1.6000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,348.00	2.0000	1.6250	1.6000
WEIGHTED AVERAGE FOR THE YEAR				165,719.00	1.4049	0.9520	0.8917

```

===== 411-21020      Liq Asph Matl (MC-70)      Gallon =====
SP 0821-047           S.H. 82 SNOWMASS CREEK E/W    03/18/99    28,398.00    1.0000    1.1250    0.7500
                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                    COLORADO DEPARTMENT OF TRANSPORTATION
                    ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
                    13:07 Wednesday, April 12, 2000 9
                    28,398.00    1.0000    1.1250    0.7500
    
```

```

-----
PROJECT NUMBER      ITEM NUMBER/      ITEM DESCRIPTION/      DATE LET      UNIT/
                   PROJECT LOCATION      QUANTITY      ENGR. EST.      AVERAGE BID      AWARDED BID
-----
    
```

```

===== 411-21020      Liq Asph Matl (MC-70)      Gallon =====
BR 0503-052           US 50 E OF SALIDA            05/20/99    4,029.00    1.7500    2.3450    1.5000
                    WEIGHTED AVERAGE FOR THE SECOND QUARTER
                    4,029.00    1.7500    2.3450    1.5000
                    WEIGHTED AVERAGE FOR THE YEAR
                    32,427.00    1.0932    1.6313    0.8432
    
```

```

===== 411-90010      Asph Rejuvenating Agent      Gallon =====
NH 0503-056           01/07/99    54,172.00    1.2500    1.5400    1.5000
NH 0503-056
                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                    54,172.00    1.2500    1.5400    1.5000
                    WEIGHTED AVERAGE FOR THE YEAR
                    54,172.00    1.2500    1.5400    1.5000
    
```

```

===== 411-90040      Recycling Agent      Gallon =====
STA 0711-013           N & S OF LIMON            01/14/99    131,664.00    1.0500    1.1417    1.2000
STA 0711-013           N & S OF LIMON
                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                    131,664.00    1.0500    1.1417    1.2000
                    WEIGHTED AVERAGE FOR THE YEAR
                    131,664.00    1.0500    1.1417    1.2000
    
```

```

===== 412-00400      Conc Pvmt (4 In)      Sq Yard =====
STE C510-011           01/07/99    220.00    25.0000    38.5040    37.2700
    
```

WEIGHTED AVERAGE FOR THE FIRST QUARTER 220.00 25.0000 38.5040 37.2700

IM 0703-263 HOGBACK PARK & RIDE 08/12/99 77.00 40.0000 30.5000 21.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 77.00 40.0000 30.5000 21.0000

WEIGHTED AVERAGE FOR THE YEAR 297.00 28.8889 36.7531 33.0519

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 412-00600 Conc Pvmt (6 In) Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 56.00 45.0000 59.5000 74.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 56.00 45.0000 59.5000 74.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 72.00 40.0000 49.6042 36.0000

IM 0703-263 HOGBACK PARK & RIDE 08/12/99 70.00 48.0000 39.2500 30.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 142.00 43.9437 45.5323 33.0423

SHE 096A-031 SH 96, PUEBLO OVERLAY 10/28/99 325.00 35.0000 46.5600 43.0000

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 25.00 40.0000 94.4000 100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 350.00 35.3571 49.9771 47.0714

WEIGHTED AVERAGE FOR THE YEAR 548.00 38.5675 49.1620 46.1880

===== 412-00800 Conc Pvmt (8 In) Sq Yard =====

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 13,117.00 36.0000 42.5137 36.0000

STA R400-047 E & W OF STERLING REST AREAS

WEIGHTED AVERAGE FOR THE THIRD QUARTER 13,117.00 36.0000 42.5137 36.0000

WEIGHTED AVERAGE FOR THE YEAR 13,117.00 36.0000 42.5137 36.0000

===== 412-00805		Conc Pvmt (8 In) (Fast Track)	Sq Yard =====			
C 0702-221	FRISCO ROUNDABOUT	08/19/99	581.00	95.0000	56.6450	50.0000
C 0702-221	FRISCO ROUNDABOUT					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			581.00	95.0000	56.6450	50.0000
WEIGHTED AVERAGE FOR THE YEAR			581.00	95.0000	56.6450	50.0000

===== 412-00900		Conc Pvmt (9 In)	Sq Yard =====			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	36,348.00	35.0000	38.0846	33.2800
		COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000	9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 412-00900		Conc Pvmt (9 In)	Sq Yard =====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	7,857.00	40.0000	43.4488	36.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			44,205.00	35.8887	38.7144	33.7635
WEIGHTED AVERAGE FOR THE YEAR			44,205.00	35.8887	38.7144	33.7635

===== 412-00901		Conc Pvmt (9 In) (Spec)	Sq Yard =====			
STA 0711-013	N & S OF LIMON	01/14/99	2,085.00	40.0000	61.7500	53.0000
STA 0711-013	N & S OF LIMON					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,085.00	40.0000	61.7500	53.0000
WEIGHTED AVERAGE FOR THE YEAR			2,085.00	40.0000	61.7500	53.0000

===== 412-00950		Conc Pvmt (9-1/2 In)	Sq Yard =====			
NH 0342-034	Kersey East Widening	07/08/99	164,605.00	22.0000	22.6617	20.4300
NH 0342-034	Kersey East Widening					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			164,605.00	22.0000	22.6617	20.4300
WEIGHTED AVERAGE FOR THE YEAR			164,605.00	22.0000	22.6617	20.4300

=====
 ===== 412-01020 Conc Pvmt (10 In) (Fast Track) Sq Yard =====

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	120.00	60.0000	100.0000	100.0000
STE C010-043	E&W OF COLFAX SIGNALS					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			120.00	60.0000	100.0000	100.0000
WEIGHTED AVERAGE FOR THE YEAR			120.00	60.0000	100.0000	100.0000

=====
 ===== 412-01060 Conc Pvmt (10-1/2 In) (Fast Track) Sq Yard =====

CC 0701-147	LOMA POE	05/27/99	940.00	65.0000	96.0000	92.0000
CC 0701-147	LOMA POE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			940.00	65.0000	96.0000	92.0000
WEIGHTED AVERAGE FOR THE YEAR			940.00	65.0000	96.0000	92.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

=====
 ===== 412-01100 Conc Pvmt (11 In) Sq Yard =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	193,969.00	40.0000	28.8520	25.5800
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			193,969.00	40.0000	28.8520	25.5800
WEIGHTED AVERAGE FOR THE YEAR			193,969.00	40.0000	28.8520	25.5800

=====
 ===== 412-01200 Conc Pvmt (12 In) Sq Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,031.00	60.0000	77.0000	84.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,031.00	60.0000	77.0000	84.0000
WEIGHTED AVERAGE FOR THE YEAR			1,031.00	60.0000	77.0000	84.0000

=====
 ===== 412-01215 Conc Pvmt (12 In) (R) Sq Yard =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	4,137.00	65.0000	68.3825	70.0000
-------------	------------------	----------	----------	---------	---------	---------

CC 2254-061

I-225 AT ALAMEDA

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	4,137.00	65.0000	68.3825	70.0000
WEIGHTED AVERAGE FOR THE YEAR	4,137.00	65.0000	68.3825	70.0000

===== 420-00100 Geotextile (Er Cont) (CL A) Sq Yard =====

BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	455.00	3.0000	3.9417	2.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			455.00	3.0000	3.9417	2.7500

BR 0503-052	US 50 E OF SALIDA	05/20/99	1,345.00	2.0000	2.3401	2.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,345.00	2.0000	2.3401	2.0000

BR 0243-054	FALCON AREA BRIDGES	07/15/99	534.00	3.0000	10.9857	2.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			534.00	3.0000	10.9857	2.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 420-00100 Geotextile (Er Cont) (CL A) Sq Yard =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,244.00	1.5000	2.5954	1.5900
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,244.00	1.5000	2.5954	1.5900
WEIGHTED AVERAGE FOR THE YEAR			3,578.00	2.1026	3.4711	1.9528

===== 420-00101 Geotextile (Er Cont) (CL B) Sq Yard =====

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	10.40	2.5000	28.3333	30.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	380.00	2.5000	37.7733	22.7500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			390.40	2.5000	37.6880	22.9431

WEIGHTED AVERAGE FOR THE YEAR 390.40 2.5000 37.6880 22.9431

==== 420-00110 Geotextile (Drain) (CL A) Sq Yard =====

MC 029A-001 AIRPORT RD/SPRING CREEK 05/20/99 535.00 5.0000 2.6743 2.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 535.00 5.0000 2.6743 2.0000

IM 0703-263 HOGBACK PARK & RIDE 08/12/99 75.00 8.0000 3.9500 7.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 75.00 8.0000 3.9500 7.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2,538.00 3.0000 1.6575 1.2000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,538.00 3.0000 1.6575 1.2000

WEIGHTED AVERAGE FOR THE YEAR 3,148.00 3.4590 1.8421 1.4741

==== 420-00130 Geotextile (Separator) (CL A) Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 93,230.00 1.0500 0.9250 0.6500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET

==== 420-00130 Geotextile (Separator) (CL A) Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 93,230.00 1.0500 0.9250 0.6500

WEIGHTED AVERAGE FOR THE YEAR 93,230.00 1.0500 0.9250 0.6500

==== 420-00200 Geotextile (Weed Barrier) Sq Yard =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 446.00 1.2500 2.4700 3.5000

MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER	446.00	1.2500	2.4700	3.5000
WEIGHTED AVERAGE FOR THE YEAR	446.00	1.2500	2.4700	3.5000

===== 420-00500 Geotextile (Paving) Sq Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,667.00	2.0000	1.6250	0.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,667.00	2.0000	1.6250	0.7500

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	2,000.00	2.0000	1.7957	1.4700
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,000.00	2.0000	1.7957	1.4700

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1,325.00	2.0000	3.0750	3.2000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,325.00	2.0000	3.0750	3.2000
WEIGHTED AVERAGE FOR THE YEAR			4,992.00	2.0000	2.0701	1.6888

===== 420-00510 Geotextile (Cr Reduc) (H D) Sq Yard =====

CC 0701-147	LOMA POE	05/27/99	130.00	15.0000	24.0000	25.0000
CC 0701-147	LOMA POE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			130.00	15.0000	24.0000	25.0000
WEIGHTED AVERAGE FOR THE YEAR			130.00	15.0000	24.0000	25.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 502-00100 Drill Hole Fac Pile Driving Lin Foot =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	2,040.00	50.0000	15.5800	10.0000
BR 0503-052	US 50 E OF SALIDA					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,040.00	50.0000	15.5800	10.0000

WEIGHTED AVERAGE FOR THE YEAR 2,040.00 50.0000 15.5800 10.0000

===== 502-00140 Blast Hole to Fac Pile Driving Lin Foot =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 680.00 55.0000 9.7300 10.0000
 BR 0503-052 US 50 E OF SALIDA

WEIGHTED AVERAGE FOR THE SECOND QUARTER 680.00 55.0000 9.7300 10.0000

WEIGHTED AVERAGE FOR THE YEAR 680.00 55.0000 9.7300 10.0000

===== 502-00460 Pile Tip Each =====

BRO C140-004 WILLIAMSBURG S/0 FLORENCE 01/07/99 10.00 90.0000 80.4667 61.6000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10.00 90.0000 80.4667 61.6000

BR 0503-052 US 50 E OF SALIDA 05/20/99 109.00 85.0000 79.3800 100.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 109.00 85.0000 79.3800 100.0000

WEIGHTED AVERAGE FOR THE YEAR 119.00 85.4202 79.4367 96.7731

===== 502-11057 Steel Pile (HP 10x57) Lin Foot =====

BRO C140-004 WILLIAMSBURG S/0 FLORENCE 01/07/99 240.00 35.0000 49.7283 41.5500
 BRO C140-004 WILLIAMSBURG S/0 FLORENCE

WEIGHTED AVERAGE FOR THE FIRST QUARTER 240.00 35.0000 49.7283 41.5500

WEIGHTED AVERAGE FOR THE YEAR 240.00 35.0000 49.7283 41.5500

===== 502-11274 Steel Pile (HP 12x74) Lin Foot =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 2,040.00 35.0000 56.6709 90.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

Project ID	Description	Date	Lin Foot	Weighted Avg	Weighted Avg	Weighted Avg
502-11274 NH 4701-95	Steel Pile (HP 12x74) C 470 MORRISON RD TO I 70	06/17/99	613.00	38.0000	34.4080	37.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,653.00	35.6932	53.7629	77.7539
WEIGHTED AVERAGE FOR THE YEAR			2,653.00	35.6932	53.7629	77.7539

Project ID	Description	Date	Lin Foot	Weighted Avg	Weighted Avg	Weighted Avg
503-00018	Drilled Caisson (18 In)					
CC 2254-061 CC 2254-061	I-225 AT ALAMEDA I-225 AT ALAMEDA	10/28/99	9,540.00	29.0000	19.1800	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,540.00	29.0000	19.1800	20.0000
WEIGHTED AVERAGE FOR THE YEAR			9,540.00	29.0000	19.1800	20.0000

Project ID	Description	Date	Lin Foot	Weighted Avg	Weighted Avg	Weighted Avg
503-00024	Drilled Caisson (24 In)					
FC-NH(CX) 024-3(036) CC 2254-061	SH 24 & I-70, W OF LIMON I-225 AT ALAMEDA	10/21/99 10/28/99	1,246.00 3,098.00	65.0000 49.0000	54.9346 28.5338	43.9400 32.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,344.00	53.5893	38.9686	35.4248
WEIGHTED AVERAGE FOR THE YEAR			4,344.00	53.5893	38.9686	35.4248

Project ID	Description	Date	Lin Foot	Weighted Avg	Weighted Avg	Weighted Avg
503-00030	Drilled Caisson (30 In)					
CC 2254-061 CC 2254-061	I-225 AT ALAMEDA I-225 AT ALAMEDA	10/28/99	6,156.00	75.0000	54.6900	58.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,156.00	75.0000	54.6900	58.0000
WEIGHTED AVERAGE FOR THE YEAR			6,156.00	75.0000	54.6900	58.0000

Project ID	Description	Date	Lin Foot	Weighted Avg	Weighted Avg	Weighted Avg
503-00036	Drilled Caisson (36 In)					
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	996.00	350.0000	300.0000	265.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			996.00	350.0000	300.0000	265.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	315.00	100.0000	130.0838	117.4900
----------------------	--------------------------	----------	--------	----------	----------	----------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00036	Drilled Caisson (36 In)		Lin Foot	=====	=====	=====
CC 2254-061		I-225 AT ALAMEDA	10/28/99	563.00	120.0000	74.8875	70.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	98.00	500.0000	369.8367	325.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		976.00	151.7008	126.1663	110.9317
		WEIGHTED AVERAGE FOR THE YEAR		1,972.00	251.8560	156.3482	188.7471
=====	503-00042	Drilled Caisson (42 In)		Lin Foot	=====	=====	=====
IM 0703-252		I-70, US 6 & SH 119	04/01/99	20.00	550.0000	1715.4725	1040.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	550.0000	1715.4725	1040.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	345.00	120.0000	153.3592	127.9600
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		345.00	120.0000	153.3592	127.9600
		WEIGHTED AVERAGE FOR THE YEAR		365.00	143.5616	180.7347	177.9348
=====	503-00048	Drilled Caisson (48 In)		Lin Foot	=====	=====	=====
IM 0703-252		I-70, US 6 & SH 119	04/01/99	49.00	600.0000	1961.8050	1360.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	60.00	300.0000	225.0000	255.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		109.00	434.8624	911.3181	751.7431
CC 2254-061		I-225 AT ALAMEDA	10/28/99	320.00	180.0000	125.0625	145.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		320.00	180.0000	125.0625	145.0000
		WEIGHTED AVERAGE FOR THE YEAR		429.00	244.7552	252.6747	299.1608
=====	503-00054	Drilled Caisson (54 In)		Lin Foot	=====	=====	=====
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	44.00	350.0000	225.0000	360.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 44.00 350.0000 225.0000 360.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 10
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00054	Drilled Caisson (54 In)		Lin Foot	=====	=====	=====
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	48.00	400.0000	379.3500	247.4000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	400.0000	379.3500	247.4000
		WEIGHTED AVERAGE FOR THE YEAR		92.00	376.0870	296.9301	301.2522
=====	503-00060	Drilled Caisson (60 In)		Lin Foot	=====	=====	=====
CC 2254-061 CC 2254-061		I-225 AT ALAMEDA I-225 AT ALAMEDA	10/28/99	320.00	300.0000	180.1600	200.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		320.00	300.0000	180.1600	200.0000
		WEIGHTED AVERAGE FOR THE YEAR		320.00	300.0000	180.1600	200.0000
=====	504-03405	Retaining Wall (E)		LUMP SUM	=====	=====	=====
SP 0821-047 SP 0821-047		S.H. 82 SNOWMASS CREEK E/W S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	900000.0000	2700000.0000	2000000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	900000.0000	2700000.0000	2000000.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	900000.0000	2700000.0000	2000000.0000
=====	504-03406	Retaining Wall (F)		LUMP SUM	=====	=====	=====
SP 0821-047 SP 0821-047		S.H. 82 SNOWMASS CREEK E/W S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	750000.0000	650000.0000	700000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	750000.0000	650000.0000	700000.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	750000.0000	650000.0000	700000.0000

```

===== 504-04100      Mech Stabilized Earth Wall      Sq Foot =====
SP 0821-047           S.H. 82 SNOWMASS CREEK E/W    03/18/99    49,596.00    24.0000    18.7500    17.5000
                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                    COLORADO DEPARTMENT OF TRANSPORTATION
                    ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
                    13:07 Wednesday, April 12, 2000 10
                    -----
                    49,596.00    24.0000    18.7500    17.5000
    
```

```

-----
PROJECT NUMBER      ITEM NUMBER/      ITEM DESCRIPTION/      DATE LET      UNIT/      ENGR. EST.      AVERAGE BID      AWARDED BID
PROJECT LOCATION
-----
    
```

```

===== 504-04100      Mech Stabilized Earth Wall      Sq Foot =====
ER 5502-036           09/30/99    1,335.00    60.4900    60.4900    60.4900
                    WEIGHTED AVERAGE FOR THE THIRD QUARTER
                    -----
                    1,335.00    60.4900    60.4900    60.4900
                    WEIGHTED AVERAGE FOR THE YEAR
                    =====
                    50,931.00    24.9565    19.3043    18.6269
    
```

```

===== 504-04200      Retaining Wall      Sq Foot =====
NHS 025-1(136)       EL MORO REST AREA      02/18/99    1,373.00    30.0000    58.0880    67.4900
NHS 025-1(136)       EL MORO REST AREA
                    WEIGHTED AVERAGE FOR THE FIRST QUARTER
                    -----
                    1,373.00    30.0000    58.0880    67.4900
                    WEIGHTED AVERAGE FOR THE YEAR
                    =====
                    1,373.00    30.0000    58.0880    67.4900
    
```

```

===== 504-04420      Precast Panel Facing      Sq Foot =====
CC 2254-061          I-225 AT ALAMEDA      10/28/99    6,628.00    40.0000    22.5700    25.0000
CC 2254-061          I-225 AT ALAMEDA
                    WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                    -----
                    6,628.00    40.0000    22.5700    25.0000
                    WEIGHTED AVERAGE FOR THE YEAR
                    =====
                    6,628.00    40.0000    22.5700    25.0000
    
```

```

===== 504-06100      Ground Nailed Wall      Sq Foot =====
NH 5502-032          CRIBWALL SOUTH OF OURAY 07/01/99    2,250.00    100.0000    101.7635    58.5600
NH 5502-032          CRIBWALL SOUTH OF OURAY
    
```


WEIGHTED AVERAGE FOR THE THIRD QUARTER	2,250.00	100.0000	101.7635	58.5600
WEIGHTED AVERAGE FOR THE YEAR	2,250.00	100.0000	101.7635	58.5600

===== 504-08050 Stone Landscape Wall Sq Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,214.00	26.0000	67.8840	74.8200
COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 10			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 504-08050 Stone Landscape Wall Sq Foot =====
NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER	1,214.00	26.0000	67.8840	74.8200
WEIGHTED AVERAGE FOR THE YEAR	1,214.00	26.0000	67.8840	74.8200

===== 504-08100 Timber Retaining Wall Sq Foot =====

STE C510-011			01/07/99	1,040.00	28.0000	51.0300	61.3500
STE C510-011							

WEIGHTED AVERAGE FOR THE FIRST QUARTER	1,040.00	28.0000	51.0300	61.3500
WEIGHTED AVERAGE FOR THE YEAR	1,040.00	28.0000	51.0300	61.3500

===== 504-08200 Masonry Retaining Wall Sq Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	501.00	28.0000	33.0000	16.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	501.00	28.0000	33.0000	16.0000
WEIGHTED AVERAGE FOR THE YEAR	501.00	28.0000	33.0000	16.0000

===== 506-00036 Grouted Riprap (36 In) (Special) Cubic Yard =====

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	760.00	140.0000	125.1629	110.0000
MC 029A-001	AIRPORT RD/SPRING CREEK					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	760.00	140.0000	125.1629	110.0000
WEIGHTED AVERAGE FOR THE YEAR	760.00	140.0000	125.1629	110.0000

===== 506-00206 Riprap (6 In) Cubic Yard =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2.00	100.0000	193.0000	212.0000
NH 0062-011	US 6, UNION TO WADSWORTH					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	100.0000	193.0000	212.0000
---	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR	2.00	100.0000	193.0000	212.0000
-------------------------------	------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 10
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 506-00209 Riprap (9 In) Cubic Yard =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	55.00	30.0000	43.1513	47.0000
-------------	-------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER	55.00	30.0000	43.1513	47.0000
---	-------	---------	---------	---------

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	18.00	60.0000	104.6934	140.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	37.00	80.0000	78.7500	50.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	55.00	73.4545	89.6949	79.4545
--	-------	---------	---------	---------

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	5.50	100.0000	86.6667	40.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	26.00	50.0000	70.5185	73.0800
CC 2254-061	I-225 AT ALAMEDA	10/28/99	5.00	75.0000	126.1438	65.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	100.0000	240.5000	212.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	37.50	62.0000	78.4768	70.8555
---	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR	147.50	54.3390	64.7307	65.1666
-------------------------------	--------	---------	---------	---------

===== 506-00212 Riprap (12 In) Cubic Yard =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	10.00	50.0000	55.3333	41.0000
-------------	-----------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	50.0000	55.3333	41.0000
BR 0503-052	US 50 E OF SALIDA 05/20/99	320.00	40.0000	44.1345	45.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	40.0000	44.1345	45.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA 08/05/99	2.00	70.0000	87.0833	41.2500
WEIGHTED AVERAGE FOR THE THIRD QUARTER	
STA 0061-065	KEYSTONE VILLAGE SKI AREA 10/07/99	2.00	70.0000	115.5975	41.2500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	70.0000	115.5975	41.2500
WEIGHTED AVERAGE FOR THE YEAR		332.00	40.4819	44.4148	44.8569
COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 10		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00218	Riprap (18 In)		Cubic Yard	=====	=====	=====
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	225.00	45.0000	47.6067	46.1500
NHS 025-1(136)		EL MORO REST AREA	02/18/99	277.00	37.0000	60.4600	57.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER				502.00	40.5857	54.1156	52.5508
BR 0503-052		US 50 E OF SALIDA	05/20/99	550.00	48.0000	41.8407	35.0000
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	135.00	45.0000	51.6157	33.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				685.00	47.4088	43.2740	34.6058
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	1,100.00	40.0000	55.8346	32.8800

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1,100.00	40.0000	55.8346	32.8800
WEIGHTED AVERAGE FOR THE YEAR	2,287.00	42.3476	52.1866	37.7147

===== 506-00224 Riprap (24 In) Cubic Yard =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	860.00	50.0000	42.3283	31.0000
BR 0503-052	US 50 E OF SALIDA					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			860.00	50.0000	42.3283	31.0000
WEIGHTED AVERAGE FOR THE YEAR			860.00	50.0000	42.3283	31.0000

===== 507-00000 Conc S and D Pave Cubic Yard =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	30.00	333.0000	275.0000	325.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	333.0000	275.0000	325.0000

C R100-053	Region 1 Drainage & Str.s	07/08/99	2.00	400.0000	350.0000	350.0000
NH 0342-034	Kersey East Widening	07/08/99	1,628.00	275.0000	180.5267	185.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 10
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 507-00000 Conc S and D Pave Cubic Yard =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	3.00	250.0000	450.9119	600.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	3.35	350.0000	380.0000	400.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,636.35	275.2605	181.3305	186.4027

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.10	200.0000	626.3746	508.8500
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	500.0000	675.0000	1060.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.10	342.8571	637.0031	771.3024
WEIGHTED AVERAGE FOR THE YEAR			1,668.45	276.3838	183.0227	189.6309

===== 507-00100 Conc S and D Pave (Reinf) Cubic Yard =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	93.00	300.0000	264.9460	265.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		93.00	300.0000	264.9460	265.0000

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	10.40	400.0000	556.6667	400.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	122.00	250.0000	319.1846	248.9200
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		132.40	261.7825	323.7663	260.7873
	WEIGHTED AVERAGE FOR THE YEAR		225.40	277.5510	310.6304	262.5255

==== 507-00200 Dry Rubble S and D Pave Cubic Yard =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	360.00	75.0000	46.0000	42.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		360.00	75.0000	46.0000	42.0000
	WEIGHTED AVERAGE FOR THE YEAR		360.00	75.0000	46.0000	42.0000

==== 507-00300 Gr Rubble S and D Pave Cubic Yard =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	18.00	150.0000	125.0000	125.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 10	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 507-00300	Gr Rubble S and D Pave			Cubic Yard			
C R100-053	Region 1 Drainage & Str.s						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	150.0000	125.0000	125.0000	125.0000
	WEIGHTED AVERAGE FOR THE YEAR		18.00	150.0000	125.0000	125.0000	125.0000

==== 507-00350 Gr Riprap S and D Pave Cubic Yard =====

NH 0342-034	Kersey East Widening	07/08/99	35.00	175.0000	172.1583	178.5500
NH 0342-034	Kersey East Widening					

WEIGHTED AVERAGE FOR THE THIRD QUARTER	35.00	175.0000	172.1583	178.5500
WEIGHTED AVERAGE FOR THE YEAR	35.00	175.0000	172.1583	178.5500

===== 507-00400 Bitum S and D Pave (Asph) Ton =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	0.60	300.0000	583.0000	205.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.60	300.0000	583.0000	205.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	56.00	150.0000	106.0785	103.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			56.00	150.0000	106.0785	103.5000
WEIGHTED AVERAGE FOR THE YEAR			56.60	151.5901	108.0357	104.5760

===== 509-00000 Str Steel Pound =====

BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	50,820.00	0.7000	0.7197	0.5280
WEIGHTED AVERAGE FOR THE FIRST QUARTER			50,820.00	0.7000	0.7197	0.5280

CC 2254-061	I-225 AT ALAMEDA	10/28/99	1,200,900.00	0.9000	1.6013	1.6000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	363,200.00	1.1500	1.1044	1.0000
M 06-001	*SH 121, BROOMFIELD	12/16/99	1,522.40	2.5000	4.5000	5.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,564,100.00	0.9581	1.4751	1.4607
WEIGHTED AVERAGE FOR THE YEAR			1,614,920.00	0.9499	1.4577	1.4313

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 509-00001 Str Steel (Galv) Pound =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	143.00	6.0000	11.0000	5.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			143.00	6.0000	11.0000	5.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	848.00	3.0000	6.8175	6.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			848.00	3.0000	6.8175	6.0000
WEIGHTED AVERAGE FOR THE YEAR			991.00	3.4329	6.9867	5.8557

==== 512-00101 Bearing Device (Type I) Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	10.00	1000.0000	1458.1000	1350.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	4.00	1300.0000	3273.1789	2900.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	1085.7143	2021.4003	1792.8571
WEIGHTED AVERAGE FOR THE YEAR			14.00	1085.7143	2021.4003	1792.8571

==== 512-00102 Bearing Device (Type II) Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	30.00	1000.0000	1667.2963	1350.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	4.00	1500.0000	2875.0011	2500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			34.00	1058.8235	1824.8230	1485.2941
WEIGHTED AVERAGE FOR THE YEAR			34.00	1058.8235	1824.8230	1485.2941

==== 513-00600 Bridge Drain Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	6.00	1500.0000	4813.7013	3800.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	1500.0000	4813.7013	3800.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	1500.0000	4813.7013	3800.0000

==== 513-00690 Bridge Drain (Spec) Each =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	7.00	2500.0000	3125.1069	3108.3000
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 10
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

Item Number	Description	Date	Unit	Value	Weighted Avg	Weighted Avg	Weighted Avg
513-00690	Bridge Drain (Spec)		Each				
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99		2.00	1300.0000	1964.3033	2600.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	2233.3333	2933.4146	2995.3444
	WEIGHTED AVERAGE FOR THE YEAR			9.00	2233.3333	2933.4146	2995.3444

Item Number	Description	Date	Unit	Value	Weighted Avg	Weighted Avg	Weighted Avg
514-00200	Pedestrian Railing (Steel)		Lin Foot				
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99		364.00	100.0000	77.0000	90.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			364.00	100.0000	77.0000	90.0000
	WEIGHTED AVERAGE FOR THE YEAR			364.00	100.0000	77.0000	90.0000

Item Number	Description	Date	Unit	Value	Weighted Avg	Weighted Avg	Weighted Avg
514-01040	Bikeway Railing (S)		Lin Foot				
STE C510-011		01/07/99		1,275.00	50.0000	63.7220	45.0600
STE C510-011							
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,275.00	50.0000	63.7220	45.0600
	WEIGHTED AVERAGE FOR THE YEAR			1,275.00	50.0000	63.7220	45.0600

Item Number	Description	Date	Unit	Value	Weighted Avg	Weighted Avg	Weighted Avg
515-00120	Waterproofing (Membrane)		Sq Yard				
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99		18.00	14.0000	17.0000	14.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	14.0000	17.0000	14.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99		671.00	8.0000	7.4300	7.1500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			671.00	8.0000	7.4300	7.1500

STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99		550.00	10.0000	12.0000	12.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99		147.00	15.0000	18.0850	22.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 11

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 515-00120 Waterproofing (Membrane) Sq Yard =====						
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	4,314.00	8.0000	7.5750	6.8000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	697.00	8.0000	7.7422	6.9900
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	2,389.00	8.0000	11.0000	11.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,708.00	8.3730	8.0859	7.7157
WEIGHTED AVERAGE FOR THE YEAR			6,397.00	8.3497	8.0196	7.6740
===== 515-00400 Concrete Sealer Sq Yard =====						
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,520.00	5.0000	3.5750	3.1500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,520.00	5.0000	3.5750	3.1500
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3,494.00	4.0000	5.3723	3.8800
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4,621.00	3.0000	3.5250	3.5500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8,115.00	3.4306	4.5434	3.6921
WEIGHTED AVERAGE FOR THE YEAR			9,635.00	3.6782	4.5090	3.6066
===== 515-00410 Concrete Sealer (Calcium Nitrite) Sq Yard =====						
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	13.00	130.0000	56.4750	15.9000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	130.0000	56.4750	15.9000
WEIGHTED AVERAGE FOR THE YEAR			13.00	130.0000	56.4750	15.9000
===== 516-00000 Dampproofing (Asphalt) Sq Yard =====						
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	305.00	12.5000	11.0000	11.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			305.00	12.5000	11.0000	11.0000
WEIGHTED AVERAGE FOR THE YEAR			305.00	12.5000	11.0000	11.0000

===== 518-00106 Waterstop (6 In) Lin Foot =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 102.00 6.0000 7.9370 6.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 11
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION DATE LET QUANTITY

===== 518-00106 Waterstop (6 In) Lin Foot =====
 BR 0503-052 US 50 E OF SALIDA

WEIGHTED AVERAGE FOR THE SECOND QUARTER 102.00 6.0000 7.9370 6.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 102.00 6.0000 7.9370 6.0000
 =====

===== 518-01002 Br Expan Device (0-2 In) Lin Foot =====

M 04-001 *US 34 BRIDGE REHABILITAION 12/16/99 211.00 70.0000 73.0000 73.0000
 M 04-001 *US 34 BRIDGE REHABILITAION

WEIGHTED AVERAGE FOR THE FOURTH QUARTER
 =====
 WEIGHTED AVERAGE FOR THE YEAR
 =====

===== 518-01004 Br Expan Device (0-4 In) Lin Foot =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 192.00 100.0000 141.0000 152.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 192.00 100.0000 141.0000 152.0000

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 228.00 135.0000 145.7080 168.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 228.00 135.0000 145.7080 168.0000

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 182.00 120.0000 148.9277 128.7600
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 329.00 90.0000 117.8263 120.0000
 M 06-001 *SH 121, BROOMFIELD 12/16/99 364.90 200.0000 251.5000 300.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 511.00 100.6849 132.5493 123.1200
 =====

WEIGHTED AVERAGE FOR THE YEAR 931.00 108.9474 135.3469 140.0669

=====
 518-03000 Saw and Seal Br Joint Lin Foot =====

NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 648.00 20.0000 4.3750 4.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 11
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 518-03000 Saw and Seal Br Joint Lin Foot =====
 NH 0062-011 US 6, UNION TO WADSWORTH

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 648.00 20.0000 4.3750 4.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 648.00 20.0000 4.3750 4.0000

=====
 601-01000 Conc CL B Cubic Yard =====
 MC 029A-001 AIRPORT RD/SPRING CREEK 05/20/99 73.00 500.0000 537.5886 320.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 73.00 500.0000 537.5886 320.0000

ER 5502-036 09/30/99 25.00 200.0000 200.0000 200.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 25.00 200.0000 200.0000 200.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 98.00 423.4694 521.8428 289.3878

=====
 601-01025 Conc CL B (Misc) Cubic Yard =====
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 20.00 500.0000 980.0000 1060.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 20.00 500.0000 980.0000 1060.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 20.00 500.0000 980.0000 1060.0000

=====
 601-01040 Conc CL B (Bridge) Cubic Yard =====

BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	61.00	300.0000	329.0567	307.2500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	110.00	375.0000	450.0000	500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			171.00	348.2456	374.4620	431.2412
WEIGHTED AVERAGE FOR THE YEAR			171.00	348.2456	374.4620	431.2412

===== 601-01050 Conc CL B (Wall) Cubic Yard =====

STE C510-011		01/07/99	35.00	450.0000	562.1240	375.8700
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 11		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-01050 Conc CL B (Wall) Cubic Yard =====
STE C510-011

WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	450.0000	562.1240	375.8700
WEIGHTED AVERAGE FOR THE YEAR			35.00	450.0000	562.1240	375.8700

===== 601-03000 Conc CL D Cubic Yard =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	269.00	400.0000	327.0250	300.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			269.00	400.0000	327.0250	300.0000
WEIGHTED AVERAGE FOR THE YEAR			269.00	400.0000	327.0250	300.0000

===== 601-03030 Conc CL D (Box) Cubic Yard =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	191.10	350.0000	333.3333	325.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	188.00	450.0000	620.0000	740.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			379.10	399.5911	446.8766	530.8032

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	37.00	500.0000	554.3750	450.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	806.00	450.0000	315.3442	250.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			843.00	452.1945	319.6542	258.7782

C R100-053	Region 1 Drainage & Str.s	07/08/99	149.00	700.0000	350.0000	350.0000
NH 0342-034	Kersey East Widening	07/08/99	784.30	300.0000	318.3550	299.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	568.00	380.0000	315.2857	260.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,501.30 369.9660 317.5070 289.3064

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	34.60	400.0000	478.1131	353.4800
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	258.00	400.0000	327.7250	350.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 292.60 400.0000 361.5845 350.4115

WEIGHTED AVERAGE FOR THE YEAR 3,016.00 399.5872 328.9397 317.0569

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-03040 Conc CL D (Bridge) Cubic Yard =====

BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	78.00	325.0000	380.5917	372.8500
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	69.00	700.0000	642.5000	600.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	685.00	400.0000	500.0000	400.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 832.00 417.8486 481.6710 414.0412

NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	524.00	425.0000	259.9740	240.0000
------------	--	---------------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 524.00 425.0000 259.9740 240.0000

FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	1,736.00	300.0000	355.8831	276.7000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	2,584.00	350.0000	307.3713	275.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	365.00	400.0000	399.8600	325.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4,685.00 335.3682 337.4334 279.5253

WEIGHTED AVERAGE FOR THE YEAR 6,041.00 354.5026 339.0388 294.6232

===== 601-03041		Conc CL D (Bridge) (Spec)	Cubic Yard =====			
M 06-001	*SH 121, BROOMFIELD	12/16/99	33.80	450.0000	2396.5000	2000.0000
M 06-001	*SH 121, BROOMFIELD					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		
WEIGHTED AVERAGE FOR THE YEAR		

===== 601-03050		Conc CL D (Wall)	Cubic Yard =====			
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	12.80	600.0000	409.0000	302.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	500.0000	825.0000	650.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.80	571.9101	494.9504	399.7528

BR 0503-052	US 50 E OF SALIDA	05/20/99	1,029.00	450.0000	415.2857	320.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,029.00	450.0000	415.2857	320.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-03050		Conc CL D (Wall)	Cubic Yard =====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2,072.00	300.0000	353.6425	350.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	75.00	400.0000	434.9750	500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,147.00	303.4932	355.7921	355.2399
WEIGHTED AVERAGE FOR THE YEAR			3,193.80	352.1917	378.4100	344.1341

===== 601-03540		Conc CL DT (Deck Topping)	Cubic Yard =====			
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	132.00	600.0000	477.0000	477.0000
M 06-001	*SH 121, BROOMFIELD	12/16/99	17.50	500.0000	2933.0000	2000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		

WEIGHTED AVERAGE FOR THE YEAR

===== 601-06100		Conc (Patching)	Cubic Yard =====			
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	6.50	2000.0000	2540.0000	2540.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	72.00	1500.0000	2185.0000	1590.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			78.50	1541.4013	2192.8353	1668.6624
WEIGHTED AVERAGE FOR THE YEAR			78.50	1541.4013	2192.8353	1668.6624

===== 601-06150		Conc (Patching)	Sq Foot =====			
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	104.00	55.0000	130.6000	42.4000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			104.00	55.0000	130.6000	42.4000
WEIGHTED AVERAGE FOR THE YEAR			104.00	55.0000	130.6000	42.4000

===== 601-10310		Fly Ash Slurry	Cubic Yard =====			
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	75.00	100.0000	141.1986	85.0000
COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 11			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-10310		Fly Ash Slurry	Cubic Yard =====			
MC 029A-001	AIRPORT RD/SPRING CREEK					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			75.00	100.0000	141.1986	85.0000
WEIGHTED AVERAGE FOR THE YEAR			75.00	100.0000	141.1986	85.0000

===== 601-40200		Class 5 Finish	Sq Foot =====			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	12,655.00	0.9500	1.2377	0.9500
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,655.00	0.9500	1.2377	0.9500

WEIGHTED AVERAGE FOR THE YEAR 12,655.00 0.9500 1.2377 0.9500

===== 601-40250 Bridge Deck Finish (Saw Grv) Sq Yard =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1,504.00 10.0000 5.5000 6.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,504.00 10.0000 5.5000 6.0000

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 3,494.00 6.0000 5.9885 6.1900
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 3,862.00 10.0000 5.5288 5.1000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 7,356.00 8.1001 5.8024 5.6177

WEIGHTED AVERAGE FOR THE YEAR 8,860.00 8.4226 5.7909 5.6826

===== 601-40300 Struct Conc Coating Sq Yard =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 980.00 12.0000 13.1561 4.5000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 16,138.00 7.0000 4.2460 5.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 17,118.00 7.2862 5.2110 4.9714

CC 2254-061 I-225 AT ALAMEDA 10/28/99 12,168.00 0.4500 3.3488 4.9500

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 12,168.00 0.4500 3.3488 4.9500

WEIGHTED AVERAGE FOR THE YEAR 29,286.00 4.4459 4.2459 4.9625

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 11

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 602-00000 Reinf Steel Pound =====

STE C510-011 01/07/99 1,400.00 1.0000 1.0140 0.6700
 BRO C140-004 WILLIAMSBURG S/O FLORENCE 01/07/99 11,510.00 0.5000 0.6750 0.3900
 NH 0342-033 EAST OF GREELEY IRRIG 01/07/99 24,450.00 0.5000 0.6567 0.4500
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 55,373.00 0.5000 0.5000 0.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 92,733.00 0.5075 0.6045 0.4757

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	6,130.00	0.7000	0.8675	1.1000
BR 0503-052	US 50 E OF SALIDA	05/20/99	329,510.00	0.6000	0.5295	0.4500
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	2,760.00	0.8000	1.0400	0.6000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	13,792.00	0.5000	1.6040	5.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			352,192.00	0.5994	0.5566	0.6407
NH 0342-034	Kersey East Widening	07/08/99	125,570.00	0.5000	0.4983	0.4700
BR 0243-054	FALCON AREA BRIDGES	07/15/99	165,428.00	0.5000	0.4871	0.5200
WEIGHTED AVERAGE FOR THE THIRD QUARTER			290,998.00	0.5000	0.4916	0.4984
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	90,871.00	0.5000	0.4615	0.4500
CC 2254-061	I-225 AT ALAMEDA	10/28/99	294,303.00	0.4000	0.4500	0.5000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	27,299.00	0.5000	0.6233	0.7000
M 06-001	*SH 121, BROOMFIELD	12/16/99	1,000.00	0.6000	3.0000	2.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			412,473.00	0.4286	0.4614	0.5022
WEIGHTED AVERAGE FOR THE YEAR			1,148,396.00	0.5055	0.5066	0.5416

===== 602-00020 Reinf Steel (Epoxy) Pound =====

BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	14,400.00	0.6000	0.7500	0.4800
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	13,782.00	0.5200	0.7633	0.5500
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	8,523.00	0.7500	0.9500	1.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	114,370.00	0.6000	0.5750	0.5500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			151,075.00	0.6012	0.6534	0.5687

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 602-00020 Reinf Steel (Epoxy) Pound =====

		5_Cdbiucp_1999.txt				
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	77,793.00	0.6000	1.0020	1.7000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			77,793.00	0.6000	1.0020	1.7000
C R100-053	Region 1 Drainage & Str.s	07/08/99	13,730.00	3.0000	0.9000	0.9000
NH 0342-034	Kersey East Widening	07/08/99	41,011.00	0.6400	0.5833	0.5500
BR 0243-054	FALCON AREA BRIDGES	07/15/99	70,100.00	0.6500	0.5943	0.6100
WEIGHTED AVERAGE FOR THE THIRD QUARTER			124,841.00	0.9052	0.5963	0.6222
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	419,751.00	0.5500	0.5454	0.5300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	564,125.00	0.5000	0.5288	0.5500
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	28,398.00	0.7000	0.7100	0.8000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	67,928.00	0.5500	0.6078	0.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,080,202.00	0.5278	0.5446	0.5457
WEIGHTED AVERAGE FOR THE YEAR			1,433,911.00	0.5723	0.5655	0.6174

===== 603-01125		12 In RCP (CIP)		Lin Foot =====		
CC 2254-061	I-225 AT ALAMEDA	10/28/99	243.00	22.0000	41.8363	32.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			243.00	22.0000	41.8363	32.0000
WEIGHTED AVERAGE FOR THE YEAR			243.00	22.0000	41.8363	32.0000

===== 603-01150		15 In RCP		Lin Foot =====		
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	334.00	45.0000	66.9600	55.0000
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			334.00	45.0000	66.9600	55.0000
WEIGHTED AVERAGE FOR THE YEAR			334.00	45.0000	66.9600	55.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-01180		18 In RCP	Lin Foot =====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	281.00	31.0000	37.7760	37.2800
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		281.00	31.0000	37.7760	37.2800
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	655.00	50.0000	76.5120	67.5000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		655.00	50.0000	76.5120	67.5000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	238.00	43.0000	49.8792	55.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		238.00	43.0000	49.8792	55.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	164.00	45.0000	60.8750	44.5000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		164.00	45.0000	60.8750	44.5000
	WEIGHTED AVERAGE FOR THE YEAR		1,338.00	44.1517	61.3267	56.1107

===== 603-01185		18 In RCP (CIP)	Lin Foot =====			
C R100-053	Region 1 Drainage & Str.s	07/08/99	10.00	80.0000	80.0000	80.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	80.0000	80.0000	80.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2,139.70	32.0000	43.6400	40.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,139.70	32.0000	43.6400	40.0000
	WEIGHTED AVERAGE FOR THE YEAR		2,149.70	32.2233	43.6612	40.1861

===== 603-01240		24 In RCP	Lin Foot =====			
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1,720.00	30.0000	45.3333	33.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01240	24 In RCP		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	528.00	45.0000	45.8660	53.9300
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,980.00	60.0000	57.0000	64.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,228.00	50.4432	51.3151	54.5849
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	15.00	75.0000	166.7340	200.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	75.0000	166.7340	200.0000
NH 0342-034		Kersey East Widening	07/08/99	1,240.00	55.0000	50.9517	52.6900
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	107.00	45.0000	48.3746	26.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,347.00	54.2056	50.7470	50.5699
STA 149A-017		DRAINAGE IN SOUTH FORK	10/14/99	810.00	50.0000	51.6667	40.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		810.00	50.0000	51.6667	40.0000
		WEIGHTED AVERAGE FOR THE YEAR		8,400.00	51.0476	51.5018	52.7944
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====	=====	=====
C R100-053		Region 1 Drainage & Str.s	07/08/99	230.00	60.0000	90.0000	90.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		230.00	60.0000	90.0000	90.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	75.00	46.0000	64.1263	80.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		75.00	46.0000	64.1263	80.0000
		WEIGHTED AVERAGE FOR THE YEAR		305.00	56.5574	71.2961	87.5410

===== 603-01300 30 In RCP Lin Foot =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 172.00 85.0000 74.5000 74.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 172.00 85.0000 74.5000 74.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 603-01300 30 In RCP Lin Foot =====

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 272.00 50.0000 57.4262 22.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 272.00 50.0000 57.4262 22.0000

STA 149A-017 DRAINAGE IN SOUTH FORK 10/14/99 416.00 60.0000 68.3333 48.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 416.00 60.0000 68.3333 48.0000

WEIGHTED AVERAGE FOR THE YEAR 860.00 61.8372 63.4701 44.9767

===== 603-01360 36 In RCP Lin Foot =====

NH 0342-033 EAST OF GREELEY IRRIG 01/07/99 440.00 55.0000 63.0000 58.0000

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 96.00 90.0000 82.5000 80.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 536.00 61.2687 65.4762 61.9403

NH 0342-034 Kersey East Widening 07/08/99 80.00 70.0000 81.5617 85.7800

WEIGHTED AVERAGE FOR THE THIRD QUARTER 80.00 70.0000 81.5617 85.7800

WEIGHTED AVERAGE FOR THE YEAR 616.00 62.4026 69.3522 65.0364

===== 603-01420 42 In RCP Lin Foot =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	160.00	70.0000	83.6667	74.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	315.00	100.0000	100.0000	110.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			475.00	89.8947	92.9369	97.8737
WEIGHTED AVERAGE FOR THE YEAR			475.00	89.8947	92.9369	97.8737

==== 603-01540 54 In RCP Lin Foot =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	224.00	100.0000	124.3333	108.0000
			COLORADO DEPARTMENT OF TRANSPORTATION		13:07 Wednesday, April 12, 2000 12	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 603-01540 54 In RCP Lin Foot =====
NH 0342-033 EAST OF GREELEY IRRIG

WEIGHTED AVERAGE FOR THE FIRST QUARTER			224.00	100.0000	124.3333	108.0000
WEIGHTED AVERAGE FOR THE YEAR			224.00	100.0000	124.3333	108.0000

==== 603-01600 60 In RCP Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	584.00	200.0000	257.5000	215.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			584.00	200.0000	257.5000	215.0000
WEIGHTED AVERAGE FOR THE YEAR			584.00	200.0000	257.5000	215.0000

==== 603-02180 23x14 In RCP Lin Foot =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	30.00	65.0000	92.8500	95.4000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			30.00	65.0000	92.8500	95.4000
WEIGHTED AVERAGE FOR THE YEAR			30.00	65.0000	92.8500	95.4000

==== 603-02240 30x19 In RCP Lin Foot =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	115.00	70.0000	110.0000	110.0000
------------	---------------------------	----------	--------	---------	----------	----------

C R100-053

Region 1 Drainage & Str.s

WEIGHTED AVERAGE FOR THE THIRD QUARTER	115.00	70.0000	110.0000	110.0000
WEIGHTED AVERAGE FOR THE YEAR	115.00	70.0000	110.0000	110.0000

==== 603-02420 53x34 In RCP Lin Foot =====

NH 0342-034	Kersey East Widening	07/08/99	72.00	110.0000	108.8233	115.4400
NH 0342-034	Kersey East Widening					

WEIGHTED AVERAGE FOR THE THIRD QUARTER	72.00	110.0000	108.8233	115.4400
WEIGHTED AVERAGE FOR THE YEAR	72.00	110.0000	108.8233	115.4400

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 603-05018 18 In RCES Each =====

NHS 025-1(136)	EL MORO REST AREA		02/18/99	7.00	435.0000	650.6400	403.2000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	435.0000	650.6400	403.2000

STA R400-047	E & W OF STERLING REST AREAS		07/08/99	1.00	450.0000	492.5155	250.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	450.0000	492.5155	250.0000

NH 0062-011	US 6, UNION TO WADSWORTH		12/16/99	4.00	500.0000	722.5000	530.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	500.0000	722.5000	530.0000
	WEIGHTED AVERAGE FOR THE YEAR			12.00	457.9167	654.1665	432.7000

==== 603-05024 24 In RCES Each =====

NH 0342-033	EAST OF GREELEY IRRIG		01/07/99	18.00	500.0000	533.3333	515.0000
NHS 025-1(136)	EL MORO REST AREA		02/18/99	9.00	500.0000	748.0700	595.3500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W		03/18/99	2.00	750.0000	635.0000	570.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 29.00 517.2414 631.0985 543.7293

NH 0342-034 Kersey East Widening 07/08/99 29.00 600.0000 506.1617 501.3800
 STA R400-047 E & W OF STERLING REST AREAS 07/08/99 2.00 500.0000 593.2185 350.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 31.00 593.5484 511.7782 491.6135

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 600.0000 982.1325 1000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 600.0000 982.1325 1000.0000

WEIGHTED AVERAGE FOR THE YEAR 62.00 558.0645 576.7476 532.3898

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 603-05030 30 In RCES Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 850.0000 900.0000 800.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 850.0000 900.0000 800.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1.00 750.0000 792.9102 445.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 750.0000 792.9102 445.0000

STA 149A-017 DRAINAGE IN SOUTH FORK 10/14/99 1.00 700.0000 1833.3333 1500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 700.0000 1833.3333 1500.0000

WEIGHTED AVERAGE FOR THE YEAR 3.00 766.6667 1096.1328 915.0000

===== 603-05036 36 In RCES Each =====

NH 0342-033	EAST OF GREELEY IRRIG		6.00	700.0000	713.3333	690.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	700.0000	713.3333	690.0000

NH 0342-034	Kersey East Widening	07/08/99	1.00	800.0000	899.4217	977.9900
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	800.0000	899.4217	977.9900
	WEIGHTED AVERAGE FOR THE YEAR		7.00	714.2857	759.8554	731.1414

==== 603-05042 42 In RCES Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	1000.0000	1400.0000	1300.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.0000	1400.0000	1300.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.0000	1400.0000	1300.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 603-05060 60 In RCES Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	2000.0000	2000.0000	2000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.0000	2000.0000	2000.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.0000	2000.0000	2000.0000

==== 603-05118 23x14 In RCES Each =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	550.0000	921.0000	954.0000
NH 0062-011	US 6, UNION TO WADSWORTH					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	550.0000	921.0000	954.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	550.0000	921.0000	954.0000

==== 603-05124 30x19 In RCES Each =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	1.00	600.0000	800.0000	800.0000
C R100-053	Region 1 Drainage & Str.s					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	600.0000	800.0000	800.0000
--	--	--	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			1.00	600.0000	800.0000	800.0000
-------------------------------	--	--	------	----------	----------	----------

===== 603-07240 24 In RCP (Jacked) Lin Foot =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	264.80	750.0000	614.1938	500.0000
CC 2254-061	I-225 AT ALAMEDA					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			264.80	750.0000	614.1938	500.0000
---	--	--	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			264.80	750.0000	614.1938	500.0000
-------------------------------	--	--	--------	----------	----------	----------

===== 603-10060 6 In CSP Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,616.00	17.0000	14.5000	16.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,616.00	17.0000	14.5000	16.0000
--	--	--	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			3,616.00	17.0000	14.5000	16.0000
-------------------------------	--	--	----------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-10120 12 In CSP Lin Foot =====

STE C510-011			01/07/99	14.00	55.0000	63.7940	44.9700
NHS 025-1(136)	EL MORO REST AREA		02/18/99	40.00	30.0000	39.5260	41.6300

WEIGHTED AVERAGE FOR THE FIRST QUARTER				54.00	36.4815	45.8177	42.4959
--	--	--	--	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR				54.00	36.4815	45.8177	42.4959
-------------------------------	--	--	--	-------	---------	---------	---------

===== 603-10180 18 In CSP Lin Foot =====

STE C510-011			01/07/99	16.00	60.0000	70.0440	44.9700
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W		03/18/99	131.00	36.0000	35.0000	35.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 147.00 38.6122 43.1974 36.0852

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 128.00 35.0000 29.0275 22.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 128.00 35.0000 29.0275 22.0000

STA 0061-065 *KEYSTONE VILLAGE SKI AREA 08/05/99 75.00 35.0000 31.3900 24.1700

WEIGHTED AVERAGE FOR THE THIRD QUARTER

STA 0061-065 KEYSTONE VILLAGE SKI AREA 10/07/99 75.00 35.0000 37.2300 24.1700

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 75.00 35.0000 37.2300 24.1700

WEIGHTED AVERAGE FOR THE YEAR 350.00 36.5171 35.3593 28.3808

===== 603-10240 24 In CSP Lin Foot =====

STA 079A-009 N. OF BENNETT 02/04/99 60.00 48.0000 40.2750 54.0000

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 297.00 40.0000 63.0000 81.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 357.00 41.3445 56.4604 76.4622

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 12
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-10240 24 In CSP Lin Foot =====

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 66.00 45.0000 33.0025 25.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 66.00 45.0000 33.0025 25.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	120.00	55.0000	52.6667	36.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	55.0000	52.6667	36.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	4.00	55.0000	105.9000	63.6000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	55.0000	105.9000	63.6000
		WEIGHTED AVERAGE FOR THE YEAR		547.00	44.8812	51.8691	61.2823
===== 603-10300	30 In CSP			Lin Foot	=====	=====	=====
STA 079A-009		N. OF BENNETT	02/04/99	100.00	60.0000	50.5500	69.0000
STA 079A-009		N. OF BENNETT					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	60.0000	50.5500	69.0000
		WEIGHTED AVERAGE FOR THE YEAR		100.00	60.0000	50.5500	69.0000
===== 603-10360	36 In CSP			Lin Foot	=====	=====	=====
STA 079A-009		N. OF BENNETT	02/04/99	210.00	65.0000	56.4000	74.0000
STA 079A-009		N. OF BENNETT					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	65.0000	56.4000	74.0000
		WEIGHTED AVERAGE FOR THE YEAR		210.00	65.0000	56.4000	74.0000
===== 603-10420	42 In CSP			Lin Foot	=====	=====	=====
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	4.00	100.0000	109.6875	62.0000
		COLORADO DEPARTMENT OF TRANSPORTATION					
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					
===== 603-10420	42 In CSP			Lin Foot	=====	=====	=====
STA 0852-081		LOUVIERS NORTH INTERSECTION					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	100.0000	109.6875	62.0000
		WEIGHTED AVERAGE FOR THE YEAR		4.00	100.0000	109.6875	62.0000

Item Number	Item Description	Date	Unit	Weighted Avg	Weighted Tot	Weighted Avg	Weighted Tot
603-10780	78 In CSP		Lin Foot				
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	84.50	200.0000	185.1867	170.0000	
BRS-RS (CX) 0012 (27)	E. OF STONEWALL						
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			84.50	200.0000	185.1867	170.0000	
WEIGHTED AVERAGE FOR THE YEAR			84.50	200.0000	185.1867	170.0000	

Item Number	Item Description	Date	Unit	Weighted Avg	Weighted Tot	Weighted Avg	Weighted Tot
603-15090	90 In Equiv CSPA		Lin Foot				
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	64.80	300.0000	228.5767	200.0000	
BRS-RS (CX) 0012 (27)	E. OF STONEWALL						
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			64.80	300.0000	228.5767	200.0000	
WEIGHTED AVERAGE FOR THE YEAR			64.80	300.0000	228.5767	200.0000	

Item Number	Item Description	Date	Unit	Weighted Avg	Weighted Tot	Weighted Avg	Weighted Tot
603-30018	18 In SES		Each				
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	9.00	325.0000	365.0000	230.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	325.0000	365.0000	230.0000	
WEIGHTED AVERAGE FOR THE YEAR			9.00	325.0000	365.0000	230.0000	

Item Number	Item Description	Date	Unit	Weighted Avg	Weighted Tot	Weighted Avg	Weighted Tot
603-30024	24 In SES		Each				
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	400.0000	420.0000	290.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	400.0000	420.0000	290.0000	

Item Number	Item Description	Date	Unit	Weighted Avg	Weighted Tot	Weighted Avg	Weighted Tot
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	3.00	400.0000	289.3333	100.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	400.0000	289.3333	100.0000	
WEIGHTED AVERAGE FOR THE YEAR			7.00	400.0000	350.8235	208.5714	

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-30048	48 In SES		Each	=====	=====	=====
STA 079A-009	N. OF BENNETT	02/04/99	4.00	700.0000	882.5000	1050.0000
STA 079A-009	N. OF BENNETT					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	700.0000	882.5000	1050.0000
	WEIGHTED AVERAGE FOR THE YEAR		4.00	700.0000	882.5000	1050.0000
===== 603-33018	18 In Pipe Safety End Treat		Each	=====	=====	=====
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	3.00	200.0000	1324.0625	730.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	200.0000	1324.0625	730.0000
	WEIGHTED AVERAGE FOR THE YEAR		3.00	200.0000	1324.0625	730.0000
===== 603-33024	24 In Pipe Safety End Treat		Each	=====	=====	=====
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	250.0000	1675.1400	1160.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	250.0000	1675.1400	1160.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	250.0000	1675.1400	1160.0000
===== 603-36018	Place 18 In CSP		Lin Foot	=====	=====	=====
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	22.00	20.0000	40.0300	52.0000
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	20.0000	40.0300	52.0000
	WEIGHTED AVERAGE FOR THE YEAR		22.00	20.0000	40.0300	52.0000
===== 603-36024	Place 24 In CSP		Lin Foot	=====	=====	=====
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	18.00	25.0000	44.6014	56.6500
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 18.00 25.0000 44.6014 56.6500

WEIGHTED AVERAGE FOR THE YEAR 18.00 25.0000 44.6014 56.6500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 603-50003 3 In Plastic Pipe Lin Foot =====

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 3,500.00 7.0000 7.2915 8.0700
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 3,500.00 7.0000 7.2915 8.0700

WEIGHTED AVERAGE FOR THE YEAR 3,500.00 7.0000 7.2915 8.0700

===== 603-50004 4 In Plastic Pipe Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 250.00 18.0000 23.0540 18.5700
 MC C320-001 US 160/UTE MTN REST AREA 03/04/99 166.00 12.0000 18.1400 22.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 416.00 15.6058 22.0227 19.9387

MC 029A-001 AIRPORT RD/SPRING CREEK 05/20/99 364.00 10.0000 10.6443 15.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 364.00 10.0000 10.6443 15.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1,205.00 10.0000 16.3540 16.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,205.00 10.0000 16.3540 16.0000

WEIGHTED AVERAGE FOR THE YEAR 1,985.00 11.1748 15.8627 16.6421

===== 603-50006 6 In Plastic Pipe Lin Foot =====

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 402.00 35.0000 23.8810 25.0000
 STA R400-047 E & W OF STERLING REST AREAS

WEIGHTED AVERAGE FOR THE THIRD QUARTER 402.00 35.0000 23.8810 25.0000

WEIGHTED AVERAGE FOR THE YEAR 402.00 35.0000 23.8810 25.0000

===== 603-50008 8 In Plastic Pipe Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 183.00 20.0000 22.2140 19.2200

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 13
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 603-50008 8 In Plastic Pipe Lin Foot =====
MC C320-001 US 160/UTE MTN REST AREA 03/04/99 309.00 30.0000 24.9800 31.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 492.00 26.2805 23.3291 26.6184

NH 0342-034 Kersey East Widening 07/08/99 100.00 30.0000 54.8350 66.5600

WEIGHTED AVERAGE FOR THE THIRD QUARTER 100.00 30.0000 54.8350 66.5600

WEIGHTED AVERAGE FOR THE YEAR 592.00 26.9088 32.1915 33.3653

===== 603-50010 10 In Plastic Pipe Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1,916.00 22.0000 28.2260 21.7800
NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,916.00 22.0000 28.2260 21.7800

WEIGHTED AVERAGE FOR THE YEAR 1,916.00 22.0000 28.2260 21.7800

===== 603-50012 12 In Plastic Pipe Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 122.00 26.5000 34.8240 35.8700
NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 122.00 26.5000 34.8240 35.8700

WEIGHTED AVERAGE FOR THE YEAR 122.00 26.5000 34.8240 35.8700

===== 603-50018 18 In Plastic Pipe Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	140.00	26.0000	47.3900	43.5500
NHS 025-1(136)	EL MORO REST AREA					

	WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	26.0000	47.3900	43.5500
--	--	--	--------	---------	---------	---------

	WEIGHTED AVERAGE FOR THE YEAR		140.00	26.0000	47.3900	43.5500
--	-------------------------------	--	--------	---------	---------	---------

===== 603-50024 24 In Plastic Pipe Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	140.00	30.0000	58.6200	57.7500
	COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 13		
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-50024 24 In Plastic Pipe Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	217.00	50.0000	95.0000	100.0000
-------------	----------------------------	----------	--------	---------	---------	----------

	WEIGHTED AVERAGE FOR THE FIRST QUARTER		357.00	42.1569	72.5432	83.4314
--	--	--	--------	---------	---------	---------

	WEIGHTED AVERAGE FOR THE YEAR		357.00	42.1569	72.5432	83.4314
--	-------------------------------	--	--------	---------	---------	---------

===== 603-61180 18 In Flexible Pipe Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	15.00	110.0000	38.0000	51.0000
-------------	----------------------------	----------	-------	----------	---------	---------

	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	110.0000	38.0000	51.0000
--	--	--	-------	----------	---------	---------

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	230.00	75.0000	37.2908	37.8900
----------------------	--------------------------	----------	--------	---------	---------	---------

	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		230.00	75.0000	37.2908	37.8900
--	---	--	--------	---------	---------	---------

	WEIGHTED AVERAGE FOR THE YEAR		245.00	77.1429	37.2978	38.6927
--	-------------------------------	--	--------	---------	---------	---------

===== 603-61240 24 In Flexible Pipe Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	31.00	130.0000	42.5000	55.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

	WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	130.0000	42.5000	55.0000
--	--	--	-------	----------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR 31.00 130.0000 42.5000 55.0000

===== 604-00305 Inlet Ty C (5 Ft) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	5.00	1875.0000	1630.7100	1313.5500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	7.00	3000.0000	1775.0000	1850.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	2531.2500	1682.5064	1626.4792

BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	2500.0000	2313.7950	3000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	2500.0000	2313.0000	2205.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	2500.0000	2313.5300	2602.5000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
13:07 Wednesday, April 12, 2000 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-00305 Inlet Ty C (5 Ft) Each =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	2.00	2500.0000	1650.0000	1650.0000
NH 0342-034	Kersey East Widening	07/08/99	5.00	2100.0000	2329.6767	2063.3500
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	2500.0000	1966.6667	1200.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	2.00	2100.0000	1882.5000	2000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	2220.0000	2189.5419	1881.6750

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	7.00	1700.0000	3166.6667	2600.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	9.00	2000.0000	1773.5038	2200.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	2000.0000	2300.5000	2332.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			17.00	1876.4706	2096.8481	2372.4706

WEIGHTED AVERAGE FOR THE YEAR 41.00 2182.3171 2050.8519 2045.6463

===== 604-00310 Inlet Ty C (10 Ft) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	2.00	2275.0000	2422.8900	2004.4500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	3500.0000	2250.0000	2500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	2683.3333	2394.0750	2169.6333

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	2000.0000	4200.0000	3400.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	2500.0000	3439.6562	2185.4000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4.00	2500.0000	2790.8575	3100.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2416.6667	3054.6452	2997.5667
WEIGHTED AVERAGE FOR THE YEAR			9.00	2505.5556	2922.5312	2721.5889

==== 604-00320 Inlet Ty C (20 Ft) Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	4000.0000	4919.9163	6000.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4000.0000	4919.9163	6000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	4919.9163	6000.0000

13:07 Wednesday, April 12, 2000 13

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 604-00350 Inlet Ty C (Spec) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	2475.0000	2650.9200	1314.6000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	4500.0000	3050.0000	4100.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3487.5000	2764.9429	2707.3000
WEIGHTED AVERAGE FOR THE YEAR			2.00	3487.5000	2764.9429	2707.3000

==== 604-00505 Inlet Ty D (5 Ft) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	3000.0000	2150.0000	2300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3000.0000	2150.0000	2300.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	3000.0000	2853.3600	2710.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.0000	2853.3600	2710.0000

ER 5502-036		09/30/99	1.00	2750.0000	2750.0000	2750.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2750.0000	2750.0000	2750.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	2937.5000	2561.6800	2515.0000

==== 604-00510 Inlet Ty D (10 Ft) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	4000.0000	3150.0000	3300.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.0000	3150.0000	3300.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	3150.0000	3300.0000

==== 604-00550 Inlet Ty D (Spec) Each =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	4000.0000	6965.0000	7500.0000
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 13	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 604-00550	Inlet Ty D (Spec)			Each			
STA 0852-081	LOUVIERS NORTH INTERSECTION						
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4000.0000	6965.0000	7500.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	6965.0000	7500.0000	

==== 604-00605 Inlet Ty D (D) (5 Ft) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	5000.0000	4925.0000	4350.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.0000	4925.0000	4350.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 5000.0000 4925.0000 4350.0000

===== 604-13005 Inlet Ty 13 (5 Ft) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 3.00 3100.0000 2050.0000 2100.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 3.00 3100.0000 2050.0000 2100.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1.00 2500.0000 2770.8021 2300.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 2500.0000 2770.8021 2300.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 2000.0000 1984.6725 2600.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 2000.0000 1984.6725 2600.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 6.00 2633.3333 2167.1276 2300.0000

===== 604-13006 Inlet Ty 13 (5 Ft) (Spec) Each =====

BR 0503-052 US 50 E OF SALIDA 05/20/99 1.00 4500.0000 4127.2931 5000.0000
 BR 0503-052 US 50 E OF SALIDA

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 4500.0000 4127.2931 5000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 4500.0000 4127.2931 5000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 604-13010 Inlet Ty 13 (10 Ft) Each =====

CC 2254-061 I-225 AT ALAMEDA 10/28/99 1.00 2500.0000 2924.7038 3500.0000
 CC 2254-061 I-225 AT ALAMEDA

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 2500.0000 2924.7038 3500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 2500.0000 2924.7038 3500.0000

===== 604-13015		Inlet Ty 13 (15 Ft)	Each	=====		
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	3500.0000	4292.1788	6000.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3500.0000	4292.1788	6000.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	3500.0000	4292.1788	6000.0000

===== 604-19105		Inlet Ty R L5 (5 Ft)	Each	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	3400.0000	3750.0000	4000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3400.0000	3750.0000	4000.0000

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	3300.0000	2450.0000	2500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	3300.0000	2450.0000	2500.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	3366.6667	3100.0000	3500.0000

===== 604-19110		Inlet Ty R L5 (10 Ft)	Each	=====		
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	3000.0000	3361.0788	5500.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	3000.0000	3361.0788	5500.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.0000	3361.0788	5500.0000

===== 604-19115		Inlet Ty R L5 (15 Ft)	Each	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	4200.0000	6750.0000	6500.0000
				COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 13		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-19115	Inlet Ty R L5 (15 Ft)	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	1.00	4200.0000	6750.0000	6500.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	4200.0000	6750.0000	6500.0000

===== 604-19205 Inlet Ty R L10 (5 Ft) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	2.00	2925.0000	4769.6900	5028.4500
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2925.0000	4769.6900	5028.4500
WEIGHTED AVERAGE FOR THE YEAR			2.00	2925.0000	4769.6900	5028.4500

===== 604-19210 Inlet Ty R L10 (10 Ft) Each =====

C R100-053	Region 1 Drainage & Str.s	07/08/99	1.00	4000.0000	4000.0000	4000.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	4000.0000	5361.8184	3800.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4000.0000	5167.2729	3900.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	4000.0000	5167.2729	3900.0000

===== 604-19710 Inlet Spec (Trench) (10 Inch) Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	110.00	33.5000	108.6720	113.3600
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			110.00	33.5000	108.6720	113.3600
WEIGHTED AVERAGE FOR THE YEAR			110.00	33.5000	108.6720	113.3600

===== 604-20000 Outlet Structure Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	4000.0000	5537.8965	4700.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	4000.0000	5537.8965	4700.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	5537.8965	4700.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 604-25005		Vane Grate Inlet (5 Ft)	Each =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	9.00	2600.0000	4000.0000	4000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	2600.0000	4000.0000	4000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	3000.0000	2904.7280	2765.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.0000	2904.7280	2765.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4.00	3300.0000	2667.4638	2500.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	3000.0000	3194.3750	3577.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	3240.0000	2726.0094	2715.5000
WEIGHTED AVERAGE FOR THE YEAR			15.00	2840.0000	3129.8302	3489.5000
===== 604-25010		Vane Grate Inlet (10 Ft)	Each =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	3500.0000	4750.0000	4500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3500.0000	4750.0000	4500.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	3700.0000	3905.7600	3700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3700.0000	3905.7600	3700.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	3600.0000	4146.9714	4100.0000
===== 604-25015		Vane Grate Inlet (15 Ft)	Each =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	4000.0000	6500.0000	6000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.0000	6500.0000	6000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	6500.0000	6000.0000

5_Cdbiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-26005	Vane Grate Inlet (D) (5 Ft)		Each	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	4500.0000	6150.0000	6300.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4500.0000	6150.0000	6300.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	9.00	4250.0000	4240.3200	3900.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	4250.0000	4240.3200	3900.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	2.00	4500.0000	4069.4025	3800.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	6.00	4000.0000	4472.0000	5088.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	4125.0000	4310.9610	4766.0000
		WEIGHTED AVERAGE FOR THE YEAR		23.00	4271.7391	4505.6994	4827.3043
=====	604-26010	Vane Grate Inlet (D) (10 Ft)		Each	=====	=====	=====
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	8.00	5000.0000	5263.4400	4500.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	5000.0000	5263.4400	4500.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1.00	5000.0000	6056.5388	5500.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	5.00	6000.0000	5544.5000	6678.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	5833.3333	5690.7968	6481.6667
		WEIGHTED AVERAGE FOR THE YEAR		14.00	5357.1429	5439.4104	5349.2857
=====	604-30005	MH Slab Base (5 Ft)		Each	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	2500.0000	2000.0000	2000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 2500.0000 2000.0000 2000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30005		MH Slab Base (5 Ft)		Each	=====	=====	=====
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	1.00	2000.0000	2812.1634	3000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2000.0000	2812.1634	3000.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1.00	2000.0000	1944.0750	2000.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.0000	1944.0750	2000.0000
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2166.6667	2276.5988	2333.3333
===== 604-30010		MH Slab Base (10 Ft)		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	2.00	2250.0000	2523.2000	1586.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	2750.0000	3550.0000	4600.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	2625.0000	3083.2727	3846.5000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	3.00	2500.0000	3289.4979	3400.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	2500.0000	3289.4979	3400.0000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	3000.0000	5040.0000	4800.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	3.00	2800.0000	2641.1675	2500.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	2880.0000	3346.7065	3420.0000
		WEIGHTED AVERAGE FOR THE YEAR		16.00	2681.2500	3254.4727	3629.5000

===== 604-30015 MH Slab Base (15 Ft) Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 3.00 3050.0000 3118.0600 1665.3000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-30015 MH Slab Base (15 Ft) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 4000.0000 5300.0000 5600.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 5.00 3430.0000 3577.4158 3239.1800

CC 2254-061 I-225 AT ALAMEDA 10/28/99 4.00 3300.0000 4121.1888 5000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4.00 3300.0000 4121.1888 5000.0000

WEIGHTED AVERAGE FOR THE YEAR 9.00 3372.2222 3918.6067 4021.7667

===== 605-00060 6 In PP Underdrain Lin Foot =====

MC 029A-001 AIRPORT RD/SPRING CREEK 05/20/99 200.00 15.0000 23.9200 24.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 200.00 15.0000 23.9200 24.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 692.00 22.0000 11.6500 11.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 692.00 22.0000 11.6500 11.0000

WEIGHTED AVERAGE FOR THE YEAR 892.00 20.4305 14.1266 13.9148

===== 605-00240 24 In PP Underdrain Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 360.00 33.5000 53.9300 55.6500

NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 360.00 33.5000 53.9300 55.6500

WEIGHTED AVERAGE FOR THE YEAR 360.00 33.5000 53.9300 55.6500

===== 605-83001		Geocomp Drain (w/o Pipe)		Sq Yard =====			
BR 0503-052	US 50 E OF SALIDA	05/20/99	665.00	10.0000	14.3835	10.0000	
BR 0503-052	US 50 E OF SALIDA						
WEIGHTED AVERAGE FOR THE SECOND QUARTER			665.00	10.0000	14.3835	10.0000	
WEIGHTED AVERAGE FOR THE YEAR			665.00	10.0000	14.3835	10.0000	
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 14			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 605-83002		Geocomp Drain (w/ Pipe)		Sq Yard =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	305.00	25.0000	18.5000	15.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			305.00	25.0000	18.5000	15.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2,434.00	12.0000	12.5175	11.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,434.00	12.0000	12.5175	11.0000	
WEIGHTED AVERAGE FOR THE YEAR			2,739.00	13.4476	12.6992	11.4454	

===== 605-84000		Subsurface Drain Outlet		Lin Foot =====			
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	63.00	25.0000	62.0500	20.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	349.00	60.0000	11.6188	13.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			412.00	54.6481	16.7317	14.0704	
WEIGHTED AVERAGE FOR THE YEAR			412.00	54.6481	16.7317	14.0704	

===== 606-00301		Gdrail Ty 3 (6-3)		Lin Foot =====			
NH 0503-056	WILLIAMSBURG S/O FLORENCE	01/07/99	2,612.50	14.0000	12.5000	11.5000	
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	150.00	15.0000	23.1683	31.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,031.00	15.0000	12.7500	12.5000	

WEIGHTED AVERAGE FOR THE FIRST QUARTER 5,793.50 14.5491 13.0552 12.5280

IM 0703-252	I-70, US 6 & SH 119	04/01/99	450.00	25.0000	35.5375	53.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	6,530.00	11.0000	12.9300	14.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1,400.00	14.0000	13.7060	14.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	150.00	15.0000	32.2714	20.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	112.50	18.0000	17.8500	14.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 8,642.50 12.3755 14.4208 16.1413

BR 0243-054	FALCON AREA BRIDGES	07/15/99	687.50	14.0000	12.0286	12.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 14		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 606-00301	Gdrail Ty 3 (6-3)		Lin Foot	=====	=====	=====
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	300.00	20.0000	16.0000	14.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	475.00	17.0000	15.8733	15.6200
C 0702-221	FRISCO ROUNDABOUT	08/19/99	170.00	20.0000	21.9450	17.6000
IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	3,750.00	15.0000	12.3000	12.0000
C 0241-036	SH 24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	10,155.00	12.5000	11.0067	10.4000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 11,312.50 12.9028 11.3662 10.7009

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	375.00	16.0000	16.0550	15.6200
FC-NH(CX) 024-3 (036)	SH 24 & I-70, W OF LIMON	10/21/99	1,000.00	13.0000	11.6292	11.0200
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	4,537.00	16.0000	17.2500	16.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	6,638.00	12.0000	11.8925	11.6000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	700.00	15.0000	12.8050	13.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	500.00	18.0000	13.0000	13.0000
IM 0761-177	I-76 GUARDRAIL UPGRADE	11/18/99	1,000.00	15.0000	12.5000	12.5000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	9,446.00	10.0000	11.0200	11.0000
BRS-RS(CX) 0012 (27)	E. OF STONEWALL	12/09/99	2,037.50	13.0000	12.8983	12.5000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	3,245.00	13.0000	12.4375	13.6000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	300.00	14.0000	14.2956	12.2500

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 29,778.50 12.5285 12.5587 12.4839

=====

WEIGHTED AVERAGE FOR THE YEAR 55,527.00 12.7918 12.7734 12.6945

===== 606-00350 Gdrail Ty 3 (D) (6-3) Lin Foot =====

NH 0503-056		01/07/99	25.00	20.0000	20.8000	20.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	436.00	23.0000	18.5000	19.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			461.00	22.8373	18.7884	19.0542
--	--	--	--------	---------	---------	---------

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	30,596.00	25.0000	16.2700	13.6000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	120.00	22.0000	24.6767	25.0300

WEIGHTED AVERAGE FOR THE THIRD QUARTER			30,596.00	25.0000	16.2700	13.6000
--	--	--	-----------	---------	---------	---------

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	120.00	24.0000	25.1550	25.0300
--------------	---------------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			120.00	24.0000	25.1550	25.0300
---	--	--	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			31,177.00	24.9642	16.3426	13.7246
-------------------------------	--	--	-----------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-00400 Gdrail Ty 4 Lin Foot =====

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	10.00	500.0000	169.2667	247.8000
IM 0252-327	S. of Monument, Safety Impr.					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	500.0000	169.2667	247.8000
--	--	--	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			10.00	500.0000	169.2667	247.8000
-------------------------------	--	--	-------	----------	----------	----------

===== 606-00420 Gdrail Ty 4 (Sty CA) Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,349.00	45.0000	46.0000	52.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,349.00	45.0000	46.0000	52.0000
--	--	--	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			3,349.00	45.0000	46.0000	52.0000
-------------------------------	--	--	----------	---------	---------	---------

===== 606-00450		Gdrail Ty 4 (Sty CE)	Lin Foot	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	231.00	65.0000	107.5000	150.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			231.00	65.0000	107.5000	150.0000
WEIGHTED AVERAGE FOR THE YEAR			231.00	65.0000	107.5000	150.0000

===== 606-00465		Gdrail Ty 4 (P-P)	Lin Foot	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	266.00	50.0000	19.0000	13.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			266.00	50.0000	19.0000	13.0000

CC 0701-147	LOMA POE	05/27/99	400.00	20.0000	29.5000	32.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	2,220.00	25.0000	24.3100	20.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,620.00	24.2366	24.6589	21.8321

CC 2254-061	I-225 AT ALAMEDA	10/28/99	240.00	25.0000	27.5550	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			240.00	25.0000	27.5550	20.0000
WEIGHTED AVERAGE FOR THE YEAR			3,126.00	26.4875	24.8366	20.9399

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-00701		Gdrail (Cable)	Lin Foot	=====		
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	917.00	10.0000	11.4200	8.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			917.00	10.0000	11.4200	8.0000
WEIGHTED AVERAGE FOR THE YEAR			917.00	10.0000	11.4200	8.0000

===== 606-00705		Gdrail Ty 7 (Spec)	Lin Foot	=====		
-----------------	--	--------------------	----------	-------	--	--

CC 0701-147	LOMA POE	05/27/99	20.00	150.0000	117.5000	125.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	186.00	55.0000	65.6520	35.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			206.00	64.2233	67.7901	43.7379

STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	610.00	100.0000	145.2100	125.6300
WEIGHTED AVERAGE FOR THE THIRD QUARTER		

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	610.00	110.0000	154.7550	137.2200
CC 2254-061	I-225 AT ALAMEDA	10/28/99	561.00	150.0000	44.2238	38.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,171.00	129.1631	83.1522	89.6859
WEIGHTED AVERAGE FOR THE YEAR			1,377.00	119.4481	81.2655	82.8121

===== 606-00710 Gdrail Ty 7 (Sty CA) Lin Foot =====

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4,334.00	38.0000	50.1400	34.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	240.00	65.0000	54.8000	50.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,574.00	39.4167	50.3845	34.8395

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	13,178.00	35.0000	42.5750	40.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13,178.00	35.0000	42.5750	40.3000
WEIGHTED AVERAGE FOR THE YEAR			17,752.00	36.1380	44.9380	38.8930

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-00720 Gdrail Ty 7 (Sty CC) Lin Foot =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	17,357.95	35.0000	30.2000	28.0000
------------	---------------------------	----------	-----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 17,357.95 35.0000 30.2000 28.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 125.00 175.0000 58.2275 50.0000
 NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 491.00 40.0000 70.7000 67.8000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 616.00 67.3945 66.4920 64.1880
 WEIGHTED AVERAGE FOR THE YEAR 17,973.95 36.1102 31.3985 29.2402

===== 606-00730 Gdrail Ty 7 (Sty CD) Lin Foot =====

IM R600-113 R6 GUARDRAIL IMPROVEMENTS 04/22/99 100.00 40.0000 174.0000 70.0000
 IM R600-113 R6 GUARDRAIL IMPROVEMENTS

WEIGHTED AVERAGE FOR THE SECOND QUARTER 100.00 40.0000 174.0000 70.0000
 WEIGHTED AVERAGE FOR THE YEAR 100.00 40.0000 174.0000 70.0000

===== 606-00745 Gdrail Ty 7 (Sty CE) (Conc Glare Screen) Lin Foot =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 450.00 125.0000 134.2000 90.0000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 450.00 125.0000 134.2000 90.0000
 WEIGHTED AVERAGE FOR THE YEAR 450.00 125.0000 134.2000 90.0000

===== 606-01320 End Anchor Ty 3B Each =====

C 0241-036 SH_24 GDRAIL, LAKE/EAGLE COUNT 09/16/99 5.00 750.0000 568.3333 780.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 750.0000 568.3333 780.0000

STA 149A-016 POWDERHORN NORTH AND SOUTH 12/09/99 4.00 750.0000 548.0000 410.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-01320		End Anchor Ty 3B	Each	=====		
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	2.00	300.0000	461.2311	425.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	600.0000	506.8989	415.0000
WEIGHTED AVERAGE FOR THE YEAR			11.00	668.1818	524.2860	580.9091

===== 606-01340		End Anchor Ty 3D	Each	=====		
NH 0503-056		01/07/99	3.00	450.0000	436.0000	500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	450.0000	436.0000	500.0000

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	2000.0000	670.6250	535.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	6.00	450.0000	576.0000	470.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	500.0000	698.6557	700.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	4.00	450.0000	529.0000	460.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	583.3333	580.8703	491.2500

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	6.00	500.0000	403.3333	360.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	500.0000	581.6667	430.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	500.0000	592.7300	475.0000
IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	8.00	600.0000	592.5000	700.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	500.0000	443.0635	383.1250

CC 2254-061	I-225 AT ALAMEDA	10/28/99	7.00	500.0000	374.4475	365.0000
IM 0761-177	I-76 GUARDRAIL UPGRADE	11/18/99	8.00	600.0000	450.0000	450.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	8.00	500.0000	419.7500	424.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	534.7826	395.8444	415.0870
WEIGHTED AVERAGE FOR THE YEAR			46.00	535.8696	462.3826	434.9348

===== 606-01350		End Anchor Ty 3E	Each	=====		
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	4.00	800.0000	667.4800	280.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01350		End Anchor Ty 3E		Each			
BRO C140-004		WILLIAMSBURG S/O FLORENCE					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	800.0000	667.4800	280.0000
		WEIGHTED AVERAGE FOR THE YEAR		4.00	800.0000	667.4800	280.0000
===== 606-01360		End Anchor Ty 3F		Each			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	2000.0000	2450.0000	2700.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.0000	2450.0000	2700.0000
IM 0703-252		I-70, US 6 & SH 119	04/01/99	2.00	4000.0000	4745.3125	4715.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4000.0000	4745.3125	4715.0000
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3333.3333	4286.2500	4043.3333
===== 606-01370		End Anchor Ty 3G		Each			
NH 0503-056			01/07/99	4.00	1000.0000	830.0000	750.0000
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	4.00	800.0000	1082.0117	1020.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	1000.0000	877.5000	810.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	933.3333	953.6208	860.0000
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	24.00	700.0000	986.0000	1050.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	3.00	850.0000	970.0000	800.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	716.6667	984.2222	1022.2222
IM 0252-327		S. of Monument, Safety Impr.	07/01/99	2.00	1000.0000	825.0000	880.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	12.00	800.0000	818.7143	780.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	1000.0000	1092.6667	1078.0000
IM 0761-177		*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	4.00	1000.0000	1082.5000	750.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 14.00 828.5714 819.1333 794.2857
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 14
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 606-01370 End Anchor Ty 3G Each =====

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	1000.0000	1105.8950	1078.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	8.00	550.0000	852.0962	833.1800
CC 2254-061		I-225 AT ALAMEDA	10/28/99	7.00	1000.0000	862.9000	840.0000
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	4.00	1000.0000	852.5000	700.0000
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	4.00	800.0000	840.0000	840.0000
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	4.00	850.0000	899.4767	1000.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	7.00	900.0000	888.8750	980.5000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	3.00	800.0000	826.3056	765.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 38.00 834.2105 863.3586 866.8932
 =====

WEIGHTED AVERAGE FOR THE YEAR 91.00 811.5385 894.4351 900.9004
 =====

===== 606-01380 End Anchor Ty 3H Each =====

NH 0503-056			01/07/99	3.00	600.0000	556.0000	550.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	700.0000	550.0000	575.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 5.00 640.0000 554.7368 560.0000

IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	21.00	600.0000	590.0000	600.0000
-------------	--	---------------------------	----------	-------	----------	----------	----------

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 21.00 600.0000 590.0000 600.0000

IM 0761-177		*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	4.00	550.0000	810.0000	650.0000
-------------	--	------------------------------	----------	------	----------	----------	----------

 WEIGHTED AVERAGE FOR THE THIRD QUARTER

CC 2254-061	I-225 AT ALAMEDA	10/28/99	5.00	600.0000	473.7875	460.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	4.00	600.0000	527.5000	100.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	5.00	600.0000	537.6500	540.6000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 14.00 600.0000 504.3393 385.9286

WEIGHTED AVERAGE FOR THE YEAR 40.00 605.0000 552.1851 520.0750

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 15
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 606-01385 End Anchor Ty 3J Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	700.0000	665.0000	660.0000
-------------	----------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 700.0000 665.0000 660.0000

STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	2.00	700.0000	884.0000	1000.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	3.00	700.0000	751.4567	750.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	600.0000	780.5289	720.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 683.3333 794.3508 828.3333

WEIGHTED AVERAGE FOR THE YEAR 10.00 690.0000 771.3551 761.0000

==== 606-01390 End Anchor Ty 3K Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	800.0000	662.5000	675.0000
-------------	----------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3.00 800.0000 662.5000 675.0000

STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	2.00	650.0000	730.0000	700.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	3.00	800.0000	768.9567	750.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	700.0000	736.1978	675.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 733.3333 750.4595 720.8333

WEIGHTED AVERAGE FOR THE YEAR 9.00 755.5556 738.1860 705.5556

==== 606-01410 End Anchorage (Cable) Each =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 4.00 1800.0000 1820.0000 1300.0000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4.00 1800.0000 1820.0000 1300.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 1800.0000 1820.0000 1300.0000

==== 606-01460 Median Terminal Each =====

NH 0503-056 01/07/99 2.00 3500.0000 3800.0000 3800.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 3500.0000 3800.0000 3800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

==== 606-01460 Median Terminal Each =====

IM R600-113 R6 GUARDRAIL IMPROVEMENTS 04/22/99 9.00 4000.0000 3971.0000 4600.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 9.00 4000.0000 3971.0000 4600.0000

IM 0252-327 S. of Monument, Safety Impr. 07/01/99 4.00 5000.0000 3645.0000 3135.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 5000.0000 3645.0000 3135.0000

WEIGHTED AVERAGE FOR THE YEAR 15.00 4200.0000 3887.0896 4102.6667

==== 606-02001 End Anchor (SRT) Each =====

NH 0503-056 01/07/99 4.00 2000.0000 1620.0000 1500.0000

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 15.00 2000.0000 1590.0000 1400.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 19.00 2000.0000 1602.0000 1421.0526

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	3000.0000	2294.8125	2168.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	9.00	1700.0000	1730.0000	1800.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	3.00	1800.0000	1469.4000	1600.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	1823.0769	1659.6361	1782.1538

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	2000.0000	1733.3333	1700.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	3.00	2000.0000	1543.0000	1529.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	2000.0000	1850.6850	1570.0000
C 0241-036	SH_24 GDRAIL,LAKE/EAGLE COUNT	09/16/99	30.00	1900.0000	1701.6667	1220.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			32.00	1906.2500	1705.8039	1245.9375

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	2000.0000	1563.4625	1529.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 15		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02001	End Anchor (SRT)		Each	=====	=====	=====
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	8.00	1800.0000	1356.7131	1278.2300
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	4.00	2000.0000	2080.0000	1400.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	9.00	1700.0000	1330.7100	1285.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	5.00	1750.0000	2433.0000	2600.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	24.00	1500.0000	1761.0000	1700.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	10.00	1750.0000	1512.2867	1500.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	6.00	1800.0000	1371.0000	1484.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	1700.0000	1344.2389	1220.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			68.00	1683.0882	1581.3869	1585.9388
WEIGHTED AVERAGE FOR THE YEAR			132.00	1796.5909	1610.1361	1499.1048

===== 606-02003	End Anchor (Nonflared)		Each	=====	=====	=====
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	1800.0000	2013.6257	500.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	7.00	2000.0000	1737.0000	1700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	1975.0000	1783.1043	1550.0000

===== 606-10405		Brdg Rail Ty 4 (Spec)	Lin Foot	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	215.00	235.0000	142.0000	84.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			215.00	235.0000	142.0000	84.0000
WEIGHTED AVERAGE FOR THE YEAR			215.00	235.0000	142.0000	84.0000

===== 606-10700		Brdg Rail Ty 7	Lin Foot	=====		
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	595.00	55.0000	87.5285	48.3300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4,190.00	70.0000	51.8013	60.0000
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	110.00	70.0000	143.2967	110.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,895.00	68.1767	59.8351	59.7051
WEIGHTED AVERAGE FOR THE YEAR			4,895.00	68.1767	59.8351	59.7051

===== 606-10750		Brdg Rail Ty 7R	Lin Foot	=====		
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1,064.00	75.0000	78.9500	84.8000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,064.00	75.0000	78.9500	84.8000
WEIGHTED AVERAGE FOR THE YEAR			1,064.00	75.0000	78.9500	84.8000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-11000		Brdg Rail Ty 10	Lin Foot	=====		
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	130.00	65.0000	57.0950	51.3000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	65.0000	57.0950	51.3000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,059.00	60.0000	71.9269	68.8900
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	330.00	60.0000	60.0000	60.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1,389.00	60.0000	71.6477	66.7779
WEIGHTED AVERAGE FOR THE YEAR	1,519.00	60.4279	70.8847	65.4533

===== 606-11010 Brdg Rail Ty 10R Lin Foot =====

NH 0503-056	01/07/99	726.30	65.0000	64.6000	62.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		726.30	65.0000	64.6000	62.0000

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4,892.00	80.0000	62.2000	63.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,892.00	80.0000	62.2000	63.0000

IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	2,426.00	100.0000	153.8600	165.7200
WEIGHTED AVERAGE FOR THE THIRD QUARTER		

NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	141.00	75.0000	139.7917	130.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			141.00	75.0000	139.7917	130.0000
WEIGHTED AVERAGE FOR THE YEAR			5,759.30	77.9860	64.7696	64.5142

===== 606-11020 Brdg Rail Ty 10H Lin Foot =====

BR 0243-054	FALCON AREA BRIDGES	07/15/99	194.00	100.0000	64.8357	70.0000
-------------	---------------------	----------	--------	----------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-11020	BR 0243-054	Brdg Rail Ty 10H FALCON AREA BRIDGES		Lin Foot			
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		194.00	100.0000	64.8357	70.0000
		WEIGHTED AVERAGE FOR THE YEAR		194.00	100.0000	64.8357	70.0000

===== 606-11030		Brdg Rail Ty 10M	Lin Foot	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	290.00	80.0000	85.0000	85.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			290.00	80.0000	85.0000	85.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	400.00	80.0000	75.5144	86.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			400.00	80.0000	75.5144	86.0000
WEIGHTED AVERAGE FOR THE YEAR			690.00	80.0000	76.8306	85.5797

===== 606-11032		Brdg Rail Ty 10M (Spec)	Lin Foot	=====		
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,539.00	225.0000	215.0000	205.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,539.00	225.0000	215.0000	205.0000
WEIGHTED AVERAGE FOR THE YEAR			3,539.00	225.0000	215.0000	205.0000

===== 607-00000		Line Post	Each	=====		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	83.00	35.0000	9.9780	10.4400
WEIGHTED AVERAGE FOR THE FIRST QUARTER			83.00	35.0000	9.9780	10.4400

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	624.00	15.0000	6.8367	10.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			624.00	15.0000	6.8367	10.0000
WEIGHTED AVERAGE FOR THE YEAR			707.00	17.3479	7.1501	10.0517

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-00005		End Post	Each	=====		
-----------------	--	----------	------	-------	--	--

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	4.00	125.0000	165.0000	145.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	6.00	105.0000	167.5880	21.4400
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	14.00	125.0000	135.0000	135.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	120.0000	154.1091	108.2767

BR 0503-052	US 50 E OF SALIDA	05/20/99	4.00	125.0000	315.4630	135.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	125.0000	315.4630	135.0000

NH 0342-034	Kersey East Widening	07/08/99	7.00	120.0000	114.1467	85.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2.00	100.0000	124.2857	90.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	115.5556	116.6814	86.1111

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	11.00	100.0000	105.8823	93.1500
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	36.00	115.0000	201.7100	80.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	111.4894	163.5391	83.0777
WEIGHTED AVERAGE FOR THE YEAR			84.00	115.0000	168.8588	93.0749

==== 607-00010 Corner and Line Br Post Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	46.00	150.0000	151.3333	174.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	8.00	135.0000	230.2580	18.0400
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	326.00	160.0000	90.0000	10.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			380.00	158.2632	106.9570	30.0219

BR 0503-052	US 50 E OF SALIDA	05/20/99	8.00	175.0000	385.0300	170.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	175.0000	385.0300	170.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-00010 Corner and Line Br Post Each =====

NH 0342-034	Kersey East Widening	07/08/99	4.00	150.0000	137.6833	110.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2.00	150.0000	181.1429	125.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	150.0000	153.6947	115.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	17.00	150.0000	130.7808	113.8500
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	72.00	150.0000	250.2283	150.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			89.00	150.0000	209.8027	143.0949
WEIGHTED AVERAGE FOR THE YEAR			483.00	156.9151	163.9090	54.2314

===== 607-01000 Fence BW MP Lin Foot =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	1,970.00	3.0000	8.5315	2.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,970.00	3.0000	8.5315	2.0000

NH 0342-034	Kersey East Widening	07/08/99	1,270.00	2.0000	1.8667	1.1500
BR 0243-054	FALCON AREA BRIDGES	07/15/99	600.00	4.0000	2.2214	1.1500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,870.00	2.6417	1.9927	1.1500
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	12,475.00	1.3000	1.3569	0.9300
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	11,429.00	2.0000	1.7817	1.7500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,904.00	1.6347	1.4831	1.3221
WEIGHTED AVERAGE FOR THE YEAR			27,744.00	1.7995	2.0355	1.3586

===== 607-11200 Fence CW MP Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,230.00	2.3500	3.2720	2.2600
----------------	-------------------	----------	----------	--------	--------	--------

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11200	Fence CW MP		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,230.00	2.3500	3.2720	2.2600
		WEIGHTED AVERAGE FOR THE YEAR		1,230.00	2.3500	3.2720	2.2600
=====	607-11300	Fence CW TWP		Lin Foot	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	6,591.00	4.5000	4.2500	6.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,591.00	4.5000	4.2500	6.0000
		WEIGHTED AVERAGE FOR THE YEAR		6,591.00	4.5000	4.2500	6.0000
=====	607-11455	Fence Wood		Lin Foot	=====	=====	=====
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	173.00	35.0000	33.0000	26.0000
MC C320-001		US 160/UTE MTN REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		173.00	35.0000	33.0000	26.0000
		WEIGHTED AVERAGE FOR THE YEAR		173.00	35.0000	33.0000	26.0000
=====	607-11460	Fence Wood Rail		Lin Foot	=====	=====	=====
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	500.00	10.0000	19.9424	19.0000
STA R400-047		E & W OF STERLING REST AREAS					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		500.00	10.0000	19.9424	19.0000
		WEIGHTED AVERAGE FOR THE YEAR		500.00	10.0000	19.9424	19.0000
=====	607-11525	Fence (Plastic)		Lin Foot	=====	=====	=====
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	400.00	2.5000	5.2044	4.3000
BR 0403-034		N OF I-70, W OF GOLDEN					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	400.00	2.5000	5.2044	4.3000
WEIGHTED AVERAGE FOR THE YEAR	400.00	2.5000	5.2044	4.3000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11580		Fence (Temp)		Lin Foot			
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	500.00	1.8000	6.3250	2.6500
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	4,000.00	3.0000	2.0500	2.1000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,500.00	2.8667	2.5250	2.1611
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	1,600.00	2.5000	2.6200	3.0000
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	1,920.00	2.5000	3.5400	3.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,520.00	2.5000	3.2432	3.0000
C R100-053		Region 1 Drainage & Str.s	07/08/99	50.00	3.0000	1.8000	1.8000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	902.00	2.5000	2.0429	1.5500
STS R600-126		*Region 6 Signal Imp.s	07/22/99	200.00	5.0000	3.9750	3.9500
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	800.00	2.5000	3.0000	2.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	400.00	4.0000	3.3600	2.0800
STS R600-126		*Region 6 Signal Imp.s	09/16/99	200.00	5.0000	3.9500	3.9000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,752.00	2.5143	2.3036	1.7626
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	400.00	4.0000	3.5275	2.5400
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	100.00	5.0000	2.5000	2.5000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	2,100.00	1.6000	2.5262	0.8300
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	120.00	2.5000	15.3000	8.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	500.00	2.5000	2.7900	2.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	1,150.00	2.5000	2.6250	2.3000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,370.00	2.2620	2.8082	1.7423
		WEIGHTED AVERAGE FOR THE YEAR		14,142.00	2.5449	2.8301	2.1911

===== 607-13000		Fence Msnry (Sound)	Sq Foot =====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	7,559.00	15.0000	15.7463	14.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7,559.00	15.0000	15.7463	14.0000
WEIGHTED AVERAGE FOR THE YEAR			7,559.00	15.0000	15.7463	14.0000
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

13:07 Wednesday, April 12, 2000 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-15100		Fence (Sound)	Sq Foot =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	16,700.00	20.0000	29.0000	28.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			16,700.00	20.0000	29.0000	28.0000
WEIGHTED AVERAGE FOR THE YEAR			16,700.00	20.0000	29.0000	28.0000

===== 607-52900		Line Post (CL)	Each =====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	207.00	50.0000	36.0938	33.5000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			207.00	50.0000	36.0938	33.5000
WEIGHTED AVERAGE FOR THE YEAR			207.00	50.0000	36.0938	33.5000

===== 607-52905		End Post (CL)	Each =====			
STE C510-011		01/07/99	2.00	150.0000	159.2420	56.2100
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	150.0000	159.2420	56.2100
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	4.00	125.0000	147.1250	215.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	125.0000	147.1250	215.0000

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	3.00	200.0000	196.7500	150.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	200.0000	196.7500	150.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2.00	180.0000	129.7746	139.7300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	11.00	125.0000	87.6688	70.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	133.4615	97.2718	80.7277

	WEIGHTED AVERAGE FOR THE YEAR		22.00	142.5000	114.4501	112.3582
--	-------------------------------	--	-------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 607-52910 Corner and Line Br Post (CL) Each =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	4.00	175.0000	204.3750	325.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	175.0000	204.3750	325.0000

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	2.00	300.0000	246.2500	160.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	300.0000	246.2500	160.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	10.00	175.0000	118.2375	80.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	175.0000	118.2375	80.0000
	WEIGHTED AVERAGE FOR THE YEAR		16.00	190.6250	141.3365	151.2500

===== 607-53137 Fence CL (Spec) (36 In) Lin Foot =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	1,812.00	20.0000	20.4088	25.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	984.00	25.0000	30.0000	23.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2,796.00	21.7597	22.4569	24.2961
	=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR	2,796.00	21.7597	22.4569	24.2961

===== 607-53148 Fence CL (48 In) Lin Foot =====

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	357.00	10.0000	17.7500	15.0000
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		357.00	10.0000	17.7500	15.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,608.00	8.0000	8.2900	6.3100
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,608.00	8.0000	8.2900	6.3100

	WEIGHTED AVERAGE FOR THE YEAR		1,965.00	8.3634	8.8949	7.8888
--	-------------------------------	--	----------	--------	--------	--------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
13:07 Wednesday, April 12, 2000 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-53160 Fence CL (60 In) Lin Foot =====

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	50.00	18.0000	47.5857	15.0000
MC 029A-001	AIRPORT RD/SPRING CREEK					
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	18.0000	47.5857	15.0000

	WEIGHTED AVERAGE FOR THE YEAR		50.00	18.0000	47.5857	15.0000
--	-------------------------------	--	-------	---------	---------	---------

===== 607-53172 Fence CL (72 In) Lin Foot =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1,220.00	9.0000	11.2425	10.5000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1,048.00	14.0000	25.9000	12.5000
			-----	-----	-----	-----

	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,268.00	11.3104	18.8320	11.4242
--	---	--	----------	---------	---------	---------

CC 2254-061	I-225 AT ALAMEDA	10/28/99	2,225.00	8.0000	5.3388	5.6000
			-----	-----	-----	-----

	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,225.00	8.0000	5.3388	5.6000
--	---	--	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR 4,493.00 9.6710 10.2296 8.5400

===== 607-53173 Fence CL (Spec) (72 In) Lin Foot =====

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 512.00 12.0000 37.5377 26.9100
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 512.00 12.0000 37.5377 26.9100

WEIGHTED AVERAGE FOR THE YEAR 512.00 12.0000 37.5377 26.9100

===== 607-60112 12 Ft Gate Each =====

BRS-RS(CX) 0012(27) E. OF STONEWALL 12/09/99 4.00 700.0000 477.8817 1500.0000
 BRS-RS(CX) 0012(27) E. OF STONEWALL

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4.00 700.0000 477.8817 1500.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 700.0000 477.8817 1500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 607-60116 16 Ft Gate Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 2.00 175.0000 413.0260 1200.1300
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 175.0000 413.0260 1200.1300

WEIGHTED AVERAGE FOR THE YEAR 2.00 175.0000 413.0260 1200.1300

===== 607-60120 20 Ft Gate Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 600.0000 355.0000 460.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 600.0000 355.0000 460.0000

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1.00 550.0000 439.4207 370.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 550.0000 439.4207 370.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 3.00 583.3333 405.6524 430.0000

===== 607-60266 16 Ft Gate D (CL) Each =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 1.00 650.0000 1193.0000 915.0000
 NH 4701-95 C 470 MORRISON RD TO I 70

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 650.0000 1193.0000 915.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 650.0000 1193.0000 915.0000

===== 607-60620 Road Closure Gate Each =====

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 2.00 8500.0000 5529.6108 5268.1500
 STA 086A-035 SH 86 IMPROVEMENTS 12/02/99 3.00 9000.0000 8965.0000 8000.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 5.00 8800.0000 6786.4605 6907.2600
 =====
 WEIGHTED AVERAGE FOR THE YEAR 5.00 8800.0000 6786.4605 6907.2600

===== 608-00000 Conc Sidewalk Sq Yard =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1,249.00 22.0000 25.0000 25.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 608-00000 Conc Sidewalk Sq Yard =====
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1,346.00 50.0000 34.0000 36.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 2,595.00 36.5233 29.6682 30.7056

C R100-053 Region 1 Drainage & Str.s 07/08/99 335.00 30.0000 22.0000 22.0000
 STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1,956.00 30.0000 25.6833 22.0000
 C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 926.00 27.0000 27.3333 24.0000
 IM 0703-263 HOGBACK PARK & RIDE 08/12/99 460.00 32.0000 34.2500 24.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 3,677.00 29.4947 26.8285 22.7539

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	185.00	30.0000	29.0000	29.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	508.00	30.0000	39.9077	47.6100
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	754.00	24.0000	30.0800	25.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,447.00	26.8735	36.2077	33.4491
WEIGHTED AVERAGE FOR THE YEAR			7,719.00	31.3662	30.3359	27.4320

==== 608-00005 Conc Sidewalk (Spec) Sq Yard =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	769.00	35.0000	47.4133	34.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			769.00	35.0000	47.4133	34.0000
WEIGHTED AVERAGE FOR THE YEAR			769.00	35.0000	47.4133	34.0000

==== 608-00010 Conc Curb Ramp Sq Yard =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	28.00	40.0000	46.5760	39.3800
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	50.00	60.0000	53.0000	55.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			78.00	52.8205	49.2527	49.3928

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 107.00 40.0000 60.2667 80.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 608-00010 Conc Curb Ramp Sq Yard =====						
STS R600-126	*Region 6 Signal Imp.s	07/22/99	16.00	80.0000	87.5000	63.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	39.00	50.0000	49.0000	50.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	78.00	48.0000	51.0000	70.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	16.00	80.0000	88.0000	63.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			224.00	44.5268	56.3363	71.2946

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	327.00	50.0000	27.0000	27.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	44.00	50.0000	59.2200	62.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			371.00	50.0000	39.9587	31.1509
WEIGHTED AVERAGE FOR THE YEAR			673.00	48.5052	50.5997	46.6265

==== 608-00060 Stone Pavers Sq Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	9,557.00	7.0000	16.2460	16.7300
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,557.00	7.0000	16.2460	16.7300
WEIGHTED AVERAGE FOR THE YEAR			9,557.00	7.0000	16.2460	16.7300

==== 608-00350 Conc Sidewalk (C) Sq Yard =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	559.00	22.0000	39.4380	40.4400
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			559.00	22.0000	39.4380	40.4400
WEIGHTED AVERAGE FOR THE YEAR			559.00	22.0000	39.4380	40.4400

==== 608-00400 Conc Sidewalk (C) (EA) Sq Yard =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	3,472.00	22.0000	38.3400	39.0500
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,472.00	22.0000	38.3400	39.0500
WEIGHTED AVERAGE FOR THE YEAR			3,472.00	22.0000	38.3400	39.0500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==== 608-10010		Sidewalk Drain		Each			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	1000.0000	1525.0000	1550.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	1000.0000	1525.0000	1550.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 1000.0000 1525.0000 1550.0000

===== 609-20010 Curb Ty 2 B Lin Foot =====

STA 0711-013 N & S OF LIMON 01/14/99 100.00 11.0000 28.0500 25.0000
 STA 0711-013 N & S OF LIMON

WEIGHTED AVERAGE FOR THE FIRST QUARTER 100.00 11.0000 28.0500 25.0000

WEIGHTED AVERAGE FOR THE YEAR 100.00 11.0000 28.0500 25.0000

===== 609-21010 C and G Ty 2 I-B Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1,599.00 8.0000 10.0920 9.7100
 MC C320-001 US 160/UTE MTN REST AREA 03/04/99 702.00 11.0000 13.0250 12.5000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 879.00 17.0000 17.0000 18.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3,180.00 11.1500 11.5496 12.6174

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1,581.00 11.0000 14.4000 12.0000
 C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 1,019.00 15.0000 12.5000 14.0000
 C R200-078 LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99 125.00 20.0000 21.1667 15.0000
 C 0702-221 FRISCO ROUNDABOUT 08/19/99 321.00 17.0000 25.8600 25.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3,046.00 13.3398 14.7014 14.1622

STE C010-043 E&W OF COLFAX SIGNALS 10/07/99 160.00 15.0000 12.0000 12.0000
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 6,504.00 9.0000 10.3969 8.2800
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 84.00 12.0000 28.1000 25.0000
 R600-143 MEDIAN LEFT TURN LANE CLOSURE 10/28/99 430.00 15.0000 22.5000 22.5000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 7,178.00 9.5283 10.5476 9.4104

WEIGHTED AVERAGE FOR THE YEAR 13,404.00 10.7792 11.1598 11.2511

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 609-21011 C and G Ty 2 I-M Lin Foot =====

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	190.00	20.0000	17.1000	16.8000
IM 0252-327	S. of Monument, Safety Impr.					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			190.00	20.0000	17.1000	16.8000
--	--	--	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			190.00	20.0000	17.1000	16.8000
-------------------------------	--	--	--------	---------	---------	---------

===== 609-21020 C and G Ty 2 II-B Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,563.00	8.5000	11.5360	12.0800
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	233.00	13.0000	14.8100	13.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2,082.00	18.0000	19.0000	21.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,878.00	13.8707	14.1560	16.9242
--	--	--	----------	---------	---------	---------

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	30.00	25.0000	18.5643	15.0000
-------------	-------------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	25.0000	18.5643	15.0000
---	--	--	-------	---------	---------	---------

C R100-053	Region 1 Drainage & Str.s	07/08/99	60.00	18.0000	10.0000	10.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	2,700.00	14.0000	15.5333	13.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	576.00	18.0000	13.6667	13.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	2,867.00	14.0000	14.0000	14.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,203.00	14.4101	14.8156	13.4332
--	--	--	----------	---------	---------	---------

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	220.00	20.0000	15.0000	15.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2,426.00	11.0000	16.2438	16.5600
CC 2254-061	I-225 AT ALAMEDA	10/28/99	505.00	14.0000	14.9988	20.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,151.00	12.1092	16.0957	17.0024
---	--	--	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			13,262.00	13.7296	15.3085	15.3056
-------------------------------	--	--	-----------	---------	---------	---------

===== 609-21900 C and G Ty 2 Special Lin Foot =====

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	2,192.00	15.0000	11.6000	8.0000
--------------	-----------------------	----------	----------	---------	---------	--------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== SHE 096A-031	609-21900	C and G Ty 2 Special SH 96, PUEBLO OVERLAY		Lin Foot			
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,192.00	15.0000	11.6000	8.0000
		WEIGHTED AVERAGE FOR THE YEAR		2,192.00	15.0000	11.6000	8.0000
===== SP 0821-047	609-24000	Gutter Ty 2 Special		Lin Foot			
		S.H. 82 SNOWMASS CREEK E/W	03/18/99	19.00	35.0000	37.0000	42.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	35.0000	37.0000	42.0000
CC 0701-147		LOMA POE	05/27/99	30.00	75.0000	47.0000	60.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	75.0000	47.0000	60.0000
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	189.00	30.0000	42.7600	38.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		189.00	30.0000	42.7600	38.0000
		WEIGHTED AVERAGE FOR THE YEAR		238.00	36.0714	42.7941	41.0924
===== IM 0761-177 IM 0761-177	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot			
		I-76 GUARDRAIL UPGRADE	11/18/99	824.00	20.0000	36.5000	36.5000
		I-76 GUARDRAIL UPGRADE					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		824.00	20.0000	36.5000	36.5000
		WEIGHTED AVERAGE FOR THE YEAR		824.00	20.0000	36.5000	36.5000
===== BR 0503-052 BR 0503-052	609-24003	Gutter Ty 2 (3 Ft)		Lin Foot			
		US 50 E OF SALIDA	05/20/99	126.00	25.0000	24.8521	30.0000
		US 50 E OF SALIDA					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	126.00	25.0000	24.8521	30.0000
WEIGHTED AVERAGE FOR THE YEAR	126.00	25.0000	24.8521	30.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 609-24004 Gutter Ty 2 (4 Ft) Lin Foot =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	25.00	35.0000	58.8667	40.0000
STA R400-047	E & W OF STERLING REST AREAS					

WEIGHTED AVERAGE FOR THE THIRD QUARTER	25.00	35.0000	58.8667	40.0000
WEIGHTED AVERAGE FOR THE YEAR	25.00	35.0000	58.8667	40.0000

===== 609-24005 Gutter Ty 2 (5 Ft) Lin Foot =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	45.00	25.0000	42.3750	26.5000
NH 0062-011	US 6, UNION TO WADSWORTH					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	45.00	25.0000	42.3750	26.5000
WEIGHTED AVERAGE FOR THE YEAR	45.00	25.0000	42.3750	26.5000

===== 609-24006 Gutter Ty 2 (6 Ft) Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	32.00	40.0000	34.5000	40.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	32.00	40.0000	34.5000	40.0000
WEIGHTED AVERAGE FOR THE YEAR	32.00	40.0000	34.5000	40.0000

===== 609-24010 Gutter Ty 2 (10 Ft) Lin Foot =====

CC 0701-147	LOMA POE	05/27/99	90.00	50.0000	41.0000	42.0000
CC 0701-147	LOMA POE					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	90.00	50.0000	41.0000	42.0000
WEIGHTED AVERAGE FOR THE YEAR	90.00	50.0000	41.0000	42.0000

===== 609-40010		Curb Ty 4 B	Lin Foot	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	22.00	30.0000	21.0000	26.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						

WEIGHTED AVERAGE FOR THE FIRST QUARTER			22.00	30.0000	21.0000	26.0000	
WEIGHTED AVERAGE FOR THE YEAR			22.00	30.0000	21.0000	26.0000	
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 17			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 609-40031		Curb Ty 4 B (Key-Way)	Lin Foot	=====			
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	350.00	15.0000	18.0000	18.0000	
STE C010-043	E&W OF COLFAX SIGNALS						

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			350.00	15.0000	18.0000	18.0000	
WEIGHTED AVERAGE FOR THE YEAR			350.00	15.0000	18.0000	18.0000	

===== 609-60011		Curb Ty 6 M	Lin Foot	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	35.00	9.0000	11.6280	8.5400	

WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	9.0000	11.6280	8.5400	
--	--	--	-------	--------	---------	--------	--

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	100.00	9.0000	29.4000	15.0000	
BR 0503-052	US 50 E OF SALIDA	05/20/99	296.00	11.0000	7.4004	10.0000	
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	150.00	10.0000	11.9243	12.0000	
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	30.00	20.0000	12.9400	10.5000	

WEIGHTED AVERAGE FOR THE SECOND QUARTER			576.00	10.8611	10.9585	11.4149	
---	--	--	--------	---------	---------	---------	--

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	300.00	11.0000	11.8515	5.1800	
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	30.00	20.0000	27.0000	25.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	939.00	10.0000	9.3125	9.0000	
IM 0761-177	I-76 GUARDRAIL UPGRADE	11/18/99	1,194.00	7.0000	8.8000	8.8000	

		5_Cdbiucp_1999.txt				
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2,149.00	7.0000	5.3250	5.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,612.00	7.9556	8.2666	7.0798
WEIGHTED AVERAGE FOR THE YEAR			5,223.00	8.2830	8.7680	7.5676

610-00030	Median Cover Matl (Conc)		Sq Foot			
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	3,215.00	5.0000	8.0000	8.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	298.00	4.0000	8.8625	3.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,513.00	4.9152	8.3672	7.6183
WEIGHTED AVERAGE FOR THE YEAR			3,513.00	4.9152	8.3672	7.6183

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

610-00040	Median Cover Matl (Bitum)		Ton			
R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	200.00	112.0000	99.0000	99.0000
R600-143	MEDIAN LEFT TURN LANE CLOSURE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	112.0000	99.0000	99.0000
WEIGHTED AVERAGE FOR THE YEAR			200.00	112.0000	99.0000	99.0000

610-00055	Median Cover Matl (Stone)		Sq Foot			
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1,200.00	4.0000	2.7100	4.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,200.00	4.0000	2.7100	4.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	20,990.00	4.0000	3.7113	1.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20,990.00	4.0000	3.7113	1.5000
WEIGHTED AVERAGE FOR THE YEAR			22,190.00	4.0000	3.6701	1.6352

611-00016	16 Ft Cattle Gd		Each			
-----------	-----------------	--	------	--	--	--

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	2.00	9000.0000	9322.2017	5500.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	9000.0000	9322.2017	5500.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	9000.0000	9322.2017	5500.0000
===== 611-00024 24 Ft Cattle Gd Each =====						
NH 0342-034	Kersey East Widening	07/08/99	1.00	8000.0000	10737.7533	5000.0000
NH 0342-034	Kersey East Widening					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	8000.0000	10737.7533	5000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	8000.0000	10737.7533	5000.0000
===== 611-00036 36 Ft Cattle Gd Each =====						
NHS 025-1(136)	EL MORO REST AREA	02/18/99	2.00	12500.0000	14543.2260	16866.1300
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 17	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 611-00036 36 Ft Cattle Gd Each =====						
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	12500.0000	14543.2260	16866.1300
WEIGHTED AVERAGE FOR THE YEAR			2.00	12500.0000	14543.2260	16866.1300
===== 612-00001 Delin (Ty I) Each =====						
NH 0503-056		01/07/99	462.00	13.0000	15.8000	22.0000
STA 079A-009	N. OF BENNETT	02/04/99	296.00	15.0000	17.7500	15.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	46.00	15.0000	19.9500	19.9500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	214.00	20.0000	18.5000	19.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,018.00	15.1434	16.8643	19.2414
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	9.00	20.0000	29.0000	28.0000

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	69.00	18.0000	18.2000	25.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	48.00	18.0000	22.4480	17.5000
CC 0701-147	LOMA POE	05/27/99	30.00	18.0000	16.0000	12.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	146.00	18.0000	12.6000	11.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 302.00 18.0596 17.1145 16.0795

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	300.00	23.0000	15.0833	15.2500
NH 0342-034	Kersey East Widening	07/08/99	249.00	16.0000	14.4483	19.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	26.00	15.0000	17.7000	11.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	4.00	15.0000	16.3333	13.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	5.00	20.0000	46.6733	20.0200

WEIGHTED AVERAGE FOR THE THIRD QUARTER 579.00 19.5751 14.9066 16.6563

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	5.00	20.0000	39.2100	20.2400
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	131.00	18.0000	15.9392	18.6300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	50.00	16.0000	12.8788	10.0000
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	78.00	15.0000	17.5733	15.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	21.00	17.0000	20.0811	20.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 285.00 16.7895 16.2230 16.2517

WEIGHTED AVERAGE FOR THE YEAR 2,184.00 16.9364 16.2881 17.7287

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 17

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 612-00002 Delin (Ty II) Each =====

NH 0503-056			01/07/99	86.00	15.0000	16.8000	25.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	35.00	24.0000	19.5000	20.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 121.00 17.6033 17.1780 23.5537

CC 0701-147		LOMA POE	05/27/99	8.00	23.0000	16.5000	13.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	46.00	23.0000	14.2500	12.2500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 54.00 23.0000 14.3963 12.3611

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	30.00	24.0000	16.1000	16.3000
NH 0342-034	Kersey East Widening	07/08/99	75.00	19.0000	15.4883	20.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	9.00	25.0000	20.0071	12.7500
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	14.00	15.0000	36.6667	15.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	2.00	30.0000	22.4667	18.9000
C 0241-036	SH_24 GDRAIL,LAKE/EAGLE COUNT	09/16/99	154.00	20.0000	19.2667	19.8000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			284.00	20.1408	18.1987	19.0167

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	18.00	20.0000	17.4431	20.7000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	49.00	18.0000	15.4550	10.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	19.00	16.0000	19.3667	17.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			86.00	17.9767	16.6863	13.7860
WEIGHTED AVERAGE FOR THE YEAR			545.00	19.5193	17.2118	18.5392

===== 612-00003 Delin (Ty III) Each =====

NH 0503-056		01/07/99	4.00	18.0000	19.6000	30.0000
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	2.00	20.0000	52.9633	45.0000
STA 079A-009	N. OF BENNETT	02/04/99	20.00	20.0000	20.7500	18.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	29.0000	20.5000	21.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	20.3571	23.8755	21.8571

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
13:07 Wednesday, April 12, 2000 17

===== 612-00003 Delin (Ty III) Each =====

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	16.00	22.0000	20.4000	25.0000
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	2.00	23.0000	28.6271	20.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	18.00	28.0000	16.2500	13.2500
WEIGHTED AVERAGE FOR THE SECOND QUARTER				36.00	25.0556	18.9961	18.8472

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	10.00	25.0000	17.4500	17.8500
NH 0342-034	Kersey East Widening	07/08/99	34.00	20.0000	17.7367	23.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			44.00	21.1364	17.6999	21.8295

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	4.00	23.0000	19.7023	24.8400
CC 2254-061	I-225 AT ALAMEDA	10/28/99	11.00	22.0000	16.4475	12.0000
BRS-RS(CX) 0012(27)	E. OF STONEWALL	12/09/99	24.00	18.0000	21.0333	19.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	2.00	19.0000	22.2111	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41.00	19.6098	19.5381	17.7405
WEIGHTED AVERAGE FOR THE YEAR			149.00	21.5168	19.5061	19.9890

==== 612-00022 Delin (Ty II) (Barrier) Each =====

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	39.00	18.0000	20.0000	25.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	95.00	13.0000	13.8500	12.2500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			134.00	14.4552	15.6399	15.9608

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	5.00	15.0000	43.6000	15.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	64.00	20.0000	12.5500	12.7000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			69.00	19.6377	15.3125	12.8667
WEIGHTED AVERAGE FOR THE YEAR			203.00	16.2167	15.5432	14.9091

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 612-00033 Delin (Ty III) (Extra Ht) Each =====

C 0241-036	SH_24	GDRAIL, LAKE/EAGLE COUNT	09/16/99	37.00	30.0000	32.6667	33.0000
C 0241-036	SH_24	GDRAIL, LAKE/EAGLE COUNT					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				37.00	30.0000	32.6667	33.0000
WEIGHTED AVERAGE FOR THE YEAR				37.00	30.0000	32.6667	33.0000

===== 612-00041		Delin (Flex) (Ty I)	Each	=====		
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	54.00	25.0000	21.6500	19.1000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			54.00	25.0000	21.6500	19.1000
WEIGHTED AVERAGE FOR THE YEAR			54.00	25.0000	21.6500	19.1000

===== 612-00042		Delin (Flex) (Ty II)	Each	=====		
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	18.00	22.0000	30.5250	29.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	22.0000	30.5250	29.0000

STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	20.00	25.0000	32.4200	34.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	48.00	27.0000	22.6750	19.1000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			68.00	26.4118	26.0123	23.4824
WEIGHTED AVERAGE FOR THE YEAR			86.00	25.4884	26.9049	24.6372

===== 612-00043		Delin (Flex) (Ty III)	Each	=====		
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	4.00	26.0000	33.3000	33.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	26.0000	33.3000	33.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1.00	30.0000	36.0000	36.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 17		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 612-00043	Delin (Flex) (Ty III)	Each	=====			
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	9.00	30.0000	24.0250	19.1000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	30.0000	24.3486	20.7900

WEIGHTED AVERAGE FOR THE YEAR 14.00 28.8571 27.0509 24.2786

===== 612-00046 Delin (Flex) (Spec) (Ty I) Each =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 32.00 30.0000 27.1000 25.0000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 32.00 30.0000 27.1000 25.0000

WEIGHTED AVERAGE FOR THE YEAR 32.00 30.0000 27.1000 25.0000

===== 612-00047 Delin (Flex) (Spec) (Ty II) Each =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 29.00 40.0000 28.6000 28.0000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 29.00 40.0000 28.6000 28.0000

WEIGHTED AVERAGE FOR THE YEAR 29.00 40.0000 28.6000 28.0000

===== 612-00048 Delin (Flex) (Spec) (Ty III) Each =====

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 6.00 50.0000 35.9000 30.0000
 NH 2854-076 4 SITES, CONIFER TO FAIRPLAY

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 50.0000 35.9000 30.0000

WEIGHTED AVERAGE FOR THE YEAR 6.00 50.0000 35.9000 30.0000

===== 613-00001 Direct Bor Cond Lin Foot =====

STM 392A-011 WINDSOR SIGNALS 11/18/99 1,980.00 15.0000 15.3700 10.5000
 STM 392A-011 WINDSOR SIGNALS

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,980.00 15.0000 15.3700 10.5000

WEIGHTED AVERAGE FOR THE YEAR 1,980.00 15.0000 15.3700 10.5000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION QUANTITY

===== 613-00075 3/4 In Elec Cond Lin Foot =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	7.00	20.0000	31.5000	30.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2,265.00	6.0000	4.1000	4.2000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,272.00	6.0431	4.1844	4.2795
--	--	--	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			2,272.00	6.0431	4.1844	4.2795
-------------------------------	--	--	----------	--------	--------	--------

===== 613-00100 1 In Elec Cond Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,340.00	8.2500	8.8720	1.9100
----------------	-------------------	----------	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,340.00	8.2500	8.8720	1.9100
--	--	--	----------	--------	--------	--------

CC 2254-061	I-225 AT ALAMEDA	10/28/99	293.00	9.0000	5.3438	4.5000
-------------	------------------	----------	--------	--------	--------	--------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			293.00	9.0000	5.3438	4.5000
---	--	--	--------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			1,633.00	8.3846	7.9576	2.3747
-------------------------------	--	--	----------	--------	--------	--------

===== 613-00125 1-1/4 In Elec Cond Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,710.00	8.7500	9.5020	2.1100
----------------	-------------------	----------	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,710.00	8.7500	9.5020	2.1100
--	--	--	----------	--------	--------	--------

STS R600-126	*Region 6 Signal Imp.s	07/22/99	290.00	15.0000	8.7500	7.5000
--------------	------------------------	----------	--------	---------	--------	--------

STS R600-126	*Region 6 Signal Imp.s	09/16/99	290.00	15.0000	8.7500	7.5000
--------------	------------------------	----------	--------	---------	--------	--------

WEIGHTED AVERAGE FOR THE THIRD QUARTER		
--	--	--	---	---	---	---

WEIGHTED AVERAGE FOR THE YEAR			1,710.00	8.7500	9.5020	2.1100
-------------------------------	--	--	----------	--------	--------	--------

===== 613-00150 1-1/2 In Elec Cond Lin Foot =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	8,500.00	7.0000	5.9262	6.1100
----------------------	--------------------------	----------	----------	--------	--------	--------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 17
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-00150		1-1/2 In Elec Cond	Lin Foot	=====		
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON				
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,500.00	7.0000	5.9262	6.1100
	WEIGHTED AVERAGE FOR THE YEAR		8,500.00	7.0000	5.9262	6.1100

===== 613-00200		2 In Elec Cond	Lin Foot	=====		
CC 0703-253		I-70, DENVER WEST BRIDGE REPA 03/18/99	256.00	20.0000	14.0000	13.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W 03/18/99	18,224.00	10.0000	5.1250	5.2500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,480.00	10.1385	5.2479	5.3574

NH 4701-95		C 470 MORRISON RD TO I 70 06/17/99	186.00	10.0000	11.2300	6.1500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		186.00	10.0000	11.2300	6.1500

FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON 10/21/99	1,809.00	8.0000	13.1246	14.2800
SHE 096A-031		SH 96, PUEBLO OVERLAY 10/28/99	838.00	8.0000	25.1900	23.0000
CC 2254-061		I-225 AT ALAMEDA 10/28/99	3,160.00	9.0000	6.2575	5.7500
STM 392A-011		WINDSOR SIGNALS 11/18/99	175.00	10.0000	12.0700	12.0000
BR 0403-034		N OF I-70, W OF GOLDEN 12/16/99	408.00	10.0000	11.2100	5.5000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,390.00	8.6770	10.8440	10.5822
	WEIGHTED AVERAGE FOR THE YEAR		25,056.00	9.7648	8.6763	6.6957

===== 613-00201		2 In Elec Cond (Jacked)	Lin Foot	=====		
NH 4701-95		C 470 MORRISON RD TO I 70 06/17/99	152.00	22.0000	30.9000	20.5000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.00	22.0000	30.9000	20.5000

STS R600-126		*Region 6 Signal Imp.s 07/22/99	90.00	20.0000	16.9500	16.9000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99	135.00	20.0000	16.7667	14.3000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00201	2 In Elec Cond (Jacked)		Lin Foot	=====	=====	=====
STS R600-126		*Region 6 Signal Imp.s	09/16/99	90.00	20.0000	17.0000	17.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	20.0000	16.7667	14.3000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	4,220.00	13.0000	12.6750	12.7000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,220.00	13.0000	12.6750	12.7000
		WEIGHTED AVERAGE FOR THE YEAR		4,507.00	13.5132	13.5344	13.0110
=====	613-00300	3 In Elec Cond		Lin Foot	=====	=====	=====
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	128.00	25.0000	11.5000	13.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	670.00	15.0000	22.2500	22.5000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		798.00	16.6040	20.5257	20.9762
IM 0703-252		I-70, US 6 & SH 119	04/01/99	20.00	50.0000	54.1875	103.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	4,550.00	10.0000	13.0000	11.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,570.00	10.1751	13.1443	11.4026
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	150.00	15.0000	18.4167	15.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	15.0000	18.4167	15.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	370.00	15.0000	16.8831	17.3900
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1,084.00	13.0000	11.0063	10.0000
STM 392A-011		WINDSOR SIGNALS	11/18/99	360.00	20.0000	13.4725	13.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,814.00	14.7971	13.1386	12.1027
		WEIGHTED AVERAGE FOR THE YEAR		7,332.00	12.1170	13.4978	12.6914

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00301		3 In Elec Cond (Jacked)		Lin Foot	=====		
STS R600-126	*Region 6 Signal Imp.s		07/22/99	70.00	22.0000	21.1500	17.3000
		COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 18
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

===== 613-00301		3 In Elec Cond (Jacked)		Lin Foot	=====		
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	1,150.00	20.0000	27.1667	16.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	1,635.00	25.0000	22.6000	18.8000
STS R600-126	*Region 6 Signal Imp.s		09/16/99	70.00	22.0000	21.6500	17.3000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,785.00	22.9354	24.4857	17.6438
	WEIGHTED AVERAGE FOR THE YEAR			2,785.00	22.9354	24.4857	17.6438
=====							
===== 613-01150		1-1/2 In Elec Cond (P)		Lin Foot	=====		
NHS 025-1(136)		EL MORO REST AREA	02/18/99	2,430.00	9.0000	9.8820	2.2600
NHS 025-1(136)		EL MORO REST AREA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,430.00	9.0000	9.8820	2.2600
	WEIGHTED AVERAGE FOR THE YEAR			2,430.00	9.0000	9.8820	2.2600
=====							
===== 613-01200		2 In Elec Cond (P)		Lin Foot	=====		
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,075.00	10.0000	16.2500	15.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,075.00	10.0000	16.2500	15.5000
=====							
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	800.00	12.0000	12.7000	10.2500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			800.00	12.0000	12.7000	10.2500
=====							
STS R600-126	*Region 6 Signal Imp.s		07/22/99	3,676.00	10.0000	14.6250	15.2500
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS		08/19/99	1,315.00	15.0000	9.6333	10.9000

PROJECT NUMBER	ITEM DESCRIPTION	DATE LET	UNIT QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
C 0702-221	FRISCO ROUNDABOUT	08/19/99	120.00	150.0000	21.0350	19.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	3,676.00	10.0000	13.1250	14.2500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,435.00	26.2892	10.2872	11.5774

5_Cdbiucp_1999.txt

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	850.00	15.0000	12.5000	12.5000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 18		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====	=====	=====
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	5,450.00	12.0000	10.6975	4.5400
CC 2254-061		I-225 AT ALAMEDA	10/28/99	8,670.00	8.0000	9.3125	9.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	140.00	10.0000	11.6750	11.7000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				15,110.00	9.8551	9.6822	7.6132
WEIGHTED AVERAGE FOR THE YEAR				18,420.00	11.2370	9.8960	8.4969

=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====	=====	=====
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	2,990.00	13.0000	8.4400	5.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,541.00	13.0000	25.5000	26.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,531.00	13.0000	14.2421	12.1421

C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	30.00	25.0000	24.6250	15.2500
WEIGHTED AVERAGE FOR THE SECOND QUARTER				30.00	25.0000	24.6250	15.2500

STS R600-126	*Region 6 Signal Imp.s	07/22/99	14,125.00	11.0000	18.7500	15.5000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	360.00	16.0000	12.6333	12.9000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	14,125.00	11.5000	18.1500	14.3000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			360.00	16.0000	12.6333	12.9000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1,800.00	16.0000	13.0000	13.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	5,090.00	9.0000	12.2825	12.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,890.00	10.8287	12.3129	12.2612
WEIGHTED AVERAGE FOR THE YEAR			11,811.00	11.8553	12.6651	12.2426

==== 613-05000 Dir Burial Cable Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2,756.00	6.5000	6.1250	6.2500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,756.00	6.5000	6.1250	6.2500

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 613-05000 Dir Burial Cable Lin Foot =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	50.00	8.0000	21.1300	55.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	8.0000	21.1300	55.0000

C 0702-221	FRISCO ROUNDABOUT	08/19/99	300.00	7.0000	8.8600	8.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			300.00	7.0000	8.8600	8.0000

STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	500.00	11.0000	8.5700	7.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			500.00	11.0000	8.5700	7.5000
WEIGHTED AVERAGE FOR THE YEAR			3,606.00	7.1864	7.3454	7.2449

==== 613-07000 Pull Box (Spec) Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	21.00	500.0000	302.3333	368.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.00	500.0000	302.3333	368.0000

AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	14.00	600.0000	415.7500	342.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	7.00	600.0000	639.9650	613.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	8.00	400.0000	287.2825	275.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	7.00	300.0000	666.9500	667.8000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36.00	497.2222	505.7423	443.1556
WEIGHTED AVERAGE FOR THE YEAR			57.00	498.2456	451.2114	415.4667

===== 613-10000 Wiring LUMP SUM =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	10000.0000	19602.0060	17784.0300
				COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-10000		Wiring	LUMP SUM =====			
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	5000.0000	11959.1350	5800.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	35000.0000	8750.0000	16000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	16666.6667	15492.0333	13194.6767

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	1000.0000	1406.9250	1900.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.0000	1406.9250	1900.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	1.00	13000.0000	47969.0000	37500.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	20000.0000	98666.6667	105000.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	1.00	6000.0000	3146.6667	5400.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	3000.0000	1957.2300	2700.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	1.00	13000.0000	45333.0000	38000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	9666.6667	38669.3075	37700.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	12000.0000	9879.2338	9366.7500
----------------------	--------------------------	----------	------	------------	-----------	-----------

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	1.00	4000.0000	5670.4000	6500.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	10000.0000	11091.6213	10563.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	1.00	10000.0000	6530.2500	9800.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	9000.0000	9054.5337	9057.4375
WEIGHTED AVERAGE FOR THE YEAR			11.00	10545.4545	14236.2053	17346.7073

===== 613-12000 Luminaire Fl (Tunnel) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	13.00	1000.0000	1250.0000	1300.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	1000.0000	1250.0000	1300.0000
WEIGHTED AVERAGE FOR THE YEAR			13.00	1000.0000	1250.0000	1300.0000

===== 613-15100 Recessed Light Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	37.00	743.2432	634.5910	548.5700
				COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-15100		Recessed Light		Each			
NHS 025-1(136)		EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				37.00	743.2432	634.5910	548.5700
WEIGHTED AVERAGE FOR THE YEAR				37.00	743.2432	634.5910	548.5700

===== 613-16000 Luminaire (Spec) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	700.0000	1550.0000	1600.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	700.0000	1550.0000	1600.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	700.0000	1550.0000	1600.0000

===== 613-16010 Light Std + Lumin (Dec) Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	17.00	3500.0000	5587.0719	6900.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	3500.0000	5587.0719	6900.0000
WEIGHTED AVERAGE FOR THE YEAR			17.00	3500.0000	5587.0719	6900.0000

===== 613-30005 Light Std + Lumin (Pedest) Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	15.00	2200.0000	1747.2960	1423.4800
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	13.00	3800.0000	3250.0000	3300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	2942.8571	2134.1307	2294.7214
WEIGHTED AVERAGE FOR THE YEAR			28.00	2942.8571	2134.1307	2294.7214

===== 613-30400 Light Std Alum (40 Ft) Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	3.00	2200.0000	4078.2565	5150.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	2200.0000	4078.2565	5150.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	2200.0000	4078.2565	5150.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-32250 Light Std Steel (25 Ft) Each =====

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	14.00	1500.0000	1165.0000	1035.0000
C 0252-326	LARKSPUR REST AREA SOUTH					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	1500.0000	1165.0000	1035.0000
WEIGHTED AVERAGE FOR THE YEAR			14.00	1500.0000	1165.0000	1035.0000

===== 613-32254 Light Std Steel (25 Ft) (4) Each =====

C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	2000.0000	4428.9100	4000.0000
C 0702-221	FRISCO ROUNDABOUT					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2000.0000	4428.9100	4000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 2000.0000 4428.9100 4000.0000

===== 613-32300 Light Std Steel (30 Ft) Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 15.00 1375.0000 996.4000 897.4000
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 15.00 1375.0000 996.4000 897.4000

WEIGHTED AVERAGE FOR THE YEAR 15.00 1375.0000 996.4000 897.4000

===== 613-32350 Light Std Steel (35 Ft) Each =====

STE C010-043 E&W OF COLFAX SIGNALS 10/07/99 2.00 2200.0000 4000.0000 4000.0000
 STE C010-043 E&W OF COLFAX SIGNALS

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 2200.0000 4000.0000 4000.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 2200.0000 4000.0000 4000.0000

===== 613-32400 Light Std Steel (40 Ft) Each =====

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 1.00 2100.0000 2482.5000 1800.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 2100.0000 2482.5000 1800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 613-32400 Light Std Steel (40 Ft) Each =====

C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 10.00 2200.0000 2895.3333 2486.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10.00 2200.0000 2895.3333 2486.0000

WEIGHTED AVERAGE FOR THE YEAR 11.00 2190.9091 2846.7647 2423.6364

===== 613-34250 Light Std Metal (25 Ft) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 4.00 1500.0000 1650.0000 1700.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 1500.0000 1650.0000 1700.0000
 WEIGHTED AVERAGE FOR THE YEAR 4.00 1500.0000 1650.0000 1700.0000

==== 613-34300 Light Std Metal (30 Ft) Each =====

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 23.00 1300.0000 1587.3254 1562.8500
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 23.00 1300.0000 1587.3254 1562.8500
 WEIGHTED AVERAGE FOR THE YEAR 23.00 1300.0000 1587.3254 1562.8500

==== 613-34350 Light Std Metal (35 Ft) Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 4.00 2000.0000 2150.0000 2100.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 2000.0000 2150.0000 2100.0000
 WEIGHTED AVERAGE FOR THE YEAR 4.00 2000.0000 2150.0000 2100.0000

==== 613-34400 Light Std Metal (40 Ft) Each =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 13.00 1700.0000 3192.6200 3030.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET -----

==== 613-34400 Light Std Metal (40 Ft) Each =====
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 13.00 1700.0000 3192.6200 3030.0000
 WEIGHTED AVERAGE FOR THE YEAR 13.00 1700.0000 3192.6200 3030.0000

==== 613-40000 Conc Foundation Pad Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	30.00	475.0000	466.1500	500.7500
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	13.00	600.0000	480.6400	290.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	21.00	800.0000	922.5000	945.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	607.0313	555.7988	603.7109

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	700.0000	815.9000	700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	700.0000	815.9000	700.0000

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	24.00	500.0000	696.6667	600.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	800.0000	775.0600	700.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	512.0000	698.7854	604.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	23.00	515.0000	463.5669	424.3500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	515.0000	463.5669	424.3500
WEIGHTED AVERAGE FOR THE YEAR			113.00	568.0973	528.9821	568.1199

===== 613-40010 Light Std Foundation Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	20.00	500.0000	1636.8723	660.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			20.00	500.0000	1636.8723	660.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	2.00	600.0000	750.0000	750.0000
--------------	-----------------------	----------	------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 613-40010	Light Std Foundation		Each	=====	=====	=====
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	5.00	450.0000	566.8800	500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	492.8571	580.4444	571.4286

WEIGHTED AVERAGE FOR THE YEAR 27.00 498.1481 1442.8345 637.0370

===== 613-40020 Transformer Base Alum Each =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 13.00 600.0000 1135.5250 1600.0000
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 13.00 600.0000 1135.5250 1600.0000

WEIGHTED AVERAGE FOR THE YEAR 13.00 600.0000 1135.5250 1600.0000

===== 613-50060 Port Power Generator Each =====

STA 2873-103 N/O VIRGINIA DALE AT DALE CR 11/18/99 2.00 10000.0000 7200.0000 7200.0000
 STA 2873-103 N/O VIRGINIA DALE AT DALE CR

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 10000.0000 7200.0000 7200.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 10000.0000 7200.0000 7200.0000

===== 613-50100 Lighting Ctrl Center Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 2500.0000 9750.0000 10000.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 2500.0000 9750.0000 10000.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 2500.0000 9750.0000 10000.0000

===== 613-50150 Secondary Serv Pedestal Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 600.0000 307.5000 315.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 600.0000 307.5000 315.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 600.0000 307.5000 315.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST.

===== 613-70100		Lumin HPS (100 W)	Each =====			
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	4.00	600.0000	455.4000	450.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	600.0000	455.4000	450.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	600.0000	455.4000	450.0000
===== 613-70150		Lumin HPS (150 W)	Each =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	8.00	750.0000	307.5000	315.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	750.0000	307.5000	315.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	750.0000	307.5000	315.0000
===== 613-70250		Lumin HPS (250 W)	Each =====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	15.00	525.0000	737.4740	595.3700
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	13.00	600.0000	667.4950	570.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	559.8214	719.4596	583.5911
STS R600-126	*Region 6 Signal Imp.s	07/22/99	47.00	700.0000	1302.5000	1100.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	4.00	700.0000	221.4450	200.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	47.00	600.0000	1314.0000	1125.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	700.0000	221.4450	200.0000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	6.00	875.0000	2000.0000	2000.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	26.00	450.0000	379.7492	372.6000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			32.00	529.6875	408.0094	677.7375
WEIGHTED AVERAGE FOR THE YEAR			64.00	553.5156	474.1550	606.6898
===== 613-70400		Lumin HPS (400 W)	Each =====			
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	500.0000	469.2000	500.0000

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-70400	Lumin HPS (400 W)		Each	=====	=====	=====
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	4.00	600.0000	352.5000	365.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	580.0000	391.4000	392.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	3.00	500.0000	554.4723	480.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	10.00	450.0000	680.0000	600.0000
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	4.00	400.0000	431.0000	400.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.00	510.0000	413.6667	409.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	459.0476	562.7292	508.3810
STM 392A-011		WINDSOR SIGNALS	11/18/99	8.00	400.0000	515.0625	375.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	400.0000	515.0625	375.0000
		WEIGHTED AVERAGE FOR THE YEAR		34.00	462.9412	531.8560	459.8824
=====	613-73500	Lumin Metal Halide (250 W)		Each	=====	=====	=====
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	18.00	900.0000	680.0000	600.0000
C 0252-326		LARKSPUR REST AREA SOUTH					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	900.0000	680.0000	600.0000
		WEIGHTED AVERAGE FOR THE YEAR		18.00	900.0000	680.0000	600.0000
=====	613-74000	Light Mast Arm		Each	=====	=====	=====
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	3.00	900.0000	782.5583	250.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	5.00	600.0000	1345.0000	2100.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	712.5000	1038.2136	1406.2500
		WEIGHTED AVERAGE FOR THE YEAR		8.00	712.5000	1038.2136	1406.2500

===== 614-00011 Sign Panel (CL I) Sq Foot =====

STE C510-011 01/07/99 45.25 25.0000 23.1460 24.7300
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 614-00011 Sign Panel (CL I) Sq Foot =====
 NHS 025-1(136) EL MORO REST AREA 02/18/99 263.00 20.0000 22.5900 19.9500
 MC C320-001 US 160/UTE MTN REST AREA 03/04/99 107.00 19.0000 21.7800 19.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 302.00 21.0000 18.5000 19.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 717.25 20.5873 21.5228 19.7098

IM 0703-252 I-70, US 6 & SH 119 04/01/99 900.00 20.0000 22.0200 19.7500
 STE C540-007 FAIRPLAY- ALMA, BIKETRAIL 04/08/99 45.25 30.0000 27.4143 29.0000
 STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 20.50 50.0000 24.5000 32.0000
 BR 0503-052 US 50 E OF SALIDA 05/20/99 37.00 20.0000 25.9612 23.0000
 C R600-116 EAST OF ARAPAHOE RD/HAVANA 05/20/99 27.00 23.0000 30.3750 26.7500
 CC 0701-147 LOMA POE 05/27/99 8.00 30.0000 18.0000 14.0000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 61.00 20.0000 18.8000 18.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,098.75 21.1181 22.6050 20.5019

NH 0342-034 Kersey East Widening 07/08/99 297.00 20.0000 18.9400 16.0000
 STA R400-047 E & W OF STERLING REST AREAS 07/08/99 132.00 25.0000 23.5333 18.0000
 BR 0243-054 FALCON AREA BRIDGES 07/15/99 48.00 20.0000 22.8429 18.0000
 STS R600-126 *Region 6 Signal Imp.s 07/22/99 416.00 20.0000 31.7500 37.5000
 C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 80.00 22.0000 24.3333 20.0000
 IM 0703-263 HOGBACK PARK & RIDE 08/12/99 75.00 20.0000 25.7500 25.0000
 C C060-025 FORT COLLINS SH 14/I-25 08/19/99 25.00 22.0000 23.3333 26.0000
 C R200-078 LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99 66.50 25.0000 33.0033 10.0100
 STS R600-126 *Region 6 Signal Imp.s 09/16/99 416.00 20.0000 55.2500 37.5000
 STS 0504-036 R2 (SH50) SAFETY IMPROVEMENT 09/16/99 23.00 23.0000 25.3000 19.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 746.50 21.7033 22.1053 17.7089

STE C010-043 E&W OF COLFAX SIGNALS 10/07/99 32.00 35.0000 25.0000 25.0000
 FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 194.00 20.0000 20.5046 18.6300

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	54.00	20.0000	23.9000	25.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	158.00	16.0000	30.4000	22.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	275.26	23.0000	19.1538	15.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	104.00	23.0000	23.5200	27.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	5.00	30.0000	27.5150	25.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	27.00	23.0000	18.1750	15.7000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	10.25	20.0000	21.9378	25.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			859.51	21.2993	21.6563	19.7581
WEIGHTED AVERAGE FOR THE YEAR			3,422.01	21.1800	21.9938	19.5398
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 19		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-00012	Sign Panel (CL II)			Sq Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	211.00	21.7500	26.2200	23.1000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	87.00	25.0000	22.5000	23.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			298.00	22.6988	25.6933	23.0708
--	--	--	--------	---------	---------	---------

IM 0703-252		I-70, US 6 & SH 119	04/01/99	1,387.00	22.0000	23.1300	22.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	56.00	25.0000	27.8500	34.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	303.00	25.0000	21.0000	20.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,746.00	22.6168	22.8323	22.0378
---	--	--	----------	---------	---------	---------

IM 0252-327		S. of Monument, Safety Impr.	07/01/99	149.00	25.0000	20.6500	19.9500
NH 0342-034		Kersey East Widening	07/08/99	352.00	21.0000	21.9917	19.5000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	8.00	30.0000	25.8833	19.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	144.00	30.0000	26.8786	22.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	103.00	28.0000	29.0000	23.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	11.00	25.0000	30.8667	22.6000
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	32.00	24.0000	30.1667	30.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	64.00	26.0000	37.2667	17.8000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	206.00	30.0000	23.0650	25.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,058.00	25.6834	24.3356	21.5262
--	--	--	----------	---------	---------	---------

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	138.00	21.0000	39.1000	30.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	750.00	27.0000	22.3850	22.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	32.00	28.0000	29.3600	30.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	933.00	28.0000	23.0500	23.2000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,199.00 26.7476 23.9167 23.5745

WEIGHTED AVERAGE FOR THE YEAR 7,852.00 27.2178 25.4373 24.2041

==== 614-00035 Sign Panel (Spec) Sq Foot =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	28.00	125.0000	103.1663	25.0000
CC 2254-061	I-225 AT ALAMEDA					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 28.00 125.0000 103.1663 25.0000

WEIGHTED AVERAGE FOR THE YEAR 28.00 125.0000 103.1663 25.0000

==== 614-00036 Sign Panel (Spec) Each =====

MC C320-001	US 160/UTE MTN REST AREA	03/04/99	2.00	400.0000	2825.0000	1650.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		13:07 Wednesday, April 12, 2000 19
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

==== 614-00036 Sign Panel (Spec) Each =====

MC C320-001	US 160/UTE MTN REST AREA					
-------------	--------------------------	--	--	--	--	--

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 400.0000 2825.0000 1650.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 400.0000 2825.0000 1650.0000

==== 614-00044 Timber Sign Post (4x4 In) Lin Foot =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	15.00	20.0000	20.8333	15.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	52.00	13.0000	15.0000	14.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	39.00	13.0000	17.5000	14.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	52.00	13.0000	15.0000	14.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 54.00 14.9444 18.7195 14.2778

CC 2254-061	I-225 AT ALAMEDA	10/28/99	58.00	10.0000	9.2900	5.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58.00	10.0000	9.2900	5.0000
	WEIGHTED AVERAGE FOR THE YEAR		112.00	12.3839	12.5571	9.4732

=====
 ===== 614-00066 Timber Sign Post (6x6 In) Lin Foot =====

C C060-025	FORT COLLINS SH 14/I-25	08/19/99	64.00	12.0000	23.8333	21.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	12.0000	23.8333	21.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	418.50	12.0000	11.5025	6.5000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		418.50	12.0000	11.5025	6.5000
	WEIGHTED AVERAGE FOR THE YEAR		482.50	12.0000	12.1713	8.4233

=====
 ===== 614-00200 Steel Sign Post (U-2) Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	40.00	7.5000	9.3900	9.4500
----------------	-------------------	----------	-------	--------	--------	--------

COLORADO DEPARTMENT OF TRANSPORTATION
 13:07 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== SP 0821-047	614-00200 Steel Sign Post (U-2) S.H. 82 SNOWMASS CREEK E/W	03/18/99	17.00	10.0000	10.5000	11.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	8.2456	9.5513	9.9123

IM 0703-252	I-70, US 6 & SH 119	04/01/99	302.50	8.0000	9.7050	4.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	11.00	20.0000	10.4250	13.0000
CC 0701-147	LOMA POE	05/27/99	28.00	10.0000	9.0000	5.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	162.00	10.0000	5.6500	5.2500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		503.50	9.0169	8.1520	4.6544

CC 2254-061 I-225 AT ALAMEDA 10/28/99 80.00 10.0000 13.0588 9.0000
 CC 2254-061 I-225 AT ALAMEDA

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 80.00 10.0000 13.0588 9.0000
 WEIGHTED AVERAGE FOR THE YEAR 80.00 10.0000 13.0588 9.0000

==== 614-00220 Steel Sign Post (2.5x2.5 In T) Lin Foot =====

IM 0703-252 I-70, US 6 & SH 119 04/01/99 21.00 25.0000 34.2925 14.5000
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 34.00 18.0000 11.5500 10.2500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 55.00 20.6727 19.0711 11.8727
 WEIGHTED AVERAGE FOR THE YEAR 55.00 20.6727 19.0711 11.8727

==== 614-00375 Steel Sign Post (S 3x7.5) Lin Foot =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 9.00 30.0000 19.5000 17.5000
 NH 4701-95 C 470 MORRISON RD TO I 70

WEIGHTED AVERAGE FOR THE SECOND QUARTER 9.00 30.0000 19.5000 17.5000
 WEIGHTED AVERAGE FOR THE YEAR 9.00 30.0000 19.5000 17.5000

==== 614-00477 Steel Sign Post (S 4x7.7) Lin Foot =====

IM 0703-252 I-70, US 6 & SH 119 04/01/99 53.00 35.0000 33.4175 32.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET -----

==== 614-00477 Steel Sign Post (S 4x7.7) Lin Foot =====
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 34.00 30.0000 22.5000 20.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 87.00 33.0460 28.5589 27.5057
 WEIGHTED AVERAGE FOR THE YEAR 87.00 33.0460 28.5589 27.5057

==== 614-00612 Steel Sign Post (W 6x12) Lin Foot =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	26.50	35.0000	35.0050	35.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.50	35.0000	35.0050	35.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	16.00	30.0000	35.6938	38.3000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	30.0000	35.6938	38.3000
	WEIGHTED AVERAGE FOR THE YEAR		42.50	33.1176	35.4613	36.2424
===== 614-00615	Steel Sign Post (W 6x15)		Lin Foot	=====	=====	=====
NHS 025-1(136)	EL MORO REST AREA	02/18/99	82.00	29.0000	36.8000	31.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		82.00	29.0000	36.8000	31.5000
IM 0703-252	I-70, US 6 & SH 119	04/01/99	151.10	40.0000	40.9900	38.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		151.10	40.0000	40.9900	38.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	62.00	35.0000	37.1500	27.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	35.0000	37.1500	27.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	78.00	32.0000	40.3592	43.4700
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	32.0000	40.3592	43.4700
	WEIGHTED AVERAGE FOR THE YEAR		373.10	35.0791	39.4728	35.8871
COLORADO DEPARTMENT OF TRANSPORTATION			13:07 Wednesday, April 12, 2000 19			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
-----	-----	-----	-----	-----	-----	-----
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID AWARDED BID
-----	-----	-----	-----	-----	-----	-----
===== 614-00818	Steel Sign Post (W 8x18)		Lin Foot	=====	=====	=====

===== 614-01022		Steel Sign Post (W 10x22)	Lin Foot	=====			
IM 0703-252	I-70, US 6 & SH 119	04/01/99	101.50	42.0000	45.8575	43.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			101.50	42.0000	45.8575	43.0000	
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	43.50	45.0000	43.6667	38.0000	
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	140.00	35.0000	50.7500	50.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			183.50	37.3706	49.4113	47.1553	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	32.40	48.0000	33.9250	27.0000	
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	41.00	43.0000	35.2750	37.1000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			73.40	45.2071	34.4482	32.6417	
WEIGHTED AVERAGE FOR THE YEAR			358.40	40.2866	44.2950	43.0061	

===== 614-01026		Steel Sign Post (W 10x26)	Lin Foot	=====			
CC 2254-061	I-225 AT ALAMEDA	10/28/99	46.90	50.0000	36.3375	33.0000	
CC 2254-061	I-225 AT ALAMEDA						
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46.90	50.0000	36.3375	33.0000	
WEIGHTED AVERAGE FOR THE YEAR			46.90	50.0000	36.3375	33.0000	

===== 614-01226		Steel Sign Post (W 12x26)	Lin Foot	=====			
IM 0703-252	I-70, US 6 & SH 119	04/01/99	157.50	50.0000	49.5100	48.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			157.50	50.0000	49.5100	48.0000	
CC 2254-061	I-225 AT ALAMEDA	10/28/99	43.80	55.0000	39.0413	34.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43.80	55.0000	39.0413	34.0000	
WEIGHTED AVERAGE FOR THE YEAR			201.30	51.0879	45.7684	44.9538	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01502		Steel Sign Post (2 In Rd)		Lin Foot	=====	=====	=====
STE C510-011			01/07/99	121.00	11.0000	14.0980	13.4900
NHS 025-1(136)		EL MORO REST AREA	02/18/99	106.00	10.0000	14.7400	14.7000
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	252.00	12.0000	12.2800	12.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	496.00	18.0000	10.5000	11.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		975.00	14.7108	12.5225	11.9697
IM 0703-252		I-70, US 6 & SH 119	04/01/99	556.50	25.0000	16.7425	12.0000
STE C540-007		FAIRPLAY- ALMA, BIKETRAIL	04/08/99	121.00	10.0000	12.7971	21.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	20.00	15.0000	14.5450	13.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	44.00	20.0000	18.2136	13.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		741.50	21.9858	15.9437	13.5550
BR 0243-054		FALCON AREA BRIDGES	07/15/99	63.00	15.0000	13.9429	15.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	222.00	14.0000	16.6667	9.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	14.00	10.0000	21.1900	23.5700
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	76.00	13.0000	18.3750	9.5000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	32.00	15.0000	25.0000	15.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		393.00	14.0483	17.0813	10.5471
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	14.00	10.0000	21.0175	23.7300
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	180.00	10.0000	15.0946	19.6700
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	207.00	20.0000	21.6000	16.0000
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	66.00	15.0000	15.1600	10.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	13.50	12.0000	18.4433	15.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		480.50	15.0510	17.0246	16.7478
		WEIGHTED AVERAGE FOR THE YEAR		2,590.00	16.7562	15.6853	13.0941
===== 614-01552		Steel Sign Post (2.5 In Rd) (Slip)		Lin Foot	=====	=====	=====

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01552	SP 0821-047	Steel Sign Post (2.5 In Rd) (Slip) S.H. 82 SNOWMASS CREEK E/W	03/18/99	Lin Foot 145.00	50.0000	36.0000	37.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		685.00	26.3504	37.8060	26.0423
IM 0703-252	STA 0852-081	I-70, US 6 & SH 119 LOUVIERS NORTH INTERSECTION	04/01/99	1,698.50	35.0000	48.4425	35.0000
BR 0503-052	NH 4701-95	US 50 E OF SALIDA C 470 MORRISON RD TO I 70	04/08/99	68.00	35.0000	41.8750	45.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,162.50	34.3064	42.5100	32.9422
IM 0252-327	NH 0342-034	S. of Monument, Safety Impr. Kersey East Widening	07/01/99	220.00	45.0000	33.3000	39.9000
BR 0243-054	C 0252-326	FALCON AREA BRIDGES LARKSPUR REST AREA SOUTH	07/08/99	672.00	35.0000	26.4450	20.0000
C R200-078	C 0702-221	LAMAR-PUEBLO-FLOR. SIGNALS FRISCO ROUNDABOUT	07/15/99	114.00	30.0000	43.5857	39.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,320.00	36.5076	30.4456	28.1606
FC-NH(CX) 024-3(036)	NH 2854-076	SH 24 & I-70, W OF LIMON 4 SITES, CONIFER TO FAIRPLAY	10/21/99	423.00	30.0000	27.4054	22.7700
STM 392A-011	STA 086A-035	WINDSOR SIGNALS SH 86 IMPROVEMENTS	10/28/99	373.00	30.0000	44.8000	50.0000
BRS-RS (CX) 0012 (27)	NH 0062-011	E. OF STONEWALL US 6, UNION TO WADSWORTH	11/18/99	98.00	40.0000	31.3100	28.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/02/99	282.00	32.0000	41.8600	30.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,809.50	33.6858	32.2907	30.7268
		WEIGHTED AVERAGE FOR THE YEAR		5,977.00	33.6928	35.5141	30.4247
===== 614-03001		Conc Footing (Ty 1)		Each			

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
IM 0703-252	I-70, US 6 & SH 119		04/01/99	2.00	700.0000	1184.6450	600.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	700.0000	1184.6450	600.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 20		
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
===== 614-03001	Conc Footing (Ty 1)			Each	=====		
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON		10/21/99	1.00	500.0000	674.5908	621.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	500.0000	674.5908	621.0000
	WEIGHTED AVERAGE FOR THE YEAR			3.00	633.3333	868.8971	607.0000
===== 614-03002	Conc Footing (Ty 2)			Each	=====		
NHS 025-1(136)	EL MORO REST AREA		02/18/99	6.00	550.0000	803.5000	656.2500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	550.0000	803.5000	656.2500
IM 0703-252	I-70, US 6 & SH 119		04/01/99	12.00	800.0000	1208.4200	720.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	800.0000	1208.4200	720.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT		09/16/99	4.00	660.0000	1255.0000	550.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	660.0000	1255.0000	550.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON		10/21/99	4.00	650.0000	818.7438	750.3800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	650.0000	818.7438	750.3800
	WEIGHTED AVERAGE FOR THE YEAR			26.00	697.6923	998.5589	683.8085

```

===== 614-03003      Conc Footing (Ty 3)                      Each =====
NHS 025-1(136)        EL MORO REST AREA          02/18/99          6.00          600.0000          902.8000          708.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER          6.00          600.0000          902.8000          708.7500
COLORADO DEPARTMENT OF TRANSPORTATION          13:07 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
  
```

```

-----
PROJECT NUMBER      ITEM NUMBER/      ITEM DESCRIPTION/      DATE LET      UNIT/      ENGR. EST.      AVERAGE BID      AWARDED BID
PROJECT LOCATION
-----
  
```

```

===== 614-03003      Conc Footing (Ty 3)                      Each =====
IM 0703-252          I-70, US 6 & SH 119      04/01/99          4.00          1000.0000          1576.7850          810.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER          4.00          1000.0000          1576.7850          810.0000

STS 0504-036          R2 (SH50) SAFETY IMPROVEMENT 09/16/99          2.00          700.0000          1370.0000          700.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER          2.00          700.0000          1370.0000          700.0000

FC-NH(CX) 024-3(036)  SH 24 & I-70, W OF LIMON  10/21/99          2.00          700.0000          958.9169          879.7500
CC 2254-061          I-225 AT ALAMEDA          10/28/99          2.00          1000.0000          750.0738          700.0000
NH 0062-011          US 6, UNION TO WADSWORTH  12/16/99          4.00          800.0000          607.0000          848.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER          8.00          825.0000          804.2245          818.9375
WEIGHTED AVERAGE FOR THE YEAR          20.00          780.0000          988.2244          772.2000
  
```

```

===== 614-03004      Conc Footing (Ty 4)                      Each =====
IM 0703-252          I-70, US 6 & SH 119      04/01/99          2.00          1250.0000          1887.5575          940.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER          2.00          1250.0000          1887.5575          940.0000

CC 2254-061          I-225 AT ALAMEDA          10/28/99          2.00          1500.0000          838.4475          750.0000
  
```

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2.00	1000.0000	688.2500	848.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1250.0000	788.3817	799.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	1250.0000	1063.1756	846.0000

==== 614-03005 Conc Footing (Ty 5) Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	6.00	1500.0000	2221.3625	1200.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	1500.0000	2221.3625	1200.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
13:07 Wednesday, April 12, 2000 20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 614-03005 Conc Footing (Ty 5) Each =====

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	2.00	1400.0000	1233.3333	900.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	8.00	1500.0000	1678.7500	1500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	1480.0000	1608.4211	1380.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	1800.0000	1022.1838	1000.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	2.00	1500.0000	767.0000	848.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1650.0000	937.1225	924.0000
WEIGHTED AVERAGE FOR THE YEAR			20.00	1520.0000	1592.1353	1234.8000

==== 614-03006 Conc Footing (Ty 6) Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	2200.0000	1184.3775	1100.0000
CC 2254-061	I-225 AT ALAMEDA					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2200.0000	1184.3775	1100.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	2200.0000	1184.3775	1100.0000

==== 614-03007 Conc Footing (Ty 7) Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	7.00	1750.0000	2975.8325	2000.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1750.0000	2975.8325	2000.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	2600.0000	1559.0963	1500.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2600.0000	1559.0963	1500.0000
	WEIGHTED AVERAGE FOR THE YEAR		9.00	1938.8889	2460.6557	1888.8889

===== 614-03100 Conc Footing (Sig Pole) Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	3000.0000	5010.0000	11040.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 20	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-03100	Conc Footing (Sig Pole)		Each	=====		
IM 0703-252	I-70, US 6 & SH 119					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.0000	5010.0000	11040.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.0000	5010.0000	11040.0000

===== 614-07000 Mask Sign Legend Each =====

CC 2254-061	I-225 AT ALAMEDA	10/28/99	4.00	300.0000	314.8313	100.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	2.00	200.0000	450.0000	450.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	300.0000	314.8313	100.0000
	WEIGHTED AVERAGE FOR THE YEAR		4.00	300.0000	314.8313	100.0000

===== 614-07100 Mod Sign Legend LUMP SUM =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	1500.0000	326.2500	236.2500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.0000	326.2500	236.2500

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	1000.0000	946.8750	500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.0000	946.8750	500.0000
FC-NH(CX) 024-3(036) CC 2254-061	SH 24 & I-70, W OF LIMON I-225 AT ALAMEDA	10/21/99 10/28/99	1.00 1.00	1000.0000 1000.0000	1374.7354 1575.9438	2277.0000 1000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1000.0000	1451.3862	1638.5000
WEIGHTED AVERAGE FOR THE YEAR			4.00	1125.0000	1196.5953	1003.3125

===== 614-10030 Paint Overhead Sign Str Each =====

NH 0062-011 NH 0062-011	US 6, UNION TO WADSWORTH US 6, UNION TO WADSWORTH	12/16/99	2.00	10000.0000	8620.0000	9330.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10000.0000	8620.0000	9330.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	10000.0000	8620.0000	9330.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10125	Var Mesg Sign (Grnd Mtd)		Each	=====	=====	=====
STA 0061-065 STA 0061-065	*KEYSTONE VILLAGE SKI AREA *KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	110000.0000	93071.1667	87213.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		
WEIGHTED AVERAGE FOR THE YEAR		
===== 614-10126	Var Mesg Sign (Fib Opt)		Each	=====	=====	=====
CC 0701-147 CC 0701-147	LOMA POE LOMA POE	05/27/99	2.00	10000.0000	17075.0000	9450.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	10000.0000	17075.0000	9450.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 10000.0000 17075.0000 9450.0000

=====
 ===== 614-10600 Sign Brdg Str (60 < 65) Each =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 1.00 35000.0000 34703.6000 32250.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 35000.0000 34703.6000 32250.0000

NH 0062-011 US 6, UNION TO WADSWORTH 12/16/99 1.00 28000.0000 35231.2500 34925.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 28000.0000 35231.2500 34925.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 31500.0000 34938.1111 33587.5000

=====
 ===== 614-10700 Sign Brdg Str (70 < 75) Each =====

IM 0703-252 I-70, US 6 & SH 119 04/01/99 1.00 32000.0000 38272.1875 35000.0000
 IM 0703-252 I-70, US 6 & SH 119

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 32000.0000 38272.1875 35000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 32000.0000 38272.1875 35000.0000

=====
 ===== 614-60250 Cant Str (25 < 30) Each =====

IM 0703-252 I-70, US 6 & SH 119 04/01/99 1.00 20000.0000 23300.0625 18000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 20
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

=====
 ===== 614-60250 Cant Str (25 < 30) Each =====
 NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 3.00 25000.0000 21120.0000 19500.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 4.00 23750.0000 21578.9605 19125.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 23750.0000 21578.9605 19125.0000

=====
 ===== 614-70117 Ped Sig Face (16) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	800.0000	610.0000	620.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	800.0000	610.0000	620.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	8.00	550.0000	451.0000	502.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	550.0000	451.0000	502.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	94.00	400.0000	777.5000	680.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	16.00	600.0000	893.6667	810.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	94.00	500.0000	702.5000	670.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	600.0000	893.6667	810.0000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	24.00	600.0000	425.0000	425.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	8.00	450.0000	1143.2800	1100.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	8.00	800.0000	959.8613	1000.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	610.0000	916.8931	675.0000
	WEIGHTED AVERAGE FOR THE YEAR		68.00	611.7647	861.7716	683.1765
===== 614-70216	Traf Sig Face (8-8)			Each	=====	=====
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4.00	700.0000	1026.2013	1011.0000
CC 2254-061	I-225 AT ALAMEDA					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	700.0000	1026.2013	1011.0000
	WEIGHTED AVERAGE FOR THE YEAR		4.00	700.0000	1026.2013	1011.0000
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70324	Traf Sig Face (8-8-8)			Each	=====	=====
STS R600-126	*Region 6 Signal Imp.s	07/22/99	40.00	426.0000	570.0000	640.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	40.00	500.0000	571.0000	640.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 46.00 1000.0000 1533.4783 1317.1739

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	34.00	1000.0000	600.0000	600.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	600.0000	1411.7177	1423.1300
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	14.00	750.0000	1698.3200	1700.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	25.00	1200.0000	1587.4325	1572.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	32.00	800.0000	1353.4850	1424.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 115.00 922.6087 1447.5770 1246.0809

WEIGHTED AVERAGE FOR THE YEAR 189.00 976.1905 1439.8496 1247.7106

==== 614-70548 Traf Sig Face (8-8-8-12-12) Each =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	2.00	700.0000	973.5000	935.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	2.00	700.0000	974.5000	935.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

WEIGHTED AVERAGE FOR THE YEAR

==== 614-70560 Traf Sig Face (12-12-12-12-12) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	2200.0000	2625.0000	2650.0000
-------------	----------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 2200.0000 2625.0000 2650.0000

C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	2.00	800.0000	843.0000	771.0000
------------	----------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 800.0000 843.0000 771.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	36.00	900.0000	2174.0000	1700.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	36.00	800.0000	1910.0000	1755.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

```

===== 614-70560      Traf Sig Face (12-12-12-12)      Each =====
STE C010-043          E&W OF COLFAX SIGNALS      10/07/99      6.00      1500.0000      800.0000      800.0000
FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON  10/21/99      4.00      900.0000      1834.9254      1842.3000
CC 2254-061          I-225 AT ALAMEDA          10/28/99      4.00      2000.0000      2239.7900      2224.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                                                                14.00      1471.4286      1909.8822      1504.6571
WEIGHTED AVERAGE FOR THE YEAR
                                                                20.00      1550.0000      1924.1314      1660.3600

===== 614-72430      Traf Sig (24x30 LED Sign)      Each =====
FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON  10/21/99      3.00      1000.0000      2229.2915      2183.8500
FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON
WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                                                                3.00      1000.0000      2229.2915      2183.8500
WEIGHTED AVERAGE FOR THE YEAR
                                                                3.00      1000.0000      2229.2915      2183.8500

===== 614-72855      Traf Sig Ctrl Cabinet      Each =====
SP 0821-047          S.H. 82 SNOWMASS CREEK E/W 03/18/99      1.00      2000.0000      8825.0000      1650.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER
                                                                1.00      2000.0000      8825.0000      1650.0000

NH 4701-95          C 470 MORRISON RD TO I 70   06/17/99      1.00      9000.0000      3713.6000      4100.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER
                                                                1.00      9000.0000      3713.6000      4100.0000

STS R600-126          *Region 6 Signal Imp.s     07/22/99      7.00      9000.0000      9757.5000      9000.0000
C R200-078          LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99      3.00      10000.0000      9613.3333      6100.0000
STS R600-126          *Region 6 Signal Imp.s     09/16/99      7.00      9000.0000      9793.0000      9080.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                                3.00      10000.0000      9613.3333      6100.0000

```

5_Cdbiucp_1999.txt
 10/07/99

STE C010-043	E&W OF COLFAX SIGNALS	2.00	9000.0000	11000.0000	11000.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	9000.0000	11000.0000	11000.0000
	WEIGHTED AVERAGE FOR THE YEAR	7.00	8428.5714	8041.0000	6578.5714

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-72858 Ped Pole (3.5 In) Each =====

STM 392A-011	WINDSOR SIGNALS	11/18/99	2.00	1300.0000	816.7500	1000.0000
STM 392A-011	WINDSOR SIGNALS					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1300.0000	816.7500	1000.0000
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1300.0000	816.7500	1000.0000

===== 614-72860 Ped Push Button Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	200.0000	102.5000	105.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	200.0000	102.5000	105.0000

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	16.00	300.0000	87.6667	69.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	300.0000	87.6667	69.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	8.00	125.0000	275.0000	275.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	125.0000	275.0000	275.0000
	WEIGHTED AVERAGE FOR THE YEAR		28.00	235.7143	112.9375	133.0000

===== 614-72864 Fire Preempt Unit Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	2500.0000	820.0000	840.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 2500.0000 820.0000 840.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 2500.0000 820.0000 840.0000

===== 614-72865 Ped Interval Timer Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 4.00 2500.0000 425.0000 450.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 21
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 614-72865 Ped Interval Timer Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 2500.0000 425.0000 450.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 2500.0000 425.0000 450.0000

===== 614-72866 Fire Preempt Unit + Timer Each =====

STS R600-126 *Region 6 Signal Imp.s 07/22/99 14.00 4000.0000 3240.5000 3140.0000
 STS R600-126 *Region 6 Signal Imp.s 09/16/99 14.00 4000.0000 3244.0000 3150.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER

CC 2254-061 I-225 AT ALAMEDA 10/28/99 1.00 3500.0000 3540.5300 3477.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 3500.0000 3540.5300 3477.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 3500.0000 3540.5300 3477.0000

===== 614-72871 Loop Detect Wire (Prefab) Spec Lin Foot =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1,494.00 8.0000 6.1250 6.2500

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,494.00 8.0000 6.1250 6.2500

CC 2254-061 I-225 AT ALAMEDA 10/28/99 1,670.00 6.0000 3.5088 3.1500

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	13,416.00	2.4340	2.6484	2.8685
WEIGHTED AVERAGE FOR THE YEAR	15,964.00	2.5244	2.6694	2.8343

===== 614-72876 Detect Amp (Loop) (2) Each =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3.00	500.0000	416.1585	382.9500
STM 392A-011	WINDSOR SIGNALS	11/18/99	16.00	500.0000	606.5150	515.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19.00	500.0000	534.4383	494.1500
WEIGHTED AVERAGE FOR THE YEAR			19.00	500.0000	534.4383	494.1500

===== 614-72878 Detect Amp (Loop) (4) Each =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	11.00	670.0000	875.5000	570.0000
COLORADO DEPARTMENT OF TRANSPORTATION						13:07 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-72878 Detect Amp (Loop) (4) Each =====

STS R600-126	*Region 6 Signal Imp.s	09/16/99	11.00	670.0000	875.0000	570.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3.00	650.0000	659.4138	646.8800
CC 2254-061	I-225 AT ALAMEDA	10/28/99	8.00	600.0000	971.8213	974.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	613.6364	853.5311	884.7855
WEIGHTED AVERAGE FOR THE YEAR			11.00	613.6364	853.5311	884.7855

===== 614-72882 Detect (Micro) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	1000.0000	355.0000	360.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1000.0000	355.0000	360.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	9.00	350.0000	431.4254	429.5300
STM 392A-011	WINDSOR SIGNALS	11/18/99	17.00	350.0000	494.1025	395.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26.00	350.0000	454.4635	406.9527
WEIGHTED AVERAGE FOR THE YEAR			30.00	436.6667	450.3406	400.6923

==== 614-72884 Detect (Micro Wave) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	10000.0000	5550.0000	5600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.0000	5550.0000	5600.0000

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.00	6000.0000	1119.6667	920.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	6000.0000	1119.6667	920.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	8000.0000	2891.8000	3260.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 614-72885 Detect (Spec) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	15000.0000	9550.0000	9600.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	15000.0000	9550.0000	9600.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	15000.0000	9550.0000	9600.0000

==== 614-72886 Intersection Detect Sys (Camera) Each =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	1.00	30000.0000	34638.0000	30800.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	1.00	40000.0000	7713.6667	7800.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	1.00	30000.0000	34657.5000	30870.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	40000.0000	7713.6667	7800.0000

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	2.00	5300.0000	7797.4800	7300.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	20000.0000	26675.0650	26264.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	10200.0000	16187.5178	13621.3333
WEIGHTED AVERAGE FOR THE YEAR			4.00	17650.0000	14976.9676	12166.0000

==== 614-72887 Detect (Microwave Veh) Each =====

C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	4.00	6000.0000	6215.0000	6760.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	6000.0000	6215.0000	6760.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	8.00	6000.0000	6000.0000	5650.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	8.00	6000.0000	5594.0000	5660.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		
WEIGHTED AVERAGE FOR THE YEAR			4.00	6000.0000	6215.0000	6760.0000

==== 614-72891 Tele Intercon Wire Lin Foot =====

AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	6,450.00	4.0000	3.2725	0.8900
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 21		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 614-72891	Tele Intercon Wire		Lin Foot	=====		
CC 2254-061	I-225 AT ALAMEDA	10/28/99	450.00	3.0000	3.3325	2.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,900.00	3.9348	3.2798	0.9624
WEIGHTED AVERAGE FOR THE YEAR			6,900.00	3.9348	3.2798	0.9624

==== 614-73010 Inst Piezo Elec Tube, CL 2 Each =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	6.00	500.0000	572.0000	565.0000
NH 4701-95	C 470 MORRISON RD TO I 70					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	500.0000	572.0000	565.0000

WEIGHTED AVERAGE FOR THE YEAR 6.00 500.0000 572.0000 565.0000

=====
 ===== 614-80000 Flash Beacon Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 1900.0000 1550.0000 1600.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 1900.0000 1550.0000 1600.0000

C R600-116 EAST OF ARAPAHOE RD/HAVANA 05/20/99 1.00 2000.0000 2171.5000 2398.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 2000.0000 2171.5000 2398.0000

C R200-078 LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99 4.00 1500.0000 1494.3333 1650.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 1500.0000 1494.3333 1650.0000

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 1.00 1800.0000 2015.0423 2049.3000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 5.00 1500.0000 1840.0725 1756.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 1550.0000 1882.9896 1804.8833

WEIGHTED AVERAGE FOR THE YEAR 13.00 1623.0769 1806.6683 1771.3308

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 21
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 ===== 614-80385 Rumble Strip Lin Foot =====

IM 0252-327 S. of Monument, Safety Impr. 07/01/99 156,024.00 1.0000 0.1233 0.1100

IM 0252-327 S. of Monument, Safety Impr.

WEIGHTED AVERAGE FOR THE THIRD QUARTER 156,024.00 1.0000 0.1233 0.1100

WEIGHTED AVERAGE FOR THE YEAR 156,024.00 1.0000 0.1233 0.1100

=====
 ===== 614-81000 Sig-Light Pole Steel Each =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	5.00	3300.0000	5801.5000	5800.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	5.00	3300.0000	5800.0000	5800.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER		
WEIGHTED AVERAGE FOR THE YEAR		

==== 614-81010 Sig-Light Pole Steel (1) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	10000.0000	5525.0000	1050.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.0000	5525.0000	1050.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	24.00	5500.0000	12000.0000	11200.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	4.00	7000.0000	11005.0000	11100.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	24.00	9000.0000	12007.5000	11220.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	7000.0000	11005.0000	11100.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	5.00	11000.0000	11500.0000	11500.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	3.00	9500.0000	7408.9915	7219.1300
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	4.00	7000.0000	9206.2000	7800.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	9291.6667	8290.2292	9196.4492
WEIGHTED AVERAGE FOR THE YEAR			20.00	8975.0000	8414.6985	7947.8695

==== 614-81015 Sig-Light Pole Alum (1) Each =====

STM 392A-011	WINDSOR SIGNALS	11/18/99	8.00	8000.0000	12077.3450	11500.0000
--------------	-----------------	----------	------	-----------	------------	------------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

-----	ITEM NUMBER/	ITEM DESCRIPTION/	DATE LET	UNIT/	ENGR. EST.	AVERAGE BID	AWARDED BID
PROJECT NUMBER		PROJECT LOCATION		QUANTITY			

==== 614-81015	Sig-Light Pole Alum (1)					
STM 392A-011	WINDSOR SIGNALS					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	8000.0000	12077.3450	11500.0000

WEIGHTED AVERAGE FOR THE YEAR 8.00 8000.0000 12077.3450 11500.0000

===== 614-81020 Sig-Light Pole Steel (2) Each =====

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1.00	12000.0000	15000.0000	15000.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	7500.0000	17378.6763	19662.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----

WEIGHTED AVERAGE FOR THE YEAR ===== 3.00 9000.0000 17238.7541 18108.0000 =====

===== 614-82010 Sig Pole Steel (1) Each =====

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	7500.0000	10549.7500	11100.0000
-------------	---------------------	----------	------	-----------	------------	------------

WEIGHTED AVERAGE FOR THE SECOND QUARTER ----- 1.00 7500.0000 10549.7500 11100.0000 -----

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	7.00	6000.0000	7975.3333	6300.0000
------------	----------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER ----- 7.00 6000.0000 7975.3333 6300.0000 -----

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	4.00	8000.0000	11500.0000	11500.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	7000.0000	6441.4062	6199.6500
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	5000.0000	14500.2125	14649.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER ----- 7.00 7000.0000 10961.8691 11642.5214 -----

WEIGHTED AVERAGE FOR THE YEAR ===== 15.00 6566.6667 9852.1152 9113.1767 =====

===== 614-82020 Sig Pole Steel (2) Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	2.00	8000.0000	10586.6667	8900.0000
------------	----------------------------	----------	------	-----------	------------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-82020 Sig Pole Steel (2) Each =====
C R200-078 LAMAR-PUEBLO-FLOR. SIGNALS

WEIGHTED AVERAGE FOR THE THIRD QUARTER	2.00	8000.0000	10586.6667	8900.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	8000.0000	10586.6667	8900.0000

===== 614-84000 Traf Sig Ped Pole Steel Each =====

C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	3.00	1300.0000	1264.3333	1290.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1300.0000	1264.3333	1290.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	8.00	1500.0000	1365.2475	1236.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1500.0000	1365.2475	1236.0000
	WEIGHTED AVERAGE FOR THE YEAR		11.00	1445.4545	1352.8060	1250.7273

===== 614-85005 Impact Atten (Sand Fill) Each =====

STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	138.00	350.0000	285.4433	286.3300
	WEIGHTED AVERAGE FOR THE THIRD QUARTER	

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	138.00	300.0000	298.5925	276.8700
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		138.00	300.0000	298.5925	276.8700
	WEIGHTED AVERAGE FOR THE YEAR		138.00	300.0000	298.5925	276.8700

===== 614-85115 Impact Atten (Quadguard) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	20000.0000	24000.0000	24000.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	20000.0000	24000.0000	24000.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	6.00	25000.0000	30960.0000	33300.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	25000.0000	30960.0000	33300.0000

5_Cdbiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-85115	Impact Atten (Quadguard)		Each	=====	=====	=====
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	20000.0000	18733.2000	17199.6000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER	
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	20000.0000	19268.2975	17207.3000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	25000.0000	25100.0000	20000.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1.00	15000.0000	20942.4813	20000.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	1.00	23000.0000	22800.0000	21200.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	20750.0000	21967.2876	19601.8250
		WEIGHTED AVERAGE FOR THE YEAR		15.00	22200.0000	26723.1646	26547.1533
=====	614-85362	Sig-Light Span Wire Pole (12 In)		Each	=====	=====	=====
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	4.00	3500.0000	3768.5000	3447.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	3500.0000	3768.5000	3447.0000
STS R600-126		*Region 6 Signal Imp.s	07/22/99	24.00	2500.0000	3343.5000	2480.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	24.00	2500.0000	3345.0000	2485.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR		4.00	3500.0000	3768.5000	3447.0000
=====	614-86005	Telemetry (Master)		LUMP SUM	=====	=====	=====
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	1.00	4300.0000	8262.8000	7800.0000
SHE 096A-031		SH 96, PUEBLO OVERLAY					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4300.0000	8262.8000	7800.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 4300.0000 8262.8000 7800.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86105		Telemetry (Field)		Each			
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	7.00	5000.0000	3055.5350	2654.1400
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	5000.0000	3055.5350	2654.1400
		WEIGHTED AVERAGE FOR THE YEAR		7.00	5000.0000	3055.5350	2654.1400
===== 614-86238		Ctrlr (S-S) (F-A) (8)		Each			
STS R600-126		*Region 6 Signal Imp.s	07/22/99	7.00	3500.0000	3468.0000	3500.0000
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	1.00	10000.0000	15317.3333	14300.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	7.00	3500.0000	3467.5000	3500.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.0000	15317.3333	14300.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	1.00	1300.0000	15498.7838	15423.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1300.0000	15498.7838	15423.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5650.0000	15449.2973	14861.5000
===== 614-86240		Ctrlr (Ty 170)		Each			
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	12000.0000	9500.0000	10500.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	12000.0000	9500.0000	10500.0000
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	1.00	9000.0000	8425.0000	7675.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	9000.0000	8425.0000	7675.0000

STS R600-126 *Region 6 Signal Imp.s 07/22/99 2.00 10000.0000 7825.0000 6500.0000
 C R200-078 LAMAR-PUEBLO-FLOR. SIGNALS 08/19/99 3.00 10000.0000 3060.6667 3100.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 STS R600-126 614-86240 Ctrlr (Ty 170) Each
 *Region 6 Signal Imp.s 09/16/99 2.00 10000.0000 11780.5000 11465.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 10000.0000 3060.6667 3100.0000

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 1.00 9000.0000 7759.8615 7245.0000
 SHE 096A-031 SH 96, PUEBLO OVERLAY 10/28/99 1.00 8000.0000 10852.4000 10000.0000
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 7000.0000 7687.0438 7570.0000
 STM 392A-011 WINDSOR SIGNALS 11/18/99 2.00 7000.0000 10026.1250 8570.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 7500.0000 8531.9500 8254.1667
 =====
 WEIGHTED AVERAGE FOR THE YEAR 11.00 8727.2727 7667.9618 7000.0000

=====
 SP 0821-047 614-86740 Weather Monitor System LUMP SUM
 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 100000.0000 69000.0000 70000.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 100000.0000 69000.0000 70000.0000

CC 2254-061 I-225 AT ALAMEDA 10/28/99 1.00 20000.0000 36021.7163 35086.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 20000.0000 36021.7163 35086.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 60000.0000 42617.3730 52543.0000

=====
 AQC 0831-082 614-86900 Mod Traf Sig Ctrlr Each
 AQC 0831-082 SH 83 COTTONWOOD-BAYOU GULCH 10/28/99 4.00 2000.0000 907.7500 750.0000
 SH 83 COTTONWOOD-BAYOU GULCH

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4.00 2000.0000 907.7500 750.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 2000.0000 907.7500 750.0000

===== 614-87020 Optic Transceiver Each =====

CC 2254-061 I-225 AT ALAMEDA 10/28/99 2.00 1000.0000 1830.5475 1916.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 614-87020 Optic Transceiver Each =====
 CC 2254-061 I-225 AT ALAMEDA

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 1000.0000 1830.5475 1916.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 1000.0000 1830.5475 1916.0000

===== 614-87406 Fiber Optic Cable (S Mode) (6 S) Lin Foot =====

CC 2254-061 I-225 AT ALAMEDA 10/28/99 3,250.00 10.0000 4.3500 3.5000
 CC 2254-061 I-225 AT ALAMEDA

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 3,250.00 10.0000 4.3500 3.5000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 3,250.00 10.0000 4.3500 3.5000

===== 615-00030 Emb Prot Ty 3 Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 750.0000 984.4900 782.4500

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 750.0000 984.4900 782.4500

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 1.00 1000.0000 1184.2000 765.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 1000.0000 1184.2000 765.0000

NH 2854-076 4 SITES, CONIFER TO FAIRPLAY 10/28/99 1.00 500.0000 5390.0000 1200.0000

CC 2254-061

I-225 AT ALAMEDA

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	750.0000	658.3313	400.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	750.0000	658.3313	400.0000

=====
 617-00012 12 In Culvert Pipe Lin Foot =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	50.00	30.0000	31.8700	27.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	30.0000	31.8700	27.0000

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	30.00	35.0000	67.8000	22.0000
					13:07 Wednesday, April 12, 2000	22
COLORADO DEPARTMENT OF TRANSPORTATION						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== BR 0403-034	617-00012	12 In Culvert Pipe N OF I-70, W OF GOLDEN	12/16/99	Lin Foot 60.00	25.0000	62.2567	16.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	28.3333	63.4617	18.0000
		WEIGHTED AVERAGE FOR THE YEAR		140.00	28.9286	55.0597	21.2143

=====
 617-00018 18 In Culvert Pipe Lin Foot =====

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	370.00	40.0000	50.2500	41.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			370.00	40.0000	50.2500	41.0000

BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	92.10	30.0000	55.5650	70.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			92.10	30.0000	55.5650	70.0000
WEIGHTED AVERAGE FOR THE YEAR			462.10	38.0069	51.6950	46.7799

=====
 617-00024 24 In Culvert Pipe Lin Foot =====

PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	86.00	40.0000	32.3333	27.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		86.00	40.0000	32.3333	27.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	233.00	45.0000	44.0754	50.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		233.00	45.0000	44.0754	50.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	538.00	43.0000	40.2069	35.9000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	49.00	50.0000	101.4000	50.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	67.60	50.0000	137.7533	175.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		654.60	44.2469	47.3436	51.3202
	WEIGHTED AVERAGE FOR THE YEAR		973.60	44.0520	46.2210	48.8560

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 617-00030	30 In Culvert Pipe		Lin Foot	=====	=====	=====
ER 5502-036		09/30/99	65.00	331.1500	331.1500	331.1500
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		65.00	331.1500	331.1500	331.1500
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	232.00	46.0000	49.1692	41.2600
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		232.00	46.0000	49.1692	41.2600
	WEIGHTED AVERAGE FOR THE YEAR		297.00	108.4066	55.1182	104.7039
===== 617-00036	36 In Culvert Pipe		Lin Foot	=====	=====	=====
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	48.00	50.0000	45.3333	34.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	50.0000	45.3333	34.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	286.00	60.0000	53.1608	46.1600
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	4.00	65.0000	214.2000	160.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	9.30	75.0000	204.7817	275.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			299.30	60.5329	56.2398	54.7920
WEIGHTED AVERAGE FOR THE YEAR			347.30	59.0772	55.8410	51.9184

==== 617-00048 48 In Culvert Pipe Lin Foot =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	272.00	70.0000	73.4962	47.9900
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			272.00	70.0000	73.4962	47.9900
WEIGHTED AVERAGE FOR THE YEAR			272.00	70.0000	73.4962	47.9900

==== 617-00060 60 In Culvert Pipe Lin Foot =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	88.00	80.0000	107.9308	68.3400
----------------------	--------------------------	----------	-------	---------	----------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 617-00060	60 In Culvert Pipe		Lin Foot			
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			88.00	80.0000	107.9308	68.3400
WEIGHTED AVERAGE FOR THE YEAR			88.00	80.0000	107.9308	68.3400

==== 617-03000 Detour Culvert Pipe LUMP SUM =====

MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	7500.0000	16653.0014	25000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	7500.0000	16653.0014	25000.0000

BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	10000.0000	16548.5714	8900.0000
-------------	---------------------	----------	------	------------	------------	-----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER	1.00	10000.0000	16548.5714	8900.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	8750.0000	16600.7864	16950.0000

===== 618-00154 Prestress Conc I (BT54) Lin Foot =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	378.00	150.0000	179.9320	167.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			378.00	150.0000	179.9320	167.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	937.00	125.0000	124.5762	150.5700
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			937.00	125.0000	124.5762	150.5700
WEIGHTED AVERAGE FOR THE YEAR			1,315.00	132.1863	132.0115	155.2928

===== 618-00163 Prestress Conc I (BT63) Lin Foot =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2,451.40	130.0000	115.5746	130.5100
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,451.40	130.0000	115.5746	130.5100
WEIGHTED AVERAGE FOR THE YEAR			2,451.40	130.0000	115.5746	130.5100

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 22
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 618-05001 Place Prestress Conc Unit Each =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	10000.0000	8500.0000	7000.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.0000	8500.0000	7000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.0000	8500.0000	7000.0000

===== 618-07110 Prestress Conc Bulb T (110-115) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	9.00	17500.0000	22500.0000	15000.0000
-------------	----------------------------	----------	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE YEAR 515.00 190.0000 297.6000 168.0000

===== 619-10207 20 In Weld Steel Pipe (J) Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 506.00 200.0000 266.6500 173.2500
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 506.00 200.0000 266.6500 173.2500

WEIGHTED AVERAGE FOR THE YEAR 506.00 200.0000 266.6500 173.2500

===== 619-10307 30 In Weld Steel Pipe (J) Lin Foot =====

STA 149A-017 DRAINAGE IN SOUTH FORK 10/14/99 105.00 400.0000 403.3333 330.0000
 STA 149A-017 DRAINAGE IN SOUTH FORK

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 105.00 400.0000 403.3333 330.0000

WEIGHTED AVERAGE FOR THE YEAR 105.00 400.0000 403.3333 330.0000

===== 619-40080 1 In Copper Pipe Lin Foot =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 10.00 16.7500 24.9050 28.0000
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10.00 16.7500 24.9050 28.0000

WEIGHTED AVERAGE FOR THE YEAR 10.00 16.7500 24.9050 28.0000

===== 619-40160 2 In Copper Pipe Lin Foot =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 196.00 21.5000 23.8000 19.9500
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 196.00 21.5000 23.8000 19.9500

WEIGHTED AVERAGE FOR THE YEAR 196.00 21.5000 23.8000 19.9500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 619-50040 1/2 In Plastic Pipe Lin Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	21,250.00	2.0000	2.4250	1.3500
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			21,250.00	2.0000	2.4250	1.3500
--	--	--	-----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			21,250.00	2.0000	2.4250	1.3500
-------------------------------	--	--	-----------	--------	--------	--------

===== 619-50060 3/4 In Plastic Pipe Lin Foot =====

MC C320-001	US 160/UTE MTN REST AREA	03/04/99	300.00	1.7500	2.7400	3.0000
MC C320-001	US 160/UTE MTN REST AREA					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			300.00	1.7500	2.7400	3.0000
--	--	--	--------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			300.00	1.7500	2.7400	3.0000
-------------------------------	--	--	--------	--------	--------	--------

===== 619-50080 1 In Plastic Pipe Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	9,510.00	1.2500	1.5040	1.3700
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	156.00	1.6500	14.7800	25.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,666.00	1.2565	1.5905	1.7514
--	--	--	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			9,666.00	1.2565	1.5905	1.7514
-------------------------------	--	--	----------	--------	--------	--------

===== 619-50100 1-1/4 In Plastic Pipe Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	319.00	1.7500	4.5200	3.2000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	14,140.00	3.0000	5.8750	7.2500

WEIGHTED AVERAGE FOR THE FIRST QUARTER			14,459.00	2.9724	5.8027	7.1606
--	--	--	-----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			14,459.00	2.9724	5.8027	7.1606
-------------------------------	--	--	-----------	--------	--------	--------

===== 619-50120 1-1/2 In Plastic Pipe Lin Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	333.00	3.0000	6.6620	3.3100
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3,157.00	5.0000	10.0000	15.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,490.00	4.8092	9.3035	13.8846
--	--	--	----------	--------	--------	---------

WEIGHTED AVERAGE FOR THE YEAR			3,490.00	4.8092	9.3035	13.8846
-------------------------------	--	--	----------	--------	--------	---------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50160		2 In Plastic Pipe		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	2,890.00	4.0000	2.5200	2.1000
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	611.00	4.5000	13.8750	21.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	960.00	8.0000	9.0000	12.7500
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,461.00	4.9293	4.0160	6.9805
		WEIGHTED AVERAGE FOR THE YEAR		4,461.00	4.9293	4.0160	6.9805
===== 619-50200		2-1/2 In Plastic Pipe		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	1,110.00	4.2500	3.2980	2.9900
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,110.00	4.2500	3.2980	2.9900
		WEIGHTED AVERAGE FOR THE YEAR		1,110.00	4.2500	3.2980	2.9900
===== 619-50320		4 In Plastic Pipe		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	1,716.00	8.0000	24.4560	9.9800
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	120.00	13.0000	10.7500	16.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,836.00	8.3268	24.0830	10.3735
CC 2254-061		I-225 AT ALAMEDA	10/28/99	292.00	10.0000	12.5250	14.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		292.00	10.0000	12.5250	14.0000
		WEIGHTED AVERAGE FOR THE YEAR		2,128.00	8.5564	21.6629	10.8711
===== 619-50321		Inst 4 In Plastic Pipe		Lin Foot	=====	=====	=====
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	210.00	7.0000	8.0000	8.0000
NH 0342-033		EAST OF GREELEY IRRIG					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	7.0000	8.0000	8.0000

WEIGHTED AVERAGE FOR THE YEAR 210.00 7.0000 8.0000 8.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50480		6 In Plastic Pipe		Lin Foot	=====	=====	=====
CC 2254-061		I-225 AT ALAMEDA	10/28/99	140.00	14.0000	14.5513	19.0000
CC 2254-061		I-225 AT ALAMEDA					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	14.0000	14.5513	19.0000
		WEIGHTED AVERAGE FOR THE YEAR		140.00	14.0000	14.5513	19.0000
===== 619-50640		8 In Plastic Pipe		Lin Foot	=====	=====	=====
CC 2254-061		I-225 AT ALAMEDA	10/28/99	152.00	17.0000	17.5863	20.0000
CC 2254-061		I-225 AT ALAMEDA					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152.00	17.0000	17.5863	20.0000
		WEIGHTED AVERAGE FOR THE YEAR		152.00	17.0000	17.5863	20.0000
===== 619-50960		12 In Plastic Pipe		Lin Foot	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	1,719.00	58.0000	34.1000	35.7000
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,719.00	58.0000	34.1000	35.7000
		WEIGHTED AVERAGE FOR THE YEAR		1,719.00	58.0000	34.1000	35.7000
===== 619-75096		12 In Gate Valve		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	4.00	1500.0000	1630.4700	1582.3500
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1500.0000	1630.4700	1582.3500
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1500.0000	1630.4700	1582.3500

===== 619-76932 4 In Ball Valve Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	4.00	300.0000	746.1000	430.5000
NHS 025-1(136)	EL MORO REST AREA					

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----

WEIGHTED AVERAGE FOR THE YEAR =====

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID

===== 620-00001 Field Office (CL 1) Each =====

NH 0503-056		01/07/99	1.00	6000.0000	6500.0000	5000.0000
STA 079A-009	N. OF BENNETT	02/04/99	1.00	10000.0000	7250.0000	4000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----

IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	3000.0000	22500.0000	8000.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	5000.0000	12323.3960	15000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	5000.0000	6500.0000	9000.0000
------------	--------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----

NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	5000.0000	19160.0000	15000.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	7000.0000	8388.5000	5000.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	6000.0000	6200.0000	4500.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	1.00	3000.0000	9265.0000	5000.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	1.00	5000.0000	6000.0000	7500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----

WEIGHTED AVERAGE FOR THE YEAR =====

==== 620-00002 Field Office (CL 2) Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1.00	6000.0000	6073.3333	5220.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	11000.0000	12115.8480	4979.2400
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	15000.0000	16603.0000	20000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 3.00 10666.6667 11200.5240 10066.4133

BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	6000.0000	11228.5714	10800.0000
-------------	---------------------	----------	------	-----------	------------	------------

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 1.00 6000.0000 11228.5714 10800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 620-00002 Field Office (CL 2) Each =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	7000.0000	24904.5223	57076.8500
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	14000.0000	38971.1675	30000.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1.00	7000.0000	14500.3800	7500.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	6000.0000	20150.0000	10600.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	11000.0000	19619.1722	9600.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 5.00 9000.0000 24492.5740 22955.3700

WEIGHTED AVERAGE FOR THE YEAR =====
 9.00 9222.2222 20531.7228 17308.4544

==== 620-00005 Field Office (Spec) Each =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	60000.0000	135000.0000	85000.0000
-------------	----------------------------	----------	------	------------	-------------	------------

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 1.00 60000.0000 135000.0000 85000.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	40000.0000	54850.0000	35000.0000
------------	---------------------------	----------	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 1.00 40000.0000 54850.0000 35000.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 2.00 50000.0000 77750.0000 60000.0000

===== 620-00009		Field Office (State Furn)	Each	=====			
STA 0711-013	N & S OF LIMON	01/14/99	1.00	5000.0000	5850.0000	5500.0000	
STA 0711-013	N & S OF LIMON						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.0000	5850.0000	5500.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.0000	5850.0000	5500.0000	

===== 620-00011		Field Lab (CL 1)	Each	=====			
STA 079A-009	N. OF BENNETT	02/04/99	1.00	8000.0000	8250.0000	4500.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8000.0000	8250.0000	4500.0000	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 620-00011		Field Lab (CL 1)	Each	=====			
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	8000.0000	7812.1333	8936.4000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			
STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	8000.0000	12127.8300	12125.3000	
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	7000.0000	6400.0000	7000.0000	
IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	6000.0000	6030.0000	5000.0000	
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	1.00	3000.0000	7935.0000	9000.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	6000.0000	7836.8160	8281.3250	
WEIGHTED AVERAGE FOR THE YEAR			5.00	6400.0000	7905.6800	7525.0600	

===== 620-00012		Field Lab (CL 2)	Each	=====			
NH 0503-056		01/07/99	1.00	8000.0000	9000.0000	6000.0000	
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1.00	5000.0000	6266.6667	5800.0000	

STA 0711-013	N & S OF LIMON	01/14/99	1.00	6000.0000	10416.6667	7300.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	11000.0000	11523.1120	5690.5600
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	7000.0000	12770.0000	8540.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	45000.0000	50000.0000	25000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 6.00 13666.6667 13454.5896 9721.7600

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	3500.0000	7050.0000	8500.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	4000.0000	13700.0000	8000.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	6000.0000	14154.5470	15000.0000
CC 0701-147	LOMA POE	05/27/99	1.00	5000.0000	6500.0000	4000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	20000.0000	22600.0000	15000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 5.00 7700.0000 14009.4412 10100.0000

NH 0342-034	Kersey East Widening	07/08/99	1.00	12000.0000	23635.8400	12000.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 23		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 620-00012	Field Lab (CL 2)			Each =====			
BR 0243-054	FALCON AREA BRIDGES		07/15/99	1.00	5000.0000	15514.2857	11500.0000
IM 0703-263	HOGBACK PARK & RIDE		08/12/99	1.00	6000.0000	11018.7500	14500.0000
C 0702-221	FRISCO ROUNDABOUT		08/19/99	1.00	10000.0000	11804.8050	6000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 8250.0000 16742.0868 11000.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON		10/21/99	1.00	7000.0000	20995.9346	51872.0300
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY		10/28/99	1.00	10000.0000	13600.0000	15000.0000
CC 2254-061	I-225 AT ALAMEDA		10/28/99	1.00	13000.0000	33881.1363	22000.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH		12/09/99	1.00	10000.0000	7400.0000	10000.0000
BRS-RS(CX) 0012(27)	E. OF STONEWALL		12/09/99	1.00	10000.0000	16923.9167	10000.0000
NH 0062-011	US 6, UNION TO WADSWORTH		12/16/99	1.00	7000.0000	16430.0000	12720.0000
BR 0403-034	N OF I-70, W OF GOLDEN		12/16/99	1.00	9000.0000	14707.2111	4500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 7.00 9428.5714 18972.4928 18013.1471

WEIGHTED AVERAGE FOR THE YEAR 22.00 9977.2727 16444.2824 12678.2995

===== 620-00015	Field Lab (State Furn)			Each =====			
-----------------	------------------------	--	--	------------	--	--	--

IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	4000.0000	4170.0000	3500.0000
IM 0705-072	I-70 W OF FLAGLER					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4000.0000	4170.0000	3500.0000
---	--	--	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.0000	4170.0000	3500.0000
-------------------------------	--	--	------	-----------	-----------	-----------

===== 620-00020 Sanitary Facility Each =====

NH 0503-056		01/07/99	2.00	1500.0000	870.0000	750.0000
STE C510-011		01/07/99	1.00	1000.0000	869.1320	123.6600
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1.00	1000.0000	616.0000	348.0000
STA 0711-013	N & S OF LIMON	01/14/99	1.00	1000.0000	1801.6667	1000.0000
STA 079A-009	N. OF BENNETT	02/04/99	1.00	1000.0000	925.0000	1000.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	2000.0000	2014.4340	1707.1700
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	900.0000	1217.5000	435.0000
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	1.00	800.0000	400.0000	300.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	1000.0000	1400.0000	1000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	2.00	4000.0000	4000.0000	5000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1641.6667	1384.6851	1451.1525
--	--	--	-------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 620-00020 Sanitary Facility Each =====

STE C540-007		FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1.00	1000.0000	628.1614	300.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	1.00	500.0000	599.5000	600.0000
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	1000.0000	1140.0000	1200.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	1.00	1000.0000	2220.2520	1000.0000
CC 0701-147		LOMA POE	05/27/99	1.00	800.0000	600.0000	200.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	860.0000	1282.0589	660.0000
---	--	--	------	----------	-----------	----------

ER 5502-036			09/30/99	1.00	345.0000	345.0000	345.0000
NH 5502-032		CRIBWALL SOUTH OF OURAY	07/01/99	1.00	2000.0000	644.3750	345.0000
NH 0342-034		Kersey East Widening	07/08/99	1.00	3000.0000	3230.8567	1000.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	1.00	1000.0000	1901.6667	2600.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	1.00	1000.0000	1600.0000	1500.0000

IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	1000.0000	868.7500	2000.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	2000.0000	864.3350	1000.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	1.00	1000.0000	500.0000	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1418.1250	1503.4660	1105.0000

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1.00	2000.0000	400.0000	400.0000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	1000.0000	550.0000	800.0000
FC-NH(CX) 024-3 (036)	SH 24 & I-70, W OF LIMON	10/21/99	2.00	1500.0000	1553.4308	892.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	1000.0000	1050.0000	600.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	2000.0000	1628.0550	2500.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	1000.0000	900.0000	1000.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	1000.0000	1430.0000	2500.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	1.00	900.0000	250.0000	250.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	1.00	1000.0000	755.0000	1000.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	1.00	1000.0000	1770.0000	2000.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1.00	1500.0000	1754.9933	750.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	1000.0000	1517.5000	2650.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	1000.0000	1014.8767	500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	1275.0000	1341.7209	1239.6250
WEIGHTED AVERAGE FOR THE YEAR			41.00	1359.6341	1370.6181	1204.5812

==== 621-00425 Detour LUMP SUM =====

NH 0342-034	Kersey East Widening	07/08/99	1.00	50000.0000	53712.4283	41000.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		13:07 Wednesday, April 12, 2000 23
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 621-00425	Detour	LUMP SUM =====				
BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	235000.0000	290460.7143	140000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	142500.0000	181192.2746	90500.0000
--	--	--	------	-------------	-------------	------------

BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1.00	125000.0000	138031.5800	100000.0000
--------------------	-----------------	----------	------	-------------	-------------	-------------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	125000.0000	138031.5800	100000.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	136666.6667	167562.5816	93666.6667

===== 621-00450		Detour Pvmnt	Sq Yard	=====		
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	4,550.00	20.0000	21.2185	19.5800
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,550.00	20.0000	21.2185	19.5800
WEIGHTED AVERAGE FOR THE YEAR			4,550.00	20.0000	21.2185	19.5800

===== 622-00010		Bicycle Rack	Each	=====		
STE C510-011		01/07/99	2.00	1300.0000	1303.0160	562.0800
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	1500.0000	1100.0000	1500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1366.6667	1269.1800	874.7200
WEIGHTED AVERAGE FOR THE YEAR			3.00	1366.6667	1269.1800	874.7200

===== 622-00023		Glyphs	Each	=====		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	47.00	756.3830	852.9018	737.2536
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			47.00	756.3830	852.9018	737.2536
WEIGHTED AVERAGE FOR THE YEAR			47.00	756.3830	852.9018	737.2536

===== 622-00024		Entry Sign	Each	=====		
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	13000.0000	10194.2280	2016.1400
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 23		
				ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA		

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 622-00024		Entry Sign	Each	=====		
NHS 025-1(136)	EL MORO REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	13000.0000	10194.2280	2016.1400
WEIGHTED AVERAGE FOR THE YEAR			1.00	13000.0000	10194.2280	2016.1400

WEIGHTED AVERAGE FOR THE FIRST QUARTER 15.00 394.6667 873.3169 765.1513

IM 0703-263 HOGBACK PARK & RIDE 08/12/99 6.00 500.0000 181.0000 150.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.00 500.0000 181.0000 150.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 21.00 424.7619 705.4825 589.3938

===== 622-00350 Trash Receptacle Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 7.00 750.0000 1207.7900 388.9500
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 6.00 800.0000 1250.0000 1800.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 13.00 773.0769 1218.5670 1040.2038

C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 6.00 800.0000 623.3333 750.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.00 800.0000 623.3333 750.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 19.00 781.5789 1053.7331 948.5605

===== 622-00450 Ash Urn Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 3.00 500.0000 543.7360 246.6800
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 5.00 600.0000 700.0000 900.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 8.00 562.5000 606.2416 655.0050

C 0252-326 LARKSPUR REST AREA SOUTH 07/29/99 4.00 600.0000 371.6667 500.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 600.0000 371.6667 500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 12.00 575.0000 530.1632 603.3367

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 622-00800 Comfort Station Each =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	600000.0000	1276581.5820	991505.9100
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	300000.0000	346715.5600	317000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	450000.0000	1010905.5757	654252.9550

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	750000.0000	964803.2866	860000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	750000.0000	964803.2866	860000.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	550000.0000	989627.5961	722835.3033

===== 622-00820 Comfort Station Buildings With Utilities LUMP SUM =====

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	300000.0000	343400.0000	300000.0000
C 0252-326	LARKSPUR REST AREA SOUTH					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	300000.0000	343400.0000	300000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	300000.0000	343400.0000	300000.0000

===== 622-00850 Trailer Sani Station Each =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	20000.0000	9576.5602	12000.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	20000.0000	9576.5602	12000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	20000.0000	9576.5602	12000.0000

===== 622-01000 Leaching Field Sq Yard =====

MC C320-001	US 160/UTE MTN REST AREA	03/04/99	277.00	55.0000	61.6250	90.0000
MC C320-001	US 160/UTE MTN REST AREA					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			277.00	55.0000	61.6250	90.0000
WEIGHTED AVERAGE FOR THE YEAR			277.00	55.0000	61.6250	90.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 622-01125		Septic Tank (1250 Gal)	Each	=====			
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	2.00	1750.0000	3046.4200	1850.0000	
MC C320-001	US 160/UTE MTN REST AREA						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1750.0000	3046.4200	1850.0000	
WEIGHTED AVERAGE FOR THE YEAR			2.00	1750.0000	3046.4200	1850.0000	
===== 622-03260		Sani Sewer Vault	LUMP SUM	=====			
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	3000.0000	4687.4750	3000.0000	
MC C320-001	US 160/UTE MTN REST AREA						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.0000	4687.4750	3000.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.0000	4687.4750	3000.0000	
===== 622-11050		Ridestop Bldg	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4.00	10000.0000	8500.0000	8000.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.0000	8500.0000	8000.0000	
WEIGHTED AVERAGE FOR THE YEAR			4.00	10000.0000	8500.0000	8000.0000	
===== 622-20080		Flagpole	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	2.00	1950.0000	2608.0500	2400.2500	
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	2.00	2200.0000	3569.0650	3850.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2075.0000	2882.6257	3125.1250	
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	2.00	3000.0000	1948.5946	3700.0000	
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	3000.0000	3333.3333	900.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	3000.0000	2225.5423	2766.6667	
WEIGHTED AVERAGE FOR THE YEAR			7.00	2471.4286	2542.7550	2971.5000	

5_Cdbiucp_1999.txt
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00164	Drip Emit		Each	=====	=====	=====
MC C320-001		US 160/UTE MTN REST AREA	03/04/99	48.00	10.0000	3.6800	3.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	15,189.00	2.0500	2.1500	2.7000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,237.00	2.0750	2.1548	2.7009
		WEIGHTED AVERAGE FOR THE YEAR		15,237.00	2.0750	2.1548	2.7009
=====	623-00168	1 In Emit Valve Assembly		Each	=====	=====	=====
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	23.00	250.0000	322.5000	410.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	250.0000	322.5000	410.0000
		WEIGHTED AVERAGE FOR THE YEAR		23.00	250.0000	322.5000	410.0000
=====	623-00205	4 In Pop-Up Spray Spr		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	197.00	19.5000	30.6300	24.1500
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		197.00	19.5000	30.6300	24.1500
		WEIGHTED AVERAGE FOR THE YEAR		197.00	19.5000	30.6300	24.1500
=====	623-00212	12 In Pop-Up Spray Spr		Each	=====	=====	=====
NHS 025-1(136)		EL MORO REST AREA	02/18/99	18.00	30.5000	55.3600	50.4000
NHS 025-1(136)		EL MORO REST AREA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	30.5000	55.3600	50.4000
		WEIGHTED AVERAGE FOR THE YEAR		18.00	30.5000	55.3600	50.4000
=====	623-00308	1 In Pop-Up Rotary Spr		Each	=====	=====	=====

NHS 025-1(136) EL MORO REST AREA 02/18/99 353.00 60.0000 69.0219 44.1815
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 353.00 60.0000 69.0219 44.1815

WEIGHTED AVERAGE FOR THE YEAR 353.00 60.0000 69.0219 44.1815

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 623-01512 1-1/2 In Check Valve Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 200.0000 205.0000 360.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 200.0000 205.0000 360.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 200.0000 205.0000 360.0000

===== 623-01708 1 Inch Backflow Preventer Each =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1.00 1800.0000 1354.6000 1300.0000
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 1800.0000 1354.6000 1300.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 1800.0000 1354.6000 1300.0000

===== 623-01812 1-1/2 In Press Reduc Valve Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 550.0000 587.5000 900.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 550.0000 587.5000 900.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 550.0000 587.5000 900.0000

===== 623-01816 2 In Press Reduc Valve Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 200.0000 555.6500 341.2500
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 200.0000 555.6500 341.2500

WEIGHTED AVERAGE FOR THE YEAR 1.00 200.0000 555.6500 341.2500

===== 623-02006 3/4 In Drain Valve Each =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 5.00 80.0000 27.2550 25.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 6.00 75.0000 90.0000 105.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 11.00 77.2727 61.4795 68.6364

WEIGHTED AVERAGE FOR THE YEAR 11.00 77.2727 61.4795 68.6364

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 623-03004 3/4 In Drip Zone Ctrl Valve Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 85.00 70.0000 112.5000 85.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 85.00 70.0000 112.5000 85.0000

WEIGHTED AVERAGE FOR THE YEAR 85.00 70.0000 112.5000 85.0000

===== 623-03106 3/4 In Auto Ctrl Valve Each =====

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1.00 125.0000 135.4600 130.0000
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 125.0000 135.4600 130.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 125.0000 135.4600 130.0000

===== 623-03108 1 In Auto Ctrl Valve Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 27.00 170.0000 188.9500 183.7500
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 300.0000 577.5000 630.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 28.00 174.6429 194.6223 199.6875

WEIGHTED AVERAGE FOR THE YEAR 28.00 174.6429 194.6223 199.6875

===== 623-03112		1-1/2 In Auto Ctrl Val	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	21.00	205.0000	214.7500	204.7500	
NHS 025-1(136)	EL MORO REST AREA						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	205.0000	214.7500	204.7500	
WEIGHTED AVERAGE FOR THE YEAR			21.00	205.0000	214.7500	204.7500	

===== 623-04000		Ctrl Wire 24 Volt	Lin Foot	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	4,500.00	0.1400	0.1720	0.1600	
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	15.00	0.5000	0.9450	1.0000	
COLORADO DEPARTMENT OF TRANSPORTATION				13:07 Wednesday, April 12, 2000 24			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 623-04000		Ctrl Wire 24 Volt		Lin Foot	=====		
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	84,340.00	0.2500	0.1200	0.1600
WEIGHTED AVERAGE FOR THE FIRST QUARTER				88,855.00	0.2445	0.1262	0.1601
WEIGHTED AVERAGE FOR THE YEAR				88,855.00	0.2445	0.1262	0.1601

===== 623-04006		3/4 In Quick-Coupler	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	16.00	70.0000	92.4000	0.0000	
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	90.0000	96.8300	93.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	100.0000	137.5000	150.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				22.00	77.7273	97.3985	38.3182
WEIGHTED AVERAGE FOR THE YEAR				22.00	77.7273	97.3985	38.3182

===== 623-05010		1-1/4 In Gate Valve	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	160.0000	172.5000	210.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	160.0000	172.5000	210.0000
WEIGHTED AVERAGE FOR THE YEAR				1.00	160.0000	172.5000	210.0000

===== 623-05012		1-1/2 In Gate Valve	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	200.0000	192.5000	240.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	200.0000	192.5000	240.0000	
WEIGHTED AVERAGE FOR THE YEAR			3.00	200.0000	192.5000	240.0000	

===== 623-05016		2 In Gate Valve	Each	=====			
NHS 025-1(136)	EL MORO REST AREA	02/18/99	14.00	120.0000	124.3700	122.8500	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	250.0000	227.5000	290.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	142.9412	132.5118	152.3471	
WEIGHTED AVERAGE FOR THE YEAR			17.00	142.9412	132.5118	152.3471	

13:07 Wednesday, April 12, 2000 24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 623-05032		4 In Gate Valve	Each	=====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	350.0000	527.5000	630.0000	
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	350.0000	527.5000	630.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	350.0000	527.5000	630.0000	

===== 623-06900		Valve Box	Each	=====			
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	3.00	100.0000	123.7950	66.0000	
MC C320-001	US 160/UTE MTN REST AREA						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	100.0000	123.7950	66.0000	
WEIGHTED AVERAGE FOR THE YEAR			3.00	100.0000	123.7950	66.0000	

===== 623-08104		4 Station Auto Ctrler	Each	=====			
-----------------	--	-----------------------	------	-------	--	--	--

MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1.00 1600.0000 484.5050 400.0000
 MC C320-001 US 160/UTE MTN REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 1600.0000 484.5050 400.0000
 WEIGHTED AVERAGE FOR THE YEAR 1.00 1600.0000 484.5050 400.0000

===== 623-08124 24 Station Auto Ctrler Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 2650.0000 4820.6100 5020.0500
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 3500.0000 4000.0000 5000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 3075.0000 4586.1500 5010.0250
 WEIGHTED AVERAGE FOR THE YEAR 2.00 3075.0000 4586.1500 5010.0250

===== 623-08130 30 Station Auto Ctrler Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 2150.0000 5183.6100 5314.0500
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 2150.0000 5183.6100 5314.0500
 WEIGHTED AVERAGE FOR THE YEAR 1.00 2150.0000 5183.6100 5314.0500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 623-08210 Auto Ctrler T/R Unit Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 2.00 2500.0000 1800.0000 2100.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 2500.0000 1800.0000 2100.0000
 WEIGHTED AVERAGE FOR THE YEAR 2.00 2500.0000 1800.0000 2100.0000

===== 623-09000 Booster Pump Each =====

NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 5000.0000 16371.7200 14578.6000
 NHS 025-1(136) EL MORO REST AREA

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 5000.0000 16371.7200 14578.6000

WEIGHTED AVERAGE FOR THE YEAR 1.00 5000.0000 16371.7200 14578.6000

===== 623-09900 Sprinkler System LUMP SUM =====

STA R400-047 E & W OF STERLING REST AREAS 07/08/99 1.00 95000.0000 114166.5000 90000.0000
 STA R400-047 E & W OF STERLING REST AREAS

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 95000.0000 114166.5000 90000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 95000.0000 114166.5000 90000.0000

===== 623-09905 Irrig Assembly Each =====

SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 750.0000 5000.0000 5000.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 750.0000 5000.0000 5000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 750.0000 5000.0000 5000.0000

===== 625-00000 Const Surveying LUMP SUM =====

NH 0503-056 01/07/99 1.00 50000.0000 18164.0000 17820.0000
 STE C510-011 01/07/99 1.00 5000.0000 25258.6280 33073.1400

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 625-00000 Const Surveying LUMP SUM =====

BRO C140-004 WILLIAMSBURG S/O FLORENCE 01/07/99 1.00 3000.0000 11097.9800 6500.0000
 NH 0342-033 EAST OF GREELEY IRRIG 01/07/99 1.00 10000.0000 8926.6667 9280.0000
 STA 0711-013 N & S OF LIMON 01/14/99 1.00 10000.0000 19850.0000 8000.0000
 STA 079A-009 N. OF BENNETT 02/04/99 1.00 30000.0000 7337.5000 10500.0000
 NHS 025-1(136) EL MORO REST AREA 02/18/99 1.00 35000.0000 55675.0000 45675.0000
 MC C320-001 US 160/UTE MTN REST AREA 03/04/99 1.00 15000.0000 16000.0000 12000.0000
 CC 0703-253 I-70, DENVER WEST BRIDGE REPA 03/18/99 1.00 7000.0000 6750.0000 10000.0000
 SP 0821-047 S.H. 82 SNOWMASS CREEK E/W 03/18/99 1.00 275000.0000 400000.0000 200000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10.00 44000.0000 39570.1505 35284.8140

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1.00	7000.0000	11673.2486	16700.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	5000.0000	7172.0000	8600.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	10000.0000	16979.4000	12000.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	30000.0000	58012.5000	40000.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	5000.0000	4875.3714	10000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	150000.0000	101800.0000	130000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 6.00 34500.0000 34698.6932 36216.6667

ER 5502-036		09/30/99	1.00	4500.0000	4500.0000	4500.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	1.00	5000.0000	6160.7500	2500.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1.00	15000.0000	14290.0000	14070.0000
C R100-053	Region 1 Drainage & Str.s	07/08/99	1.00	7000.0000	22000.0000	22000.0000
NH 0342-034	Kersey East Widening	07/08/99	1.00	100000.0000	100189.8367	90000.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	25000.0000	32627.3333	30000.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	30000.0000	30197.1429	15400.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	10000.0000	10286.6667	14000.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	5000.0000	15808.3333	12925.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	10000.0000	12700.0000	20000.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	1.00	6000.0000	6325.0000	300.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	10000.0000	17334.0550	15000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 11.00 20227.2727 30939.9783 20706.3636

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	10000.0000	12509.8925	9350.0000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	3000.0000	5333.3333	2000.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	70000.0000	75625.8531	89200.0000
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	1.00	15000.0000	3295.0000	8000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 625-00000	Const Surveying		LUMP SUM	=====	=====	=====
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	1.00	4000.0000	7988.0000	9000.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	20000.0000	59400.0000	50000.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	120000.0000	102485.4063	79000.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	40000.0000	16233.3333	4400.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	1.00	6000.0000	13450.0000	9000.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	1.00	25000.0000	41403.6117	42000.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	50000.0000	87312.5000	68250.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	10000.0000	14637.3367	14500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 12.00 31083.3333 43239.3974 32058.3333

WEIGHTED AVERAGE FOR THE YEAR 39.00 31858.9744 38169.4321 30323.5421

=====
 ===== 625-00001 Const Surveying (Hour) Hour =====

CC 0701-147	LOMA POE	05/27/99	15.00	100.0000	160.0000	100.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	100.00	85.0000	98.4000	100.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 115.00 86.9565 101.8868 100.0000

ER 5502-036		09/30/99	5.00	150.0000	150.0000	150.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	12.00	100.0000	135.7450	150.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 17.00 114.7059 137.0898 150.0000

STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	12.00	85.0000	123.3333	150.0000
--------------	------------------------	----------	-------	---------	----------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 12.00 85.0000 123.3333 150.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 144.00 90.0694 106.1482 110.0694

=====
 ===== 626-00000 Mobilization LUMP SUM =====

NH 0503-056		01/07/99	1.00	200000.0000	279821.0000	143405.0000
STE C510-011		01/07/99	1.00	25000.0000	36107.8020	39954.0100
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	1.00	15000.0000	29961.4467	20250.0000
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	1.00	50000.0000	66498.4333	49495.3000
STA 0711-013	N & S OF LIMON	01/14/99	1.00	175000.0000	261350.0000	216600.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== ===== 626-00000 Mobilization LUMP SUM =====						
STA 079A-009	N. OF BENNETT	02/04/99	1.00	150000.0000	137500.0000	78000.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1.00	200000.0000	282640.4160	72506.0800
MC C320-001	US 160/UTE MTN REST AREA	03/04/99	1.00	40000.0000	11736.7550	2000.0000
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	1.00	55000.0000	77309.4750	76120.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	20000.0000	40000.0000	30000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	1500000.0000	1529843.5000	1200000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 11.00 220909.0909 203695.6473 175302.7627

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	35000.0000	47171.1875	18275.0000
SHE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	1.00	30000.0000	33087.8714	27000.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	50000.0000	36091.5500	29200.0000
C R400-081	R4 EPOXY STRIPING	04/22/99	1.00	35000.0000	21000.0000	3000.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	1.00	50000.0000	178648.8000	175000.0000
SHE R300-054	REGIONWIDE STRIPING PROJECT	04/29/99	1.00	50000.0000	32500.0000	25000.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	180000.0000	232907.0887	134717.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	20000.0000	33388.2314	50000.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	1.00	10000.0000	2557.5000	2115.0000
CC 0701-147	LOMA POE	05/27/99	1.00	35000.0000	30650.0000	13300.0000
SHE R500-033	R5-EPOXY PAVEMENT MARKING	06/03/99	1.00	25000.0000	25400.0000	15000.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	1000000.0000	698215.2000	650000.0000
SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	1.00	10000.0000	13571.4286	1000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 13.00 117692.3077 122972.1470 87969.7692

ER 5502-036		09/30/99	1.00	3003.0000	3003.0000	3003.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	1.00	20000.0000	36274.5000	3003.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1.00	70000.0000	40186.6667	34060.0000
C R100-053	Region 1 Drainage & Str.s	07/08/99	1.00	25000.0000	32500.0000	32500.0000
SHE R200-076	Region 2 Striping	07/08/99	1.00	250000.0000	76500.0000	30000.0000
NH 0342-034	Kersey East Widening	07/08/99	1.00	100000.0000	534806.3167	223628.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	1.00	180000.0000	243121.1233	100000.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	1.00	75000.0000	119739.8071	54000.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	1.00	60000.0000	48134.0000	41000.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	1.00	50000.0000	75666.6667	80000.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	25000.0000	57350.0667	59050.2000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	1.00	30000.0000	39562.5000	47250.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	1.00	8000.0000	25645.0000	6400.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	1.00	30000.0000	26960.0000	40000.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	1.00	35000.0000	48000.0000	48000.0000
C R400-085	R4, STENCIL MARKING	08/26/99	1.00	25000.0000	30714.2857	10000.0000
IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	1.00	40000.0000	33450.0000	30000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
STS R600-126		*Region 6 Signal Imp.s	09/16/99	1.00	60000.0000	48290.0000	40000.0000
C 0241-036		SH 24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	1.00	25000.0000	15568.3333	12935.0000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	1.00	15000.0000	18900.0000	10000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				16.00	58812.6875	114647.9724	45923.6875

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	40000.0000	39360.7000	43205.8000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	1.00	25000.0000	70000.0000	70000.0000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	1.00	12500.0000	22666.6667	22000.0000
FC-NH(CX) 024-3 (036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	325000.0000	454887.9646	419183.1400
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	1.00	10000.0000	7795.7500	16808.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	1.00	15000.0000	46044.0000	50000.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	1.00	100000.0000	143000.0000	105000.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	500000.0000	381158.8638	93800.0000
R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	1.00	4000.0000	6500.0000	6500.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	125000.0000	90471.6667	81430.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	100000.0000	123920.0000	110000.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	1.00	15000.0000	25000.0000	25000.0000
IM 0761-177	I-76 GUARDRAIL UPGRADE	11/18/99	1.00	20000.0000	30000.0000	30000.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	1.00	10000.0000	8624.5000	10000.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	1.00	35000.0000	46458.4000	45152.0000
M 05-001	*ALAMOSA JOINT AND CRACK SEALA	12/09/99	1.00	25000.0000	160000.0000	160000.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	1.00	95000.0000	211928.8000	250000.0000
BRS-RS(CX)0012 (27)	E. OF STONEWALL	12/09/99	1.00	120000.0000	135715.8900	50000.0000
C R100-062	VARIOUS HIGHWAYS IN REGION 1	12/09/99	1.00	10000.0000	11250.0000	5000.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	300000.0000	324200.0000	222800.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	1.00	50000.0000	86742.1833	68484.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	1.00	20000.0000	70000.0000	70000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	20.00	95575.0000	164003.1171	86218.1470
WEIGHTED AVERAGE FOR THE YEAR	60.00	113541.7167	149094.6501	92184.6555

===== 626-01000 Public Info Services LUMP SUM =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	100000.0000	40000.0000	70000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	100000.0000	40000.0000	70000.0000

BR 0503-052	US 50 E OF SALIDA	05/20/99	1.00	5000.0000	12347.1061	1000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.0000	12347.1061	1000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 626-01000 Public Info Services LUMP SUM =====

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1.00	7000.0000	9621.2323	5575.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1.00	25000.0000	14752.1125	20000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	16000.0000	11575.8533	12787.5000
WEIGHTED AVERAGE FOR THE YEAR			4.00	34250.0000	13532.2418	24143.7500

===== 627-00001 Pvmt Mkg Paint Gallon =====

STA 0711-013	N & S OF LIMON	01/14/99	50.00	55.0000	57.5333	50.0000
STA 079A-009	N. OF BENNETT	02/04/99	41.00	65.0000	69.5000	53.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	28.00	58.0000	165.9320	321.6600
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	3,500.00	24.0000	17.0000	14.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	3.00	150.0000	380.0000	300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,622.00	25.2592	19.9978	17.5537

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	50.00	50.0000	50.5000	54.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	20.00	40.0000	124.0000	120.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	36.00	50.0000	152.6222	200.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1,260.00	23.0000	19.2000	18.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,366.00	24.9488	28.5063	26.0688

NH 0342-034	Kersey East Widening	07/08/99	200.00	50.0000	24.7850	24.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	35.00	40.0000	63.5000	35.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	12.00	100.0000	116.6667	100.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	47.00	50.0000	155.5000	90.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.70	60.0000	163.6667	200.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	10.00	100.0000	221.4450	200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			308.70	52.5818	50.1850	46.6310

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	100.00	45.0000	45.6385	41.4000
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000 25	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-00001		Pvmt Mkg Paint	Gallon =====			
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	100.00	50.0000	79.1000	30.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	162.00	50.0000	39.2813	25.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	938.00	25.0000	27.9833	20.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	800.00	44.0000	28.4000	25.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	7.10	150.0000	130.0000	130.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	100.00	55.0000	63.0600	47.5000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	2,752.00	22.0000	17.9000	15.5000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	18.00	100.0000	82.0200	55.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1,430.00	45.0000	32.4750	25.4000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,407.10	32.6995	27.2479	21.1626
WEIGHTED AVERAGE FOR THE YEAR			11,703.80	30.0167	26.2121	21.2901
===== 627-00002		Thermoplastic Pvmt Mkg	Sq Foot =====			
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	263.00	5.0000	11.1500	5.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			263.00	5.0000	11.1500	5.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	800.00	4.0000	9.4000	8.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	7,579.00	2.2500	1.3800	1.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,379.00	2.4171	2.1457	2.1206
STS R600-126	*Region 6 Signal Imp.s	07/22/99	700.00	7.0000	4.8500	6.4000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	560.00	10.0000	12.6667	11.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	700.00	7.0000	4.8500	6.4000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			560.00	10.0000	12.6667	11.0000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	100.00	10.0000	5.5000	5.5000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	1,440.00	1.6000	2.9300	3.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	3,145.00	3.0000	1.8250	2.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	21,599.00	1.5000	1.4375	1.6000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26,284.00	1.7173	1.6134	1.7394
WEIGHTED AVERAGE FOR THE YEAR			35,486.00	2.0376	1.8950	1.9997

5_Cdbiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
NH 0503-056			01/07/99	644.00	55.0000	58.0000	55.0000
STA 0711-013		N & S OF LIMON	01/14/99	276.00	90.0000	81.4333	80.0000
STA 079A-009		N. OF BENNETT	02/04/99	572.00	100.0000	69.7500	63.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	325.00	100.0000	85.0000	85.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,817.00	82.5316	68.6526	66.6819
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	50.00	125.0000	129.7500	160.0000
C R400-081		R4 EPOXY STRIPING	04/22/99	19,413.00	45.0000	41.5833	35.7500
SHE R300-054		REGIONWIDE STRIPING PROJECT	04/29/99	21,902.00	40.0000	43.7350	38.0000
CC 0701-147		LOMA POE	05/27/99	38.00	200.0000	182.5000	200.0000
SHE R500-033		R5-EPOXY PAVEMENT MARKING	06/03/99	9,821.00	50.0000	46.1660	38.9800
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	712.00	60.0000	48.6000	47.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		51,936.00	44.2330	43.9319	37.7037
IM 0252-327		S. of Monument, Safety Impr.	07/01/99	10.00	200.0000	426.6667	420.0000
SHE R200-076		Region 2 Striping	07/08/99	27,010.00	42.0000	39.9425	36.4000
NH 0342-034		Kersey East Widening	07/08/99	518.00	60.0000	52.0667	49.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	19.00	250.0000	398.3333	100.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	40.00	150.0000	156.4286	160.0000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	83.00	60.0000	114.5000	100.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27,680.00	42.7467	41.3150	37.1874
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	68.00	75.0000	100.8023	93.1500
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	120.00	90.0000	125.0000	70.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	49.00	200.0000	135.3375	90.0000
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	781.00	65.0000	69.6917	65.0000
IM 0705-072		I-70 W OF FLAGLER	11/18/99	390.00	75.0000	62.1000	60.0000
NH R100-058		R-1, STRIPING	11/18/99	38,762.00	36.0000	36.8633	35.9900
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	150.00	60.0000	101.4000	85.0000
BRS-RS(CX) 0012(27)		E. OF STONEWALL	12/09/99	83.00	150.0000	116.5417	110.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	10.00	70.0000	255.1800	150.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	40,413.00	37.6932	40.5005	37.4071
WEIGHTED AVERAGE FOR THE YEAR	121,846.00	42.2974	42.7340	37.9201

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-00025 4 In Pvmt Mkg Tape (Rem) Lin Foot =====

CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	1,138.00	2.0000	3.7500	4.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	300.00	2.5000	2.5750	2.6500
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,438.00	2.1043	3.5049	3.7184

NH 0342-034		Kersey East Widening	07/08/99	5,000.00	1.8500	2.0617	2.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,000.00	1.8500	2.0617	2.0000
		WEIGHTED AVERAGE FOR THE YEAR		6,438.00	1.9068	2.1879	2.3838

===== 627-00030 Raised Pvmt Marker (Temp) Each =====

NH 0342-034		Kersey East Widening	07/08/99	1,000.00	3.0000	4.7267	5.0000
NH 0342-034		Kersey East Widening					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,000.00	3.0000	4.7267	5.0000
		WEIGHTED AVERAGE FOR THE YEAR		1,000.00	3.0000	4.7267	5.0000

===== 627-00032 Raised Flex Pvmt Marker (Temp) Each =====

C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	9,500.00	1.5000	0.9600	0.7400
C 5502-033		OURAY TO MONTROSE CNTY LN					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,500.00	1.5000	0.9600	0.7400
		WEIGHTED AVERAGE FOR THE YEAR		9,500.00	1.5000	0.9600	0.7400

===== 627-00060 Plastic Pvmt Mkg (60 Mils) Sq Foot =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	1,080.00	10.0000	7.7500	7.5000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	162.00	10.0000	7.0000	10.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	1,080.00	10.0000	7.7500	7.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

WEIGHTED AVERAGE FOR THE YEAR

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-00070 Preform Thermoplastic Pvmt Mkg Sq Foot =====

SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	15,624.00	9.0000	9.7357	8.2500
--------------	---------------------------	----------	-----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE SECOND QUARTER

STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	100.00	15.0000	8.3400	7.5000
--------------	--------------------	----------	--------	---------	--------	--------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 627-01000 Preform Plastic Pvmt Mkg (Ty A) Sq Foot =====

NH 0503-056		01/07/99	7,716.00	7.0000	8.6000	8.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	1,104.00	7.2500	12.3600	12.6000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	17,012.00	9.0000	6.8750	7.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1,674.00	10.0000	6.8500	6.7500
------------	---------------------------	----------	----------	---------	--------	--------

WEIGHTED AVERAGE FOR THE SECOND QUARTER

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	4,901.00	7.0000	7.8431	7.5000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	8,416.00	8.0000	7.7000	8.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	13,317.00	7.6320	7.7936	7.8160
WEIGHTED AVERAGE FOR THE YEAR	40,823.00	8.1694	7.8870	7.5964

===== 627-02000 Preform Plastic Pvmt Mkg (Ty B) Sq Foot =====

STA 0852-081 LOUVIERS NORTH INTERSECTION 04/08/99 14.00 45.0000 28.5000 28.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	14.00	45.0000	28.5000	28.0000
---	-------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-02000 Preform Plastic Pvmt Mkg (Ty B) Sq Foot =====

STS 0504-036 R2 (SH50) SAFETY IMPROVEMENT 09/16/99 107.00 15.0000 17.5000 18.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	107.00	15.0000	17.5000	18.5000
--	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR	121.00	18.4711	18.5423	19.5992
-------------------------------	--------	---------	---------	---------

===== 627-03000 Preform Plastic Pvmt Mkg (Ty C) Sq Foot =====

NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 4,643.00 6.0000 7.1800 7.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	4,643.00	6.0000	7.1800	7.0000
---	----------	--------	--------	--------

FC-NH(CX) 024-3(036) SH 24 & I-70, W OF LIMON 10/21/99 1,101.00 8.0000 9.4923 9.3200
 CC 2254-061 I-225 AT ALAMEDA 10/28/99 285.00 9.0000 9.8788 10.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1,386.00	8.2056	9.5454	9.4598
---	----------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR	6,029.00	6.5070	8.1660	7.5655
-------------------------------	----------	--------	--------	--------

===== 627-03003 Preform Plastic Pvmt Mkg (Ty C) (Inlaid) Sq Foot =====

SHE R200-076 Region 2 Striping 07/08/99 10,260.00 10.0000 13.5100 9.0000

SHE R200-076

Region 2 Striping

WEIGHTED AVERAGE FOR THE THIRD QUARTER	10,260.00	10.0000	13.5100	9.0000
WEIGHTED AVERAGE FOR THE YEAR	10,260.00	10.0000	13.5100	9.0000

=====
 ===== 627-30205 Thermoplastic Pvmnt Mkg (WS) Sq Foot =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	30.00	20.0000	31.0000	5.0000
STA R400-047	E & W OF STERLING REST AREAS					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	20.0000	31.0000	5.0000
WEIGHTED AVERAGE FOR THE YEAR			30.00	20.0000	31.0000	5.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 25
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

=====
 ===== 627-30210 Thermoplastic Pvmnt Mkg (XS) Sq Foot =====

STA R400-047	E & W OF STERLING REST AREAS	07/08/99	149.00	3.0000	31.6667	10.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	189.00	6.5000	7.0500	7.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			338.00	4.9571	20.3878	8.6021
WEIGHTED AVERAGE FOR THE YEAR			338.00	4.9571	20.3878	8.6021

=====
 ===== 627-30305 Plastic Pvmnt Mkg (60 Mil) (WS) Sq Foot =====

NHS 025-1(136)	EL MORO REST AREA	02/18/99	29.00	10.5000	29.0000	42.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.00	10.5000	29.0000	42.0000

C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	30.00	25.0000	16.3333	20.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	25.0000	16.3333	20.0000
WEIGHTED AVERAGE FOR THE YEAR			59.00	17.8729	24.1489	30.8136

=====
 ===== 627-30310 Plastic Pvmnt Mkg (60 Mil) (XS) Sq Foot =====

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	480.00	8.0000	8.0000	8.0000
STE C010-043	E&W OF COLFAX SIGNALS					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		480.00	8.0000	8.0000	8.0000
	WEIGHTED AVERAGE FOR THE YEAR		480.00	8.0000	8.0000	8.0000

===== 627-30325 Plastic Pvmt Mkg (Ty B) (WS) Sq Foot =====

SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	557.00	18.0000	15.5000	16.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		557.00	18.0000	15.5000	16.0000

C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	62.00	15.0000	20.3750	18.7500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		62.00	15.0000	20.3750	18.7500

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-30325 Plastic Pvmt Mkg (Ty B) (WS) Sq Foot =====

STS R600-126		*Region 6 Signal Imp.s	07/22/99	186.00	15.0000	24.0000	21.5000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	186.00	15.0000	23.9500	21.4000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	107.00	14.0000	16.4992	15.5300
CC 2254-061	I-225 AT ALAMEDA	10/28/99	582.00	20.0000	15.4325	12.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		689.00	19.0682	15.6779	12.5482
	WEIGHTED AVERAGE FOR THE YEAR		1,308.00	18.4205	15.7306	14.3121

===== 627-30330 Plastic Pvmt Mkg (Ty B) (XS) Sq Foot =====

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1,610.00	10.0000	6.6250	6.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,610.00	10.0000	6.6250	6.7500
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	750.00	7.0000	9.3000	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			750.00	7.0000	9.3000	10.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	1,460.00	8.0000	9.8000	9.6000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	1,460.00	8.0000	9.8000	9.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	440.00	8.0000	8.6023	7.2500
CC 2254-061	I-225 AT ALAMEDA	10/28/99	1,336.00	8.0000	8.2425	8.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,776.00	8.0000	8.3679	7.8142
WEIGHTED AVERAGE FOR THE YEAR			4,136.00	8.5972	8.1685	7.7963

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 26

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====	=====	=====
NH 0342-034	Kersey East Widening	07/08/99	214.00	13.0000	20.3333	20.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	530.00	14.0000	23.5000	20.0000
C R400-085	R4, STENCIL MARKING	08/26/99	5,865.50	13.0000	12.7486	8.2500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,609.50	13.0802	13.4802	9.5726
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	140.00	7.0000	13.7100	14.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	447.00	10.0000	9.0250	7.6000
C R100-062	VARIOUS HIGHWAYS IN REGION 1	12/09/99	3,379.00	11.0000	10.1300	5.0300
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,966.00	10.7461	10.1533	5.6363

WEIGHTED AVERAGE FOR THE YEAR 10,575.50 12.2049 12.3537 8.0964

===== 627-30410 Preform Thermoplastic Pvmt Mkg (XS) Sq Foot =====

SHE R200-076	Region 2 Striping	07/08/99	29,320.00	8.0000	7.7925	7.5000
NH 0342-034	Kersey East Widening	07/08/99	384.00	11.0000	8.4750	7.5000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	925.00	20.0000	16.2000	15.1000
C R400-085	R4, STENCIL MARKING	08/26/99	28,975.50	8.0000	8.5300	5.2700

WEIGHTED AVERAGE FOR THE THIRD QUARTER 59,604.50 8.2056 8.3291 6.5339

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	930.00	7.0000	5.1000	5.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	240.00	12.0000	12.7000	8.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	48.00	10.0000	11.7417	9.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	546.00	9.0000	6.6275	5.6000
C R100-062	VARIOUS HIGHWAYS IN REGION 1	12/09/99	25,678.00	7.0000	6.3250	5.0300

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 27,442.00 7.0888 6.3507 5.0732

WEIGHTED AVERAGE FOR THE YEAR 87,046.50 7.8535 7.6702 6.0734

===== 627-40000 Methyl Methacrylate Pvmt Mkg Gallon =====

SHE R200-076	Region 2 Striping	07/08/99	250.00	90.0000	174.5300	75.0000
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

13:07 Wednesday, April 12, 2000 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-40000 Methyl Methacrylate Pvmt Mkg Gallon =====

SHE R200-076	Region 2 Striping			250.00	90.0000	174.5300	75.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				250.00	90.0000	174.5300	75.0000
WEIGHTED AVERAGE FOR THE YEAR				250.00	90.0000	174.5300	75.0000

===== 627-40003 Methyl Methacrylate Pvmt Mkg (Inlaid) Sq Foot =====

SHE R200-076	Region 2 Striping	07/08/99	17,160.00	9.0000	13.9550	7.0000
SHE R200-076	Region 2 Striping					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 17,160.00 9.0000 13.9550 7.0000

WEIGHTED AVERAGE FOR THE YEAR 17,160.00 9.0000 13.9550 7.0000

===== 629-01001 Survey Monument (Ty 1) Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	4.00	150.0000	312.0000	406.0000
STA 0711-013	N & S OF LIMON	01/14/99	18.00	100.0000	231.6667	150.0000
STA 079A-009	N. OF BENNETT	02/04/99	60.00	90.0000	111.2500	63.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 82.00 95.1220 154.0667 98.8293

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	3.00	150.0000	387.5000	400.0000
--------------	-----------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 150.0000 387.5000 400.0000

NH 0342-034	Kersey East Widening	07/08/99	3.00	150.0000	204.3483	345.0000
-------------	----------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 150.0000 204.3483 345.0000

CC 2254-061	I-225 AT ALAMEDA	10/28/99	9.00	165.0000	171.8400	145.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	78.00	120.0000	103.2033	125.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 87.00 124.6552 112.3549 127.0690

WEIGHTED AVERAGE FOR THE YEAR 175.00 111.6857 133.8322 122.2514

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 26
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 629-01002 Survey Monument (Ty 2) Each =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	6.00	200.0000	318.6667	406.0000
-------------	-----------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 6.00 200.0000 318.6667 406.0000

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	1.00	250.0000	502.5000	560.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	17.00	250.0000	224.9320	150.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	250.0000	231.3129	172.7778

NH 0342-034	Kersey East Widening	07/08/99	3.00	150.0000	643.0283	450.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	150.0000	643.0283	450.0000

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	6.00	250.0000	219.5431	115.5800
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	8.00	400.0000	207.2800	235.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	335.7143	214.8714	183.8200
WEIGHTED AVERAGE FOR THE YEAR			41.00	264.6341	251.8832	230.9629

===== 629-01003 Survey Monument (Ty 3) Each =====

NH 0342-034	Kersey East Widening	07/08/99	1.00	300.0000	709.8483	500.0000
NH 0342-034	Kersey East Widening					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	300.0000	709.8483	500.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	300.0000	709.8483	500.0000

===== 629-01031 Survey Monument (Ty 3A) Each =====

STA 0711-013	N & S OF LIMON	01/14/99	6.00	40.0000	320.8333	220.0000
STA 079A-009	N. OF BENNETT	02/04/99	20.00	250.0000	663.5000	489.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			26.00	201.5385	557.1552	426.9231

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 629-01031 Survey Monument (Ty 3A) Each =====

NH 0342-034	Kersey East Widening	07/08/99	1.00	450.0000	817.5733	575.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	450.0000	817.5733	575.0000
WEIGHTED AVERAGE FOR THE YEAR			27.00	210.7407	569.9626	432.4074

==== 629-01110 Locate Monuments Hour =====

STA 079A-009	N. OF BENNETT	02/04/99	80.00	75.0000	82.7500	95.0000
STA 079A-009	N. OF BENNETT					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			80.00	75.0000	82.7500	95.0000
WEIGHTED AVERAGE FOR THE YEAR			80.00	75.0000	82.7500	95.0000

==== 629-01210 Adjust Monument Box Each =====

NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	1.00	170.0000	315.0000	265.0000
NH 0062-011	US 6, UNION TO WADSWORTH					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	170.0000	315.0000	265.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	170.0000	315.0000	265.0000

==== 630-00000 Flagging Hour =====

NH 0503-056		01/07/99	3,500.00	16.5000	18.8000	20.0000
STE C510-011		01/07/99	400.00	22.0000	26.0260	29.2300
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	2,000.00	21.0000	23.0000	25.0000
STA 0711-013	N & S OF LIMON	01/14/99	3,160.00	22.0000	21.7500	22.0000
STA 079A-009	N. OF BENNETT	02/04/99	2,000.00	23.0000	24.5500	26.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	80.00	20.5000	25.6000	21.0000
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	1,000.00	22.0000	5.5250	1.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	500.00	21.0000	22.5000	20.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	38,000.00	23.0000	19.0000	18.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			50,640.00	22.3580	19.6225	18.7577

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1,300.00	27.0000	26.7875	20.0000
-------------	---------------------	----------	----------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 13:07 Wednesday, April 12, 2000 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00000		Flagging	Hour	=====		
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	300.00	25.0000	23.1114	23.6000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	450.00	23.0000	25.3950	24.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	2,500.00	22.0000	23.4000	22.0000
SHE R300-054	REGIONWIDE STRIPING PROJECT	04/29/99	100.00	25.0000	28.7500	25.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	5,020.00	23.0000	22.0000	20.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	240.00	25.0000	21.5200	20.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	200.00	21.0000	23.3250	15.6500
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	10,000.00	23.0000	22.4000	22.5000
SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	600.00	21.0000	22.7857	17.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			20,710.00	23.1149	22.5959	21.4829

ER 5502-036		09/30/99	1,000.00	24.0000	24.0000	24.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	400.00	25.0000	26.6463	24.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	808.00	25.0000	27.4667	29.4000
C R100-053	Region 1 Drainage & Str.s	07/08/99	700.00	25.0000	25.0000	25.0000
SHE R200-076	Region 2 Striping	07/08/99	100.00	25.0000	28.7500	25.0000
NH 0342-034	Kersey East Widening	07/08/99	5,000.00	23.0000	23.7867	21.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	160.00	25.0000	22.6833	19.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	3,000.00	22.0000	26.2571	24.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	1,680.00	23.0000	26.5000	23.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	200.00	22.0000	25.0000	19.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1,100.00	25.0000	24.4667	26.4000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	160.00	24.0000	26.2500	26.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	40.00	25.0000	24.3333	27.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	600.00	27.0000	32.6800	35.0000
C R400-085	R4, STENCIL MARKING	08/26/99	2,000.00	21.0000	19.8571	10.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	2,000.00	23.0000	26.7500	23.0000
C 0241-036	SH 24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	600.00	25.0000	23.0833	20.9000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	80.00	23.0000	24.2000	20.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14,848.00	23.1331	24.1028	21.6578

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1,100.00	25.0000	25.3225	26.4000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	320.00	23.0000	29.0000	29.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	4,600.00	21.0000	22.5462	22.2500
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	100.00	25.0000	26.1875	23.5000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	200.00	20.0000	24.8200	22.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	2,000.00	23.0000	27.8000	23.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	6,000.00	22.0000	19.5488	9.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1,900.00	25.0000	24.3417	23.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	2,000.00	25.0000	22.8400	20.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00000 Flagging Hour =====							
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	320.00	25.0000	24.0000	24.0000
STM 392A-011		WINDSOR SIGNALS	11/18/99	200.00	22.0000	24.2125	23.0000
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	500.00	23.0000	27.3000	26.0000
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	2,150.00	20.0000	23.3000	23.5000
BRS-RS (CX) 0012 (27)		E. OF STONEWALL	12/09/99	3,500.00	22.0000	21.0033	23.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	3,000.00	23.0000	22.0750	22.8000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	800.00	22.0000	26.1122	24.0000
M 04-001		*US 34 BRIDGE REHABILITATION	12/16/99	300.00	25.0000	19.0000	19.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28,690.00	22.4455	22.3435	20.0427
	WEIGHTED AVERAGE FOR THE YEAR			114,888.00	22.6165	21.9788	19.9447
===== 630-00001 Pilot Car Operation Hour =====							
C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	150.00	24.0000	15.0000	1.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			150.00	24.0000	15.0000	1.0000
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	480.00	25.0000	32.8000	32.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			480.00	25.0000	32.8000	32.0000
	WEIGHTED AVERAGE FOR THE YEAR			630.00	24.7619	29.2400	24.6190
===== 630-00002 Traf Ctrl Supervisor Day =====							
NH 0503-056			01/07/99	100.00	250.0000	359.0000	370.0000
STE C510-011			01/07/99	30.00	300.0000	380.8020	562.0100
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	60.00	250.0000	341.0000	348.0000
STA 0711-013		N & S OF LIMON	01/14/99	92.00	290.0000	366.6667	320.0000
STA 079A-009		N. OF BENNETT	02/04/99	80.00	300.0000	348.7500	300.0000
NHS 025-1(136)		EL MORO REST AREA	02/18/99	30.00	290.0000	355.5000	262.5000
C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	60.00	320.0000	75.7500	1.0000
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	40.00	275.0000	299.5000	300.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	340.00	325.0000	307.5000	315.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			832.00	299.3750	321.3763	306.7492

IM 0703-252 I-70, US 6 & SH 119 04/01/99 40.00 400.0000 412.5000 400.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00002		Traf Ctrl Supervisor		Day =====			
STE C540-007		FAIRPLAY- ALMA, BIKETRAIL	04/08/99	30.00	350.0000	336.0900	383.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	40.00	300.0000	341.7500	325.0000
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	100.00	325.0000	372.0000	360.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	113.00	350.0000	328.3230	275.0000
MC 029A-001		AIRPORT RD/SPRING CREEK	05/20/99	30.00	350.0000	392.1043	300.0000
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	25.00	300.0000	310.0000	390.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	450.00	300.0000	358.0000	360.0000
SHE R300-055		VARIOUS IN/NEAR GRAND JCT	06/17/99	25.00	325.0000	346.4286	150.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			853.00	318.4936	353.4016	342.3974
ER 5502-036			09/30/99	22.00	660.0000	660.0000	660.0000
NH 5502-032		CRIBWALL SOUTH OF OURAY	07/01/99	20.00	350.0000	368.2075	330.0000
IM 0252-327		S. of Monument, Safety Impr.	07/01/99	45.00	350.0000	381.6667	420.0000
C R100-053		Region 1 Drainage & Str.s	07/08/99	50.00	325.0000	325.0000	325.0000
SHE R200-076		Region 2 Striping	07/08/99	25.00	400.0000	412.5000	350.0000
NH 0342-034		Kersey East Widening	07/08/99	280.00	260.0000	338.7200	375.0000
STA R400-047		E & W OF STERLING REST AREAS	07/08/99	5.00	350.0000	430.1667	375.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	144.00	350.0000	335.4286	300.0000
STS R600-126		*Region 6 Signal Imp.s	07/22/99	120.00	350.0000	340.0000	330.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	60.00	300.0000	361.6667	300.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	45.00	350.0000	358.1667	379.5000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	10.00	300.0000	350.5000	350.0000
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	5.00	330.0000	350.1667	400.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	60.00	350.0000	481.0000	285.0000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	25.00	380.0000	498.2550	450.0000
C R400-085		R4, STENCIL MARKING	08/26/99	90.00	325.0000	284.2857	150.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	150.00	350.0000	381.0000	330.0000
C 0241-036		SH_24 GDRAIL,LAKE/EAGLE COUNT	09/16/99	40.00	325.0000	321.1667	313.5000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	2.00	350.0000	493.0000	550.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			883.00	322.2763	344.4581	333.0521
STA 0061-065		KEYSTONE VILLAGE SKI AREA	10/07/99	45.00	350.0000	367.1250	379.5000
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	40.00	350.0000	350.0000	350.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	275.00	275.0000	325.9615	310.5000
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	10.00	350.0000	341.7500	240.0000

SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	45.00	275.0000	316.8600	270.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	60.00	350.0000	484.0000	330.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	300.00	300.0000	343.2188	400.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	40.00	300.0000	455.0000	425.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	50.00	300.0000	356.5000	300.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00002		Traf Ctrl Supervisor		Day	=====		
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	20.00	300.0000	320.0000	320.0000	
STM 392A-011	WINDSOR SIGNALS	11/18/99	40.00	250.0000	330.5575	305.0000	
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	30.00	350.0000	364.0000	420.0000	
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	65.00	400.0000	329.0000	315.0000	
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	200.00	350.0000	338.4150	325.0000	
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	150.00	350.0000	355.0000	295.0000	
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	50.00	250.0000	373.5278	380.0000	
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	30.00	300.0000	322.0000	322.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,420.00	314.6127	345.2101	339.9577
WEIGHTED AVERAGE FOR THE YEAR				3,988.00	313.9606	343.7881	332.0224

===== 630-00003		Uniformed Traf Ctrl		Hour	=====		
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	100.00	45.0000	54.0000	60.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				100.00	45.0000	54.0000	60.0000

C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	20.00	45.0000	46.5000	50.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				20.00	45.0000	46.5000	50.0000

STS R600-126	*Region 6 Signal Imp.s	07/22/99	100.00	50.0000	47.5000	45.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	120.00	50.0000	49.5000	45.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				.	.	.

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	24.00	50.0000	40.0000	40.0000
--------------	-----------------------	----------	-------	---------	---------	---------

CC 2254-061	I-225 AT ALAMEDA	10/28/99	400.00	50.0000	45.0438	50.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	500.00	35.0000	49.4500	49.8000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			924.00	41.8831	46.7075	49.6320
WEIGHTED AVERAGE FOR THE YEAR			1,044.00	42.2414	46.9729	50.6322

===== 630-00004 Traf Ctrl Vehicle Each =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	2000.0000	3170.0000	3000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.0000	3170.0000	3000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00004 Traf Ctrl Vehicle Each =====

STS R600-126	*Region 6 Signal Imp.s	07/22/99	2.00	3500.0000	4330.0000	5350.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	2.00	3500.0000	4660.0000	5350.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		

CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	3000.0000	2619.0625	1000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3000.0000	2619.0625	1000.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	2666.6667	2680.2778	1666.6667

===== 630-00007 Traf Ctrl Inspection Day =====

NH 0503-056		01/07/99	50.00	130.0000	56.0000	30.0000
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	30.00	120.0000	108.6667	116.0000
STA 0711-013	N & S OF LIMON	01/14/99	30.00	150.0000	125.1667	160.0000
STA 079A-009	N. OF BENNETT	02/04/99	35.00	150.0000	140.8750	160.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	98.00	160.0000	96.0800	102.9000
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	15.00	140.0000	125.5000	1.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	20.00	125.0000	166.5000	160.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	260.00	175.0000	150.0000	150.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 538.00 159.1636 115.9897 125.7978

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	17.00	75.0000	151.8750	165.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	64.00	150.0000	124.9880	85.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	15.00	120.0000	130.0000	145.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	200.00	150.0000	131.0000	125.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 296.00 144.1723 129.5856 119.6622

ER 5502-036		09/30/99	11.00	120.0000	120.0000	120.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	10.00	200.0000	167.6675	120.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007		Traf Ctrl Inspection		Day =====			
C R100-053		Region 1 Drainage & Str.s	07/08/99	30.00	170.0000	200.0000	200.0000
NH 0342-034		Kersey East Widening	07/08/99	110.00	120.0000	130.7583	100.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	50.00	130.0000	145.7143	150.0000
STS R600-126		*Region 6 Signal Imp.s	07/22/99	50.00	150.0000	140.0000	140.0000
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	24.00	150.0000	210.0000	150.0000
STA 0061-065		*KEYSTONE VILLAGE SKI AREA	08/05/99	20.00	130.0000	170.0000	110.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	50.00	100.0000	173.2500	145.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	24.00	150.0000	115.3333	20.0000
C 0702-221		FRISCO ROUNDABOUT	08/19/99	15.00	160.0000	246.4450	250.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	50.00	150.0000	160.0000	140.0000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	10.00	175.0000	245.0000	50.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 334.00 133.1437 151.1845 127.5449

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	20.00	130.0000	168.4125	110.0000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	20.00	150.0000	115.0000	115.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	100.00	125.0000	132.4462	124.2000
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	70.00	125.0000	83.7500	100.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	18.00	150.0000	81.7600	72.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	30.00	150.0000	228.0000	150.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	200.00	125.0000	72.0288	50.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	20.00	150.0000	146.3333	65.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	15.00	140.0000	160.0000	120.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	8.00	150.0000	110.0000	110.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	20.00	150.0000	176.0000	165.0000

STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	23.00	200.0000	130.0000	150.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	130.00	175.0000	101.5200	165.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	65.00	150.0000	123.6250	79.5000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	160.00	110.0000	125.8233	45.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	15.00	150.0000	130.0000	130.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			899.00	136.8743	112.7627	93.7303
WEIGHTED AVERAGE FOR THE YEAR			2,067.00	143.1180	120.9053	111.2543

===== 630-10005 Traf Ctrl LUMP SUM =====

IM 0761-177	*I-76 GUARDRAIL IMPROVEMENTS	09/02/99	1.00	35000.0000	53000.0000	44000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			0.00	.	.	.

R600-143	MEDIAN LEFT TURN LANE CLOSURE	10/28/99	1.00	12000.0000	5800.0000	5800.0000
COLORADO DEPARTMENT OF TRANSPORTATION					13:07 Wednesday, April 12, 2000	27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-10005 Traf Ctrl LUMP SUM =====

IM 0761-177	I-76 GUARDRAIL UPGRADE	11/18/99	1.00	25000.0000	15500.0000	15500.0000
M 06-001	*SH 121, BROOMFIELD	12/16/99	1.00	250000.0000	271000.0000	200000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	18500.0000	10650.0000	10650.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	18500.0000	10650.0000	10650.0000

===== 630-80001 Flash Beacon (Port) Each =====

CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	4.00	1500.0000	1320.0000	800.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1500.0000	1320.0000	800.0000

NH 0342-034	Kersey East Widening	07/08/99	3.00	2000.0000	1341.0017	1100.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2.00	1500.0000	1296.4286	1350.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	1.00	2000.0000	1033.3333	1100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1800.0000	1321.5009	1200.0000

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	1.00	2000.0000	1008.7925	1100.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	4.00	850.0000	1265.7015	1242.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	4.00	1500.0000	1246.8750	1500.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	4.00	1000.0000	700.0000	700.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	6.00	950.0000	676.2450	1400.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	4.00	1500.0000	1340.0000	1060.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 23.00 1178.2609 1099.5588 1196.0000

WEIGHTED AVERAGE FOR THE YEAR 32.00 1315.6250 1147.7418 1147.1250

==== 630-80002 Flash Beacon (Solar) Each =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	13.00	1500.0000	1920.0000	1850.0000
NH 4701-95	C 470 MORRISON RD TO I 70					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 13.00 1500.0000 1920.0000 1850.0000

WEIGHTED AVERAGE FOR THE YEAR 13.00 1500.0000 1920.0000 1850.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 630-80305 Flagging Station Light Each =====

SHE R200-076	Region 2 Striping	07/08/99	2.00	1000.0000	1737.5000	400.0000
SHE R200-076	Region 2 Striping					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 1000.0000 1737.5000 400.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 1000.0000 1737.5000 400.0000

==== 630-80335 Barricade (3 M-A) (Temp) Each =====

BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	2.00	300.0000	303.5467	220.0000
--------------	---------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 300.0000 303.5467 220.0000

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	2.00	400.0000	209.0000	205.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	400.0000	209.0000	205.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	10.00	250.0000	413.2857	385.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	4.00	250.0000	315.5000	250.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	250.0000	395.0930	346.4286
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	2.00	300.0000	240.0000	240.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	300.0000	490.0000	230.0000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	10.00	200.0000	319.2167	275.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	228.5714	334.4069	263.5714
WEIGHTED AVERAGE FOR THE YEAR			32.00	253.1250	351.5241	293.4375

===== 630-80336 Barricade (3 M-B) (Temp) Each =====

BRO C140-004 WILLIAMSBURG S/O FLORENCE 01/07/99 2.00 500.0000 336.5167 220.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	12.00	400.0000	155.6667	87.0000
STA 0711-013		N & S OF LIMON	01/14/99	2.00	450.0000	421.6667	500.0000
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	2.00	400.0000	297.5000	250.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	5.00	600.0000	1025.0000	1050.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				23.00	456.5217	353.2730	358.0000

BR 0503-052	US 50 E OF SALIDA	05/20/99	2.00	350.0000	367.6750	250.0000
CC 0701-147	LOMA POE	05/27/99	4.00	500.0000	575.0000	600.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	2.00	400.0000	414.0000	410.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	437.5000	423.5132	465.0000

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1.00	450.0000	463.0000	609.0000
NH 0342-034	Kersey East Widening	07/08/99	15.00	350.0000	378.0267	150.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	2.00	400.0000	401.6667	180.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	361.1111	382.0343	178.8333

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	400.0000	343.2908	310.5000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	2.00	300.0000	298.4000	170.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	8.00	400.0000	372.5000	300.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	2.00	500.0000	223.5417	325.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	4.00	450.0000	300.5000	212.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26.00	407.6923	340.2685	282.4231
WEIGHTED AVERAGE FOR THE YEAR			75.00	414.6667	358.9151	300.2133

===== 630-80337 Barricade (3 M-C) (Temp) Each =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	2.00	600.0000	508.0000	510.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	600.0000	508.0000	510.0000

M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	2.00	250.0000	900.0000	900.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		
WEIGHTED AVERAGE FOR THE YEAR			2.00	600.0000	508.0000	510.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

13:07 Wednesday, April 12, 2000 27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341		Const Traf Sign (A)		Each	=====		
BRO C140-004		WILLIAMSBURG S/O FLORENCE	01/07/99	12.00	100.0000	94.4200	72.0000
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	22.00	70.0000	54.3333	58.0000
STA 0711-013		N & S OF LIMON	01/14/99	5.00	75.0000	76.5333	90.0000
C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	15.00	100.0000	114.6250	38.5000
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	13.00	100.0000	59.0000	60.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	24.00	100.0000	205.0000	210.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 91.00 91.3736 102.4230 98.7637

IM 0703-252	I-70, US 6 & SH 119	04/01/99	4.00	90.0000	141.2500	100.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4.00	70.0000	159.6000	58.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	12.00	70.0000	96.2130	75.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	2.00	100.0000	129.5000	104.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	14.00	100.0000	105.0000	105.0000
SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	8.00	80.0000	68.5714	10.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 44.00 84.5455 100.3691 74.7727

SHE R200-076	Region 2 Striping	07/08/99	2.00	100.0000	132.5000	80.0000
NH 0342-034	Kersey East Widening	07/08/99	23.00	70.0000	93.1583	110.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	2.00	75.0000	251.1667	90.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	8.00	80.0000	98.2857	99.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	2.00	70.0000	102.7500	53.5000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	11.00	90.0000	51.0000	53.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.00	140.0000	88.0000	70.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	2.00	70.0000	103.2500	53.5000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	12.00	80.0000	64.0000	85.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 62.00 82.4194 90.9494 89.4355

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	8.00	70.0000	55.0000	55.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	46.00	75.0000	92.2331	87.9800
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	10.00	60.0000	73.2700	75.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	7.00	80.0000	129.7038	100.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	4.00	75.0000	86.0000	90.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	2.00	90.0000	105.0000	95.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	6.00	100.0000	60.0000	60.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341		Const Traf Sign (A)		Each =====			
STM 392A-011		WINDSOR SIGNALS	11/18/99	4.00	100.0000	61.8750	37.0000
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	13.00	200.0000	110.0000	125.0000
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	16.00	75.0000	71.6867	70.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	12.00	75.0000	90.9000	63.6000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	4.00	70.0000	114.1200	100.0000

M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	18.00	75.0000	90.0000	90.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			132.00	88.1061	92.2900	82.6006
WEIGHTED AVERAGE FOR THE YEAR			329.00	87.4620	94.8645	87.3124

==== 630-80342 Const Traf Sign (B) Each =====

NH 0503-056		01/07/99	40.00	100.0000	106.0000	70.0000
STE C510-011		01/07/99	10.00	100.0000	153.3600	106.8000
BRO C140-004	WILLIAMSBURG S/O FLORENCE	01/07/99	8.00	110.0000	115.1100	95.0000
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	61.00	130.0000	81.3333	93.0000
STA 0711-013	N & S OF LIMON	01/14/99	71.00	130.0000	161.0000	150.0000
STA 079A-009	N. OF BENNETT	02/04/99	16.00	120.0000	162.5000	170.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	19.00	105.0000	92.4000	105.0000
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	50.00	120.0000	123.7500	40.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	32.00	120.0000	109.5000	110.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	52.00	200.0000	307.5000	315.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			359.00	131.4624	140.0134	132.4958

IM 0703-252	I-70, US 6 & SH 119	04/01/99	36.00	130.0000	257.5000	150.0000
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	14.00	150.0000	167.0371	187.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	24.00	105.0000	206.3950	220.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	20.00	90.0000	222.2000	116.0000
SHE R300-054	REGIONWIDE STRIPING PROJECT	04/29/99	4.00	150.0000	175.0000	150.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	30.00	100.0000	127.0750	90.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	14.00	100.0000	172.9186	170.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	18.00	130.0000	128.0000	195.0000
CC 0701-147	LOMA POE	05/27/99	4.00	125.0000	217.5000	270.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	41.00	150.0000	204.0000	205.0000
SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	64.00	130.0000	84.2857	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			269.00	124.2007	154.4739	129.8625

ER 5502-036 09/30/99 14.00 125.0000 125.0000 125.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==== 630-80342	Const Traf Sign (B)			Each			
NH 5502-032		CRIBWALL SOUTH OF OURAY	07/01/99	28.00	135.0000	84.7650	125.0000

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	44.00	125.0000	138.7500	131.2500
C R100-053	Region 1 Drainage & Str.s	07/08/99	20.00	130.0000	135.0000	135.0000
SHE R200-076	Region 2 Striping	07/08/99	61.00	125.0000	142.5000	110.0000
NH 0342-034	Kersey East Widening	07/08/99	72.00	120.0000	147.4367	135.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	6.00	100.0000	294.6667	110.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	24.00	120.0000	144.1429	130.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	18.00	100.0000	207.5000	150.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	3.00	130.0000	210.0000	150.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	19.00	120.0000	110.0000	110.0000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	8.00	100.0000	133.5000	150.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	27.00	120.0000	70.3333	53.0000
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	40.00	150.0000	148.6667	120.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	9.00	150.0000	118.9400	80.0000
C R400-085	R4, STENCIL MARKING	08/26/99	72.00	150.0000	75.0000	10.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	18.00	100.0000	207.5000	150.0000
C 0241-036	SH 24 GDRAIL,LAKE/EAGLE COUNT	09/16/99	26.00	150.0000	91.3333	99.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	16.00	110.0000	100.0000	120.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 470.00 131.0957 120.3410 101.5957

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	19.00	120.0000	93.0200	110.0000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	26.00	100.0000	180.0000	180.0000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	10.00	150.0000	131.6667	100.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	56.00	100.0000	141.3508	144.9000
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	22.00	130.0000	87.7950	30.1800
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	18.00	80.0000	118.5000	83.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	52.00	110.0000	132.0000	140.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	43.00	120.0000	154.7038	175.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	32.00	100.0000	136.3333	110.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	19.00	120.0000	136.0000	95.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	16.00	120.0000	70.0000	70.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	32.00	120.0000	80.5950	48.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	25.00	100.0000	109.2000	89.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	48.00	200.0000	126.0000	135.0000
BRS-RS (CX) 0012 (27)	E. OF STONEWALL	12/09/99	22.00	100.0000	136.5617	175.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	33.00	100.0000	132.9000	116.6000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	28.00	100.0000	167.9300	165.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	42.00	100.0000	180.0000	180.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 501.00 117.3653 134.3403 123.4554

WEIGHTED AVERAGE FOR THE YEAR 1,599.00 125.7161 135.6131 120.1377

==== 630-80343 Const Traf Sign (C) Each =====

NH 0503-056 01/07/99 8.00 110.0000 135.0000 85.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80343		Const Traf Sign (C)		Each =====			
NH 0342-033		EAST OF GREELEY IRRIG	01/07/99	6.00	160.0000	100.6667	105.0000
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	18.00	140.0000	146.5000	120.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	136.2500	132.8298	108.4375
IM 0703-252		I-70, US 6 & SH 119	04/01/99	32.00	200.0000	243.1250	150.0000
STA 0852-081		LOUVIERS NORTH INTERSECTION	04/08/99	4.00	150.0000	274.2500	250.0000
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	12.00	120.0000	224.2000	116.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	4.00	135.0000	136.3750	90.0000
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	8.00	170.0000	239.5000	189.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	28.00	200.0000	252.0000	260.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		88.00	181.1364	233.8175	185.7273
C R100-053		Region 1 Drainage & Str.s	07/08/99	8.00	160.0000	260.0000	260.0000
NH 0342-034		Kersey East Widening	07/08/99	9.00	150.0000	192.4983	150.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	8.00	150.0000	148.1429	130.0000
STS R600-126		*Region 6 Signal Imp.s	07/22/99	4.00	130.0000	260.0000	170.0000
C C060-025		FORT COLLINS SH 14/I-25	08/19/99	24.00	150.0000	115.3333	160.0000
C R200-078		LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	4.00	175.0000	163.0000	140.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	4.00	130.0000	260.5000	170.0000
STS 0504-036		R2 (SH50) SAFETY IMPROVEMENT	09/16/99	4.00	130.0000	110.0000	150.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		57.00	151.7544	149.6888	166.1404
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	8.00	130.0000	210.0000	210.0000
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	8.00	130.0000	164.3831	150.0800
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	6.00	150.0000	151.2400	95.0000
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	8.00	150.0000	271.6000	280.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	20.00	150.0000	186.3750	175.0000
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	4.00	150.0000	151.5000	120.0000
IM 0705-072		I-70 W OF FLAGLER	11/18/99	11.00	150.0000	186.0000	105.0000
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	4.00	150.0000	90.0000	90.0000
STA 086A-035		SH 86 IMPROVEMENTS	12/02/99	12.00	130.0000	153.6000	118.0000
STA 149A-016		POWDERHORN NORTH AND SOUTH	12/09/99	8.00	200.0000	136.0000	160.0000
BRS-RS(CX) 0012(27)		E. OF STONEWALL	12/09/99	6.00	120.0000	136.5617	175.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	12.00	130.0000	154.3750	132.5000
M 04-001		*US 34 BRIDGE REHABILITAIION	12/16/99	30.00	125.0000	210.0000	210.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 107.00 144.5794 172.7508 154.4079

WEIGHTED AVERAGE FOR THE YEAR 284.00 156.4085 184.4899 161.2875

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 27

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80344		Const Traf Sign (Spec)		Sq Foot	=====	=====	=====
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	26.00	18.0000	26.0000	22.0000
SP 0821-047		S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	25.0000	66.5000	68.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	19.3125	33.5938	30.6250
BR 0503-052		US 50 E OF SALIDA	05/20/99	160.00	20.0000	14.4100	12.0000
C R600-116		EAST OF ARAPAHOE RD/HAVANA	05/20/99	80.00	20.0000	18.1250	11.2500
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.00	20.0000	14.7477	11.7500
NH 0342-034		Kersey East Widening	07/08/99	40.00	13.0000	21.9250	20.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	140.00	15.0000	30.4857	32.0000
STS R600-126		*Region 6 Signal Imp.s	07/22/99	26.00	20.0000	24.3750	26.7500
C 0252-326		LARKSPUR REST AREA SOUTH	07/29/99	60.00	20.0000	29.0000	25.0000
IM 0703-263		HOGBACK PARK & RIDE	08/12/99	291.00	20.0000	26.5000	18.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	26.00	20.0000	24.6250	26.7500
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		531.00	18.1544	27.7707	22.6328
FC-NH(CX) 024-3(036)		SH 24 & I-70, W OF LIMON	10/21/99	212.00	15.0000	15.5931	11.3900
NH 2854-076		4 SITES, CONIFER TO FAIRPLAY	10/28/99	64.00	175.0000	29.8000	19.0000
NH 2854-080		US 285 FAIRPLAY N & S	11/18/99	32.00	20.0000	21.6667	13.0000
IM 0705-072		I-70 W OF FLAGLER	11/18/99	32.00	20.0000	15.6000	13.0000
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	432.00	20.0000	17.0000	17.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	260.00	18.0000	17.0000	17.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	885.00	15.0000	16.4867	15.0000
M 04-001		*US 34 BRIDGE REHABILITAION	12/16/99	40.00	18.0000	15.0000	15.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,917.00	22.0423	16.7514	15.3895
		WEIGHTED AVERAGE FOR THE YEAR		2,720.00	21.0710	18.2471	16.6616

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80354		Vert Panel (Light) (SB)		Each =====			
SHE 096A-031		SH 96, PUEBLO OVERLAY	10/28/99	30.00	60.0000	68.0800	45.0000
					13:07 Wednesday, April 12, 2000 27		
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

===== 630-80354		Vert Panel (Light) (SB)		Each =====			
SHE 096A-031		SH 96, PUEBLO OVERLAY					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	60.0000	68.0800	45.0000
		WEIGHTED AVERAGE FOR THE YEAR		30.00	60.0000	68.0800	45.0000
===== 630-80355		Port Mesg Panel		Each =====			
C 5502-033		OURAY TO MONTROSE CNTY LN	03/11/99	2.00	30000.0000	27250.0000	32000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	30000.0000	27250.0000	32000.0000
CC 2254-061		I-225 AT ALAMEDA	10/28/99	2.00	20000.0000	26087.5000	26000.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	20000.0000	26087.5000	26000.0000
		WEIGHTED AVERAGE FOR THE YEAR		4.00	25000.0000	26475.0000	29000.0000
===== 630-80357		Flash Arrow Panel (B Ty)		Each =====			
STE C010-043		E&W OF COLFAX SIGNALS	10/07/99	2.00	2000.0000	2000.0000	2000.0000
AQC 0831-082		SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	1.00	2000.0000	1090.7500	750.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2000.0000	1393.8333	1583.3333
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2000.0000	1393.8333	1583.3333
===== 630-80358		Flash Arrow Panel (C Ty)		Each =====			
NH 0503-056			01/07/99	2.00	1600.0000	1580.0000	1100.0000

STE C510-011		01/07/99	1.00	1600.0000	2988.0320	1124.1600
STA 0711-013	N & S OF LIMON	01/14/99	3.00	1500.0000	1293.0000	1400.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	3.00	3000.0000	1937.5000	1000.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	1.00	3000.0000	6500.0000	7500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10.00 2130.0000 1918.0283 1802.4160

IM 0703-252	I-70, US 6 & SH 119	04/01/99	1.00	2500.0000	2757.5000	3000.0000
-------------	---------------------	----------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 630-80358	Flash Arrow Panel (C Ty)		Each	=====	=====	=====
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4.00	2500.0000	2540.0000	1750.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	1.00	2000.0000	3225.4729	1500.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	1.00	2300.0000	1625.0000	1950.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	1.00	3000.0000	3110.0000	2550.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 8.00 2475.0000 2716.0082 2000.0000

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	2.00	2500.0000	1725.0000	1575.0000
C R100-053	Region 1 Drainage & Str.s	07/08/99	1.00	3000.0000	2500.0000	2500.0000
NH 0342-034	Kersey East Widening	07/08/99	2.00	2500.0000	2637.0050	1500.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	6.00	2000.0000	4345.7143	4000.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	4.00	2500.0000	2625.0000	3200.0000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	1.00	2000.0000	1090.3333	2100.0000
C R400-085	R4, STENCIL MARKING	08/26/99	3.00	2000.0000	764.2857	500.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	4.00	2500.0000	2794.0000	3200.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 15.00 2200.0000 2898.0595 2416.6667

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	2.00	1500.0000	1559.0962	1293.7500
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	2.00	2500.0000	2620.0000	1400.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	2.00	3000.0000	2415.3125	2500.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	1.00	1500.0000	1683.3333	1200.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	1.00	1000.0000	1970.0000	2000.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	4.00	2200.0000	2165.0000	1060.0000
M 04-001	*US 34 BRIDGE REHABILITATION	12/16/99	5.00	1500.0000	2000.0000	2000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 12.00 2108.3333 2024.9557 1485.6250

WEIGHTED AVERAGE FOR THE YEAR 45.00 2208.8889 2420.3870 1957.8147

==== 630-80359 Port Mesg Panel Day =====

NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	40.00	250.0000	281.3333	174.0000
STA 0711-013	N & S OF LIMON	01/14/99	50.00	250.0000	198.8333	200.0000
STA 079A-009	N. OF BENNETT	02/04/99	50.00	200.0000	261.2500	300.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	20.00	125.0000	323.5000	325.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 160.00 218.7500 240.3030 240.3750

IM 0703-252	I-70, US 6 & SH 119	04/01/99	45.00	300.0000	362.8125	250.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				13:07 Wednesday, April 12, 2000 28		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

==== 630-80359 Port Mesg Panel Day =====

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	30.00	350.0000	245.0000	135.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	340.00	250.0000	184.1750	170.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 415.00 262.6506 194.8382 176.1446

IM 0252-327	S. of Monument, Safety Impr.	07/01/99	100.00	250.0000	131.2500	78.7500
NH 0342-034	Kersey East Widening	07/08/99	80.00	300.0000	190.0450	225.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	14.00	350.0000	209.7143	190.0000
C 0241-036	SH 24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	60.00	250.0000	187.0000	176.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 254.00 271.2598 174.6773 153.9173

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	165.00	180.0000	152.6585	144.9000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	20.00	300.0000	445.0000	310.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	60.00	250.0000	178.5000	125.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	40.00	250.0000	170.0000	170.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 285.00 212.9825 167.2350 155.8193

=====

WEIGHTED AVERAGE FOR THE YEAR 1,114.00 245.6014 187.0064 175.1019

===== 630-80360 Drum Channel Dev Each =====

NH 0503-056		01/07/99	10.00	60.0000	126.0000	110.0000
STE C510-011		01/07/99	9.00	80.0000	73.2900	67.4500
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	50.00	65.0000	48.3333	35.0000
STA 0711-013	N & S OF LIMON	01/14/99	200.00	60.0000	61.2333	50.0000
STA 079A-009	N. OF BENNETT	02/04/99	30.00	70.0000	117.2500	105.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	30.00	60.0000	62.5000	70.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	191.00	80.0000	112.5000	125.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 520.00 68.7500 75.2980 81.8886

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	18.00	75.0000	65.9243	106.2000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	50.00	50.0000	75.9475	90.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	100.00	70.0000	99.2000	116.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	50.00	70.0000	65.1750	50.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 630-80360 Drum Channel Dev Each =====
NH 4701-95 C 470 MORRISON RD TO I 70 06/17/99 345.00 75.0000 52.0000 51.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 563.00 71.4476 64.0392 67.6849

ER 5502-036		09/30/99	25.00	50.0000	50.0000	50.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	25.00	70.0000	57.2875	50.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	50.00	80.0000	64.3333	63.0000
C R100-053	Region 1 Drainage & Str.s	07/08/99	100.00	70.0000	75.0000	75.0000
NH 0342-034	Kersey East Widening	07/08/99	200.00	60.0000	68.2117	50.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	100.00	60.0000	77.1429	100.0000
STS R600-126	*Region 6 Signal Imp.s	07/22/99	50.00	70.0000	82.2750	69.5500
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	15.00	750.0000	81.6667	65.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	30.00	60.0000	51.5000	49.5000
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	50.00	60.0000	63.7500	35.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	20.00	70.0000	88.5800	80.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	50.00	70.0000	84.7750	69.5500
C 0241-036	SH 24 GDRAIL, LAKE/EAGLE COUNT	09/16/99	10.00	75.0000	60.3333	66.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	60.00	80.0000	44.8000	50.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 655.00 81.2214 67.5436 62.8015

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	30.00	60.0000	57.2300	49.5000
STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	100.00	75.0000	60.0000	60.0000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	25.00	80.0000	75.0000	70.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	280.00	60.0000	54.3123	49.6800
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	200.00	75.0000	81.6000	70.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	200.00	65.0000	60.2725	35.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	50.00	60.0000	66.9167	67.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	25.00	50.0000	69.5000	60.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	10.00	70.0000	20.0000	20.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	50.00	75.0000	64.0000	60.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	25.00	65.0000	54.5200	80.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	500.00	75.0000	63.3500	60.4000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	32.00	60.0000	55.2822	30.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	30.00	50.0000	66.0000	66.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,527.00 69.3157 61.0879 55.8974

WEIGHTED AVERAGE FOR THE YEAR 3,265.00 71.9816 64.2789 63.4545

===== 630-80363 Drum Channel Dev (Light) (F) Each =====

NH 0503-056 01/07/99 2.00 110.0000 165.0000 120.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 630-80363 Drum Channel Dev (Light) (F) Each =====

STE C510-011		01/07/99	1.00	100.0000	96.2620	84.3100
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	3.00	80.0000	71.0000	58.0000
STA 0711-013	N & S OF LIMON	01/14/99	25.00	60.0000	85.6667	70.0000
STA 079A-009	N. OF BENNETT	02/04/99	10.00	80.0000	139.0000	116.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	200.00	70.0000	56.4000	63.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	6.00	90.0000	205.0000	210.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 247.00 70.4453 65.2857 69.9122

STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	6.00	80.0000	77.9900	130.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	6.00	65.0000	98.7975	100.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	4.00	80.0000	79.2500	60.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 16.00 74.3750 83.1766 101.2500

ER 5502-036		09/30/99	10.00	72.0000	72.0000	72.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	10.00	100.0000	75.5725	72.0000
NH 0342-034	Kersey East Widening	07/08/99	3.00	75.0000	101.3333	100.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	12.00	70.0000	87.2857	120.0000
C 0252-326	LARKSPUR REST AREA SOUTH	07/29/99	3.00	90.0000	92.3333	80.0000
STA 0061-065	*KEYSTONE VILLAGE SKI AREA	08/05/99	5.00	80.0000	78.8333	71.5000
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	20.00	100.0000	40.1667	53.0000
C 0702-221	FRISCO ROUNDABOUT	08/19/99	5.00	100.0000	99.6500	90.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 63.00 88.1746 74.1835 78.2540

STA 0061-065	KEYSTONE VILLAGE SKI AREA	10/07/99	5.00	80.0000	76.9025	71.5000
STA 149A-017	DRAINAGE IN SOUTH FORK	10/14/99	4.00	90.0000	106.6667	80.0000
FC-NH(CX) 024-3 (036)	SH 24 & I-70, W OF LIMON	10/21/99	10.00	80.0000	67.0738	62.1000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	4.00	70.0000	25.0000	25.0000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	25.00	85.0000	76.2000	70.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	10.00	100.0000	77.0000	70.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	10.00	60.0000	90.0000	90.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 58.00 85.6034 73.3509 66.3534

WEIGHTED AVERAGE FOR THE YEAR 384.00 75.8073 68.8057 72.0490

==== 630-80364 Drum Channel Dev (Light) (SB) Each =====

BR 0503-052	US 50 E OF SALIDA	05/20/99	16.00	80.0000	81.3500	60.0000
-------------	-------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 16.00 80.0000 81.3500 60.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 630-80364 Drum Channel Dev (Light) (SB) Each =====

BRS-RS (CX) 0012 (27)	E. OF STONEWALL		12/09/99	25.00	120.0000	64.9067	90.0000
-----------------------	-----------------	--	----------	-------	----------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 25.00 120.0000 64.9067 90.0000

WEIGHTED AVERAGE FOR THE YEAR 41.00 104.3902 73.3935 78.2927

===== 630-80370	Conc Barrier (Temp)		Lin Foot	=====	=====	=====
STE C510-011		01/07/99	50.00	25.0000	39.9420	56.2100
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	340.00	25.0000	19.0000	16.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	4,340.00	25.0000	25.0000	25.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4,730.00 25.0000 24.9642 24.6830

STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	100.00	25.0000	26.4500	28.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	4,000.00	18.0000	23.8000	25.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	2,110.00	20.0000	27.3110	25.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	22,165.00	23.0000	18.0400	17.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 28,375.00 22.0791 20.1026 19.1520

ER 5502-036		09/30/99	230.00	22.0000	22.0000	22.0000
NH 0342-034	Kersey East Widening	07/08/99	500.00	17.0000	18.3417	20.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	2,800.00	20.0000	21.4857	15.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3,530.00 19.7054 21.0777 16.1643

FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	1,400.00	20.0000	20.4754	30.9900
CC 2254-061	I-225 AT ALAMEDA	10/28/99	5,000.00	20.0000	17.0450	17.0000
STA 2873-103	N/O VIRGINIA DALE AT DALE CR	11/18/99	500.00	25.0000	20.0000	20.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	200.00	20.0000	27.7250	35.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	6,000.00	25.0000	34.4250	20.7000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	150.00	25.0000	23.6867	17.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 630-80370	Conc Barrier (Temp)		Lin Foot	=====	=====	=====
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	1,150.00	20.0000	22.0000	22.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 13,250.00 22.5094 22.9431 20.5386

WEIGHTED AVERAGE FOR THE YEAR 49,885.00 22.3024 21.2549 19.8333

===== 630-80380 Traffic Cone Each =====

NH 0503-056		01/07/99	300.00	13.0000	11.0000	8.0000
STE C510-011		01/07/99	50.00	16.0000	18.5720	16.8600
NH 0342-033	EAST OF GREELEY IRRIG	01/07/99	100.00	15.0000	13.0000	12.0000
STA 0711-013	N & S OF LIMON	01/14/99	300.00	15.0000	18.0167	14.0000
STA 079A-009	N. OF BENNETT	02/04/99	100.00	15.0000	24.3750	26.0000
NHS 025-1(136)	EL MORO REST AREA	02/18/99	40.00	14.0000	15.5900	13.6500
C 5502-033	OURAY TO MONTROSE CNTY LN	03/11/99	200.00	15.0000	7.6250	8.0000
CC 0703-253	I-70, DENVER WEST BRIDGE REPA	03/18/99	200.00	18.0000	13.2500	17.0000
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	100.00	17.0000	20.5000	21.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,390.00 15.1511 14.6737 13.5892

IM 0703-252	I-70, US 6 & SH 119	04/01/99	200.00	20.0000	21.8125	20.0000
STE C540-007	FAIRPLAY- ALMA, BIKETRAIL	04/08/99	50.00	20.0000	15.7600	21.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	75.00	20.0000	19.2625	18.0000
IM R600-113	R6 GUARDRAIL IMPROVEMENTS	04/22/99	300.00	15.0000	18.8000	18.0000
BR 0503-052	US 50 E OF SALIDA	05/20/99	100.00	15.0000	14.6100	12.0000
MC 029A-001	AIRPORT RD/SPRING CREEK	05/20/99	60.00	16.0000	17.1329	20.0000
C R600-116	EAST OF ARAPAHOE RD/HAVANA	05/20/99	80.00	14.0000	19.5000	12.0000
NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	300.00	15.0000	20.5000	20.5000
SHE R300-055	VARIOUS IN/NEAR GRAND JCT	06/17/99	60.00	20.0000	21.4286	5.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,225.00 16.5551 18.8559 17.6408

ER 5502-036		09/30/99	50.00	11.0000	11.0000	11.0000
NH 5502-032	CRIBWALL SOUTH OF OURAY	07/01/99	50.00	18.0000	12.5575	11.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	500.00	16.0000	15.5833	15.7500
C R100-053	Region 1 Drainage & Str.s	07/08/99	100.00	15.0000	20.0000	20.0000
SHE R200-076	Region 2 Striping	07/08/99	1,022.00	14.0000	16.2500	20.0000
NH 0342-034	Kersey East Widening	07/08/99	30.00	16.0000	39.5883	25.0000
STA R400-047	E & W OF STERLING REST AREAS	07/08/99	100.00	15.0000	18.0833	13.0000
BR 0243-054	FALCON AREA BRIDGES	07/15/99	200.00	15.0000	16.7071	16.0000

COLORADO DEPARTMENT OF TRANSPORTATION 13:07 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 630-80380	Traffic Cone			Each			
STS R600-126	*Region 6 Signal Imp.s	07/22/99	100.00	15.0000	22.5000	17.0000	
IM 0703-263	HOGBACK PARK & RIDE	08/12/99	100.00	15.0000	14.0000	8.0000	
C C060-025	FORT COLLINS SH 14/I-25	08/19/99	50.00	15.0000	12.8333	13.0000	
C R200-078	LAMAR-PUEBLO-FLOR. SIGNALS	08/19/99	140.00	17.5000	14.3333	12.0000	

C R400-085	R4, STENCIL MARKING	08/26/99	120.00	15.0000	20.0000	10.0000
STS R600-126	*Region 6 Signal Imp.s	09/16/99	150.00	15.0000	23.2500	17.0000
C 0241-036	SH_24 GDRAIL,LAKE/EAGLE COUNT	09/16/99	125.00	15.0000	18.8333	22.0000
STS 0504-036	R2 (SH50) SAFETY IMPROVEMENT	09/16/99	50.00	15.0000	20.4000	10.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,637.00 14.9272 16.9374 16.7785

STE C010-043	E&W OF COLFAX SIGNALS	10/07/99	100.00	15.0000	18.0000	18.0000
FC-NH(CX) 024-3(036)	SH 24 & I-70, W OF LIMON	10/21/99	200.00	15.0000	14.4138	13.4600
AQC 0831-082	SH 83 COTTONWOOD-BAYOU GULCH	10/28/99	50.00	20.0000	16.5000	15.0000
SHE 096A-031	SH 96, PUEBLO OVERLAY	10/28/99	20.00	14.0000	15.9400	14.0000
NH 2854-076	4 SITES, CONIFER TO FAIRPLAY	10/28/99	100.00	15.0000	19.4000	18.0000
CC 2254-061	I-225 AT ALAMEDA	10/28/99	300.00	15.0000	15.4913	15.0000
NH 2854-080	US 285 FAIRPLAY N & S	11/18/99	200.00	15.0000	13.9167	8.0000
IM 0705-072	I-70 W OF FLAGLER	11/18/99	200.00	15.0000	18.2600	15.0000
STM 392A-011	WINDSOR SIGNALS	11/18/99	100.00	15.0000	11.9725	10.5000
STA 086A-035	SH 86 IMPROVEMENTS	12/02/99	100.00	15.0000	17.6600	16.0000
STA 149A-016	POWDERHORN NORTH AND SOUTH	12/09/99	150.00	15.0000	15.2000	13.0000
BRS-RS(CX)0012(27)	E. OF STONEWALL	12/09/99	20.00	15.0000	15.6867	12.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	500.00	15.0000	17.2000	14.8000
BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	30.00	17.0000	18.3678	18.0000
M 04-001	*US 34 BRIDGE REHABILITAION	12/16/99	400.00	15.0000	18.0000	18.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,070.00 15.1401 15.8377 14.1072

WEIGHTED AVERAGE FOR THE YEAR 7,322.00 15.3022 16.5311 15.5621

==== 630-80391 Channel Dev (Fixed) Each =====

NH 4701-95	C 470 MORRISON RD TO I 70	06/17/99	231.00	75.0000	127.6000	128.0000
------------	---------------------------	----------	--------	---------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 231.00 75.0000 127.6000 128.0000

BR 0403-034	N OF I-70, W OF GOLDEN	12/16/99	20.00	50.0000	80.4689	55.0000
-------------	------------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 20.00 50.0000 80.4689 55.0000

WEIGHTED AVERAGE FOR THE YEAR 251.00 73.0080 121.2452 122.1833

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80510		Mobile Pvmnt Mkg Zone	LUMP SUM =====			
SHE R300-054	REGIONWIDE STRIPING PROJECT	04/29/99	1.00	6000.0000	42500.0000	30000.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6000.0000	42500.0000	30000.0000
IM 0252-327	S. of Monument, Safety Impr.	07/01/99	1.00	5000.0000	9183.3333	15750.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.0000	9183.3333	15750.0000
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5500.0000	28221.4286	22875.0000
===== 630-80520		Mobile Pvmnt Mkg Zone	Day =====			
C R400-081	R4 EPOXY STRIPING	04/22/99	40.00	1000.0000	1400.0000	200.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	1000.0000	1400.0000	200.0000
SHE R200-076	Region 2 Striping	07/08/99	80.00	750.0000	925.0000	1000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	750.0000	925.0000	1000.0000
NH 0062-011	US 6, UNION TO WADSWORTH	12/16/99	6.00	7000.0000	1176.5000	106.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	7000.0000	1176.5000	106.0000
	WEIGHTED AVERAGE FOR THE YEAR		126.00	1126.9841	1060.8534	703.4603
===== 630-85006		Impact Atten (Sand Fill) (Temp)	Each =====			
SP 0821-047	S.H. 82 SNOWMASS CREEK E/W	03/18/99	3.00	5000.0000	4150.0000	5000.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	5000.0000	4150.0000	5000.0000
STA 0852-081	LOUVIERS NORTH INTERSECTION	04/08/99	2.00	4000.0000	4143.0000	4375.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85006	Impact Atten (Sand Fill) (Temp)		Each =====			
IM R600-113		R6 GUARDRAIL IMPROVEMENTS	04/22/99	4.00	3500.0000	5506.0000	8000.0000
BR 0503-052		US 50 E OF SALIDA	05/20/99	2.00	4000.0000	3205.5000	2800.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	3750.0000	4320.2917	5793.7500
NH 0342-034		Kersey East Widening	07/08/99	3.00	3500.0000	5310.1150	6000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3500.0000	5310.1150	6000.0000
BRS-RS(CX)0012(27)		E. OF STONEWALL	12/09/99	2.00	3500.0000	3183.1150	2900.0000
BR 0403-034		N OF I-70, W OF GOLDEN	12/16/99	2.00	5000.0000	3958.5089	1500.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	4250.0000	3648.3513	2200.0000
		WEIGHTED AVERAGE FOR THE YEAR		18.00	4027.7778	4287.3197	4897.2222
=====	630-85010	Impact Atten (Temp)		Each =====			
CC 0703-253		I-70, DENVER WEST BRIDGE REPA	03/18/99	1.00	5000.0000	5335.0000	4000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.0000	5335.0000	4000.0000
NH 4701-95		C 470 MORRISON RD TO I 70	06/17/99	4.00	14000.0000	7930.0000	6650.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	14000.0000	7930.0000	6650.0000
BR 0243-054		FALCON AREA BRIDGES	07/15/99	14.00	5000.0000	4411.4286	4000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	5000.0000	4411.4286	4000.0000

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85010	Impact Atten (Temp)		Each	=====	=====	=====
CC 2254-061		I-225 AT ALAMEDA	10/28/99	4.00	15000.0000	6749.9138	9000.0000
NH 0062-011		US 6, UNION TO WADSWORTH	12/16/99	2.00	13000.0000	7695.0000	8480.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	14857.1429	6683.4664	8452.8571
		WEIGHTED AVERAGE FOR THE YEAR		26.00	9038.4615	5524.9348	5606.5385
=====	630-86800	Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
STS R600-126		*Region 6 Signal Imp.s	07/22/99	1.00	16000.0000	10397.5000	10550.0000
STS R600-126		*Region 6 Signal Imp.s	09/16/99	1.00	16000.0000	10390.5000	10515.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.00	.	.	.
STA 2873-103		N/O VIRGINIA DALE AT DALE CR	11/18/99	1.00	15000.0000	46500.0000	46500.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.0000	46500.0000	46500.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.0000	46500.0000	46500.0000